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Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITT OFFICE, TARBHA DIST.SU BARNAPU R

INVITATION FOR BIDS

Tender Notice No. .QL / Date: tl - oT - L-b'\-\
TENDER CALL NOTICE

A. Block Development Officer Tarbha on behalf of Govemment of Odisha invites sealed tenders in singte cover system fiom the
intending bidders for execution of works mentioned in the table below. The eligible contractors registered with the State Government
and contractors of equivalent Grade / Class registered with Central Government / M.E.S. / Railways or other Licensing Authorities
for execution ofCivil works on production ofdefinite prooffrom the appropriate authority can participate in the Bid.

sl.
No Name of the work Scheme

Value of
Work (Rs.)

Security
(EMD) (Rs.)

Tender
Paper cost

(Rs.)

Period of
Completion

Class of
Contract

or
1

L Construction of Library Room
at UGHS Kumbharmunda

3

RMSA

4 5

Lt430/-

6

6ooo/-

7 8

LL,42,9741-
Three Calendar

months
o&c

2 Construction of ICT & Smaft
learning Facility Centre at SSD
(HSS) Charvata

SC & ST Dev 11,58,881/- 11s89/- 6000/-
Three Calendar

months D&C

3

4

Construction 40 seated Boys
hostel at Khaihhadi AS

Construction of Dinning Hall at
SSD(HSS), ChaNata

IDF

IDF

L6,77,2L3/-

L5,35,629/-

76772/-

1s3s6/-

6ooo/-
Four Calendar

months

Foui c;lend;i
months

D&C

60oo/- D&C

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal
rvwrv.subarnapur,nic.i n.

C. The tender document will be avaitable in the website from dt.l l-07-2023 to 3l-07-2023. The bidder for participation in
the BID will have to pay Rs.6000/- (Rupees Six Thousand) only for each work as cost of tcnder paper only in shape of
Demand Draft (Nonrefundable) from any nationalize bank drawn in favour of Block Dcvelopment Oflicer, Tarbha
payable at Tarbha.

D. BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the above
table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any one of forms
as specified in the bidding documents i.e. T.D.R from any Nationalized Bank. BID must be accompanie{ with vatid
PAN card, valid GSTIN registration certificate & Contractors Registration Certificate.

E. The tender document completing in all respect will be received in the oflice of the Block Development Officer, Tarbha
from ll-07'2023 to 3l-07-2023 up to 1.00 PM through Registered /Speed Post only. The documents must be
superscripted as "Name of the work with location". Tender document received after 1.00 pm of 3l-07-2023 will not be
considered. In case ofany postal delay the authority shall not be held respor,sible. The tender will be opened on 0l-0g-
2023 at 3.00 P.M in the office chamber of Block Development Oflicer Tarbha in presence of the bidders or his
authorized representatives.

F. Additional performance security shall be obtained from the bidder when the BID amount is less than the estimated cost
put to tender. In such an event, only the successful bidder who has quoted less BID price/rates than the estimated cost
put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of Term Deposit Receipt (TDR) pledge6 in favour of t1e
Block Development officer, Tarbha within seven days, otherwise the BID shall be cancelled and the security deposit
shall be forfeited.

G. The intending tenderer(s) should have-not abandoned any work nor their contract should have
been Rescinded during the last five years.

H. The Block Development officer, Tarbha reserves the right to reject any or all the tenders without assigning any reasons
.Other details can be seen in the BID document.

Contractor Block Tarbha.
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MemoNo. gyB ot......[..1.:..P1*2-a->

Copy to the DI & PRO, Subamapur / DIO, NIC, Subarnapur for information & necessary action. The

DlO, NIC, Subamapur is requested to publish /upload both the DTCN in official website for wide

circulation.

Tarbha/ Notice Board Tarbha Block/ Case record for information and

J,hr
,,".no}ffi,\r+W

Memo No. -t ,, LA ot....1..1.=..9) - z o'!
Copy submifia\o tne bollector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subamapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,

Subamapur/All BDOs, All Tahasildars of Subamapur District/CDMO Subarnapur I EO NAC Tarbha/CDPO,

Block
Tarbha

Contractor Block
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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DNNKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BIDDOCUMENT

BLOCK DEVELOPMENT OFF'ICBR
TARBHA

FOR THE WORK

Construction of tCT & Smart learning Facility Centre at SSD (HSS) Charvata

Head of account: SC/ST DEV
Value of Work: Rs. L1,58,881'/-

(Rupees Eleven lakh Fifty-eight Thousand Eight hundred Eighty-one) only
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BID must be accompanied by BID security (EMD-I%) of the amount specified for the work in the table

above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank

Payable at Tarbha duly pledged in favour ofthe Block Development Officer, Tarbha. Bids must also be

accompanied by self-attested Xerox copies of GSTIN registration ce(ificate, PAN card and valid

contract registration certificate, and all others up to date.

Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block

Development Officer, Tarbha payable at Tarbha.

The BID should be submitted separately for each work and BID documents should be communicated to

the Block Development officer, Tarbha At-Po Tarbha, District-Subamapur, odisha PIN-767016 in

single sealed cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the

schedule date and time.

The BID will be opened on the d1.01.08.2023 at 3.00 P.M in the Office ofthe undersigned, in presence

of the members of tender committee of Block Development Officer, Tarbha and the bidders or their

authorized agent who wish to attend at the meeting hall ofPanchayat Samiti OIfice, Tarbha. During the

time ofopening & verification, the original documents must be produced for verification, failing which

the tender will be rejected. If the Office happens to be closed on the date of receipt of the bids as

specified the bids will be received and opened on the next working day at the same time and venue

respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an

affidavit regarding his list of works awarded during financial year 2022-23 with exemption of E.M.D.

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

within l0% of the rate quoted by the lowest tenderer, for any work, the work may be considered for

award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an

affidavit along with the caste certificate while submitting the tender paper)'

No relation certificate in shape of affidavit in original shall be produced along with the tender paper

without which the tender wilI be liable for rejection.

The tenderers while submitting tender shall fumish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.

The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without

assigning any reason thereof.

.,

4

5

6

7

8

I

10. The bidders shall carefu
which will form a Part
specification for Odisha

.subarnaour.nic.in.

ll
the bidders cannot be entertained.

The Tender Schedule fumished with the BID are tentative and subject to revision or modification

during the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well

in caie of such modifrcation and shall in no way invalidate the contract and no extra monetary

"ornp.irutio" 
will be entertained. The work shall however be executed as per final approved Tender

Schedule to be issued by the Engineer-in-charge as and when required'

lly study the Tender Schedule applicable to the contract and all documents

of the agreement to be entered into by the accepted bidder and detailed

and other relevant specifications and Tender Schedule which are available at

Complaint at a future date that plans and specifications have not been seen by

Contractor Block Develo ha

TERMS & CONDITION
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12. All rates should be for finished item ofworks mentioned in the tender schedules.

13.

14.

16.

17.

18.

19.

20.

zl.
22.

23. WORK EXPERIENECE

(i)

(ii)

The bidder should quote the oZ percentage rates over the amount put to tender both in figure and

words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should

also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and

availability of materials. Compiaints at future date that the availability of materials at quarries has

been misjudged cannot be entertained.

The bidder may at his option quote reasonable oh percent3|ge rate for the work carefully during fill
up so that it should not be unworkable during execution'

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection

"J 
qr"oti"r, srroild be strictly in accordance with the tender call notice. Any change in the

wording will not be accePted.

The authority reserves the right to reject any or all the bids received without assigning any reasons

there of what so ever.-e, 
p"i w"rtr Department Memorandum No.12366 dt.08/l l/2013, if the rate quoted by the-bidder

l, ,iror. ttun 15yo of the tender amount, then such a BID shall be rejected and tender shall be

lr"iir"a basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals

;;.;;;;i"rs will be taken for all practical purpose)less than the estimated cost, the tender

;""p,til arir,o.ity will finalize the tender through the transparent lottery system, where all

riaaers/i"neir auttroiized representatives, the Block Development officer Tarbha with the members

of Tender Committee will Present.
Bids not accompanied by iequired amount ofTender paper cost, E.M.D or exemption order as per

Worts Oepartmint Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The eamest money will be retained in the case of successful bidder and will be dealt with as per

the terms and conditions of the O.P.W.D. Code and will not carry any interest' The eamest money

ofthe un-successful bidders will be refunded on application after the BID is finally accepted.

The BID doouments received after due date and time will not be entertained'

NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to

the effect that he/she is not related to any officer in the rank of Asst. Engineer, B.D.O., Under

Secretary and above in Panchayati Raj Department. Ifthe fact subsequently proved to be false, the

contract is liable to be rescinded. The eamest money and total security will be forfeited.

Each tenderer is to submit along with tender a note regarding his experience on construction

of similar nature of work. (Applicable only for works costing Rs.50 lakhs and

above).The above information should be certified by the concemed authority not below the

rank of Executive Engineer.
The prospective applicant in its name should fumish list of similar nature of works executed

in Schedule-D-t satisfactorily completed and list ofworks in progress in Schedule-D-ll. The

certificate to be furnished by the employer not below the rank ofBDO Tarbha.

24. No bidder will be permitted to fumish their BID in their own manuscript paper.

Contractor Block Development a.

15.
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25. The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID
make an Initial Security Deposit flSD) @ l% of the tendered amount in the form of Demand Draft
ofany nationalized bank and in no other form so that the EMD and ISD will be 2% (two percent) of
the tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.6l) for the
fulfillment ofthe contract in the "Office ofthe BDO Tarbha" The security deposit together with the
earnest money and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the required
agreement and to make the security deposits as above shall entail forfeiture of the E.M.D. No BID
shall be finally accepted until the required amount of security money is deposited. The written
agreement to be entered into between the contractor and the Govt. shall be the foundation of the
rights ofboth the parties and the contract shall be deemed to be incomplete until the agreement has
first been signed by the Contractor and then by the proper Officer authorized to enter into the
contract on behalfofthe Govt. As concurred by Law Department and Finance Department in their
U.O.R. No.848, Dt.21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be
forfeited in the case, where the bidders back out from the offer before acceptance ofthe BID by the
competent authority.
The security will be refunded six months after completion ofthe work and payment ofthe final bill
and will not carry any interest.

26.UlS.l2 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of l,abour
Department.

27. The Contractor shall be liable to fully indemnifo the department ofany compensation under Workmen
Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full
amount ofcompensation paid will be recovered from the Contractor.

28. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

29. The contractor shall quote there 7o percentage both in words and figures and put their signature on
every over writings.

(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will be taken as correct.

30. The lengh and sizes ofthe M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.

31. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EO,
Zillaparishad, Subarnapur or transfer be made by power of attomey authorizing other to receive
payment on the contractor's behalf.

32. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

33. The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures iffound defective in their opinion.

34. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer (Technical), Zillaparishad, Subamapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost.

35. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight ofeach cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).

Contractor Block Devel opm t8 ha
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36. In.case ofany complaint by the laborers working about the non-pa),ment ofhiVher wages as per latestminimum wages Act, the B.D.o., will have the iight to investigate and if the contractoi is found to be

in_ default, he/she may recover such amount due- from the c-ontractor una puy ,r"r, u.ount to the
laborers directly under intimation to the local labour Oflicer of the Govt. if,. 

"ontr*to. 
shall not

employ child labour. The decision ofthe B.D.o. is final and binding on the contractor.
37. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide

or by any other natural calamities during the execution ofthe work.

38. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity ofany item of work is taken
up.

39. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

40. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the rvork in
full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its' maintenance
till completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt.
for temporary occupation ofland owned by Govt. at the site ofwork.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arangements there in to the satisfaction ofthe local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities'
(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and

medical aid to the labourer engaged for the work.
(f) Suitable fencing, barriers, signals including electric signals where necessary at work and

approaches in order to protect public and employees from accident.
(g) Compensation including cost ofany suit for injury to persons or property due to neglect ofany

major precautions also becomes payable due to operation ofthe workmen compensation Act.
(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary

at his own cost,

4l . No payment will be made for bench marks, level pillars profiles and benching and leveling the ground

wheie required. The rates to be quoted should be for the finished items of work inclusive ofcarriage of
all materials and incidental item ofworks.

42. All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own

cost.

43. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of
approved quality and specification at his own cost for cornpletion of the work with the time schedule.

I.io extensi-on of time will be granted to the Contractor due to delay in procurement of materials-

44. The department will have the right to supply at any time in the interest ofthe work any departmental

materiais to be used in the work and the contractor shall use such materials without any controversy or

dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of

storage charges or rates fixed by the Department or current market rate whichever is higher.

45. The Contractor will be responsible for the loss or damage of any departmental materials during transit

and in the execution of the work due to reason what-so-ever and the cost of such m ials will be

recovered from the bills at stock issue rates or market rates whichever is higher.

Contractor Block Developm lcer,Tarbha.
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46. If the Contractor removes Covt. materials supplied to him/her from the work site with a view to
dispose ofthe same dishonestly, he shall be in addition to any other liability Civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
Contractor or from his/her security deposit or from the proceeds ofsale thereof.

47 . The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman

etc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor's risk. Under any such plea if the Contractor stops the work, he/she

shall have to pay the full penalty as per Clause ofF2 agreement.

48. After the work is finished all surplus materials and debris's should be removed 100 meters clear ways

from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all

materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

49. The contractor should at his/her own cost arrange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and

cost of conveyance. The machineries, ifavailable, with the department may be supplied on hire as per

charges fixed bY the Department.
50. The 

"depth 
of foundation indicated on the Tender Schedule are provisional but these_ may be altered if

n.."r.ury in the light of the nature of strata indicated by boring which must be taken in advance of
actual execution of the foundation'

51. The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which

will be taken as 1.5 X 1.5 X 0.44 M: One Cum. The soling stone will be measured in the suitable

stacks with deduction for voids @ l/66 of volume or more depending upon the looseness of stacking

which would be determined on aciual observation and deduction. No claim for carriage of water

what so ever will be entertained.
52. Items of works not covered by the tender notice shall be paid at the current schedule of rates of the

State and those not covered by the said schedule of rates will be paid on actual analysis approved by the

Competent AuthoritY.
53. On no account, the contract work should be sublet to anybody without the prior approval of the

Department. In such an event the Contract may be rescinded.

54. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done

by the contractor and no extra payment will be made.

55. l.iumber of tests as specified in |.R.C./MORT & H/l.S.l. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or

reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges

iniluding expenditure for collection/transportation of samples/specimens etc. will be bome by the

Contractor. The collection of samples and testing are to be conducted for both prior to execution as may

be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the

Contractor.
56. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The

Departmenl will not be any way responsible for the same and will not pay any cost towards the repair

done by the Contractor.
57. Over and above these conditions, tho terms and conditions and rules and regulations and specifications

as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT

&H specifications with latest revision/ amendment are also binding on the part ofthe Contractor.

58. The contractor shall supply sample of all materials before procurement for the work for testing and

acceptance as may be required by the Engineer in-charge. \-Jr,
,Ff

Contractor Block Develo)fiedt Officer,Tarbha.
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59. The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this accouni and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

60. The information fumished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

61. TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue ofthe
letter ofacceptance shall be treated as closure ofthe BID process and commencement ofthe contract.

(ii)Within l5 days of issue ofthe letter of acceptance, the contractor shall submit to the BDO Tarbha

for approval a Programme commensurate to Clause no. B showing the general methods, arrangements,

and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement ofthe Work'

(i). An update ofthe Programme shalt be a programme showing the actual progress achieved-on each

u.tirity unO the effect oi the progress achieved on the timing of the remaining work including any

changes to the sequence ofthe activities
(ii). ihe BDO Tirbha's approval of the Programme shall not alter the Contractor's obligations. The

bontractor may revise the-irogramme and submit it to the BDO Tarbha again at any time' A revised

Programme is to show the effect of Variation and Compensation Events'

C. Extension of the Completion Date.

Cj. ff,. ti." allowed foi execution ofthe works as specified in the Contract data shall be the essence

oith. Cont.u"t. The execution ofthe works shall commence from the l5th day or such time period as

nr.ntion"a in letter of Award after the date on which the Authority shall issues written^orders to

.-otnr"n." the work or from the date ofhanding over of the site whichever is later' If the Contractor

;;;;ltr default in commencing the execution of the work as aforesaid, Authority shall without

;;;fii.; io any other right or rimedy available in law, be at liberty to forfeit the eamest monev &

oer-formance guarantee / Security deposit absolutely'

itd.;;;;;; poriiur" ururir," ig.""r"nt is executed_ the Contractor shall submit the Time &

i;.1,g..s ifr"n for each milestone anJ get it approved by the Block Development Officer' The Chart

il;f;;;;;t"..J in direct relation to the-time ttit d in th" Contract documents for completion of items

oitfr" *or[.. It shall indicate the forecast of the dates of commencement and completion of various

t uaa, of sections of the work and may be amended as necessary by agr€ement between the Block

i1.".ilp.."t Officer, Tarbha and the Cbntractor within the limitations of time imposed in the contract

documents, and further to ensure good progress during the execution ofthe work, the contractor shall

il;]i 
";r"; 

in which the time aliowed foi any workl exceeds one month (save for special jobs for

which a separate programme tut tttn agreei upon; complete the work as per milestone given in

contract data.
(iii)'IncaseofdelayoccurTedduetoanyofthereasonsmentionedbelow,theContractorshall
immediately give notice thereof-in *ii ing to *," nDO Tarbha but shall nevertheless use constantly his

best endeavors to prevent o, .uii" gooO in. delay and shall do all that may be reasonably required to

it. ,utitfu"tion ofihe Engineer-in-Charge to proceed with the works'

Contractor
Block DeveloPment r,Tarbha.
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a. Force major, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. civil commotion, local commotion ofworkmen, strike or lockout affecting any of the trades

employed on the work, or.
e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part ofthe Contract.
f. In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early waming procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility ofthe parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

62. Even qualified criteria are met; the bidders can be disqualified for the following reasons, ifenquired
by the Department.

(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record ofabandoning the work halfway/ resignment ofcontract.
(d) Past record of in-ordinate delay in completion ofthe work.
(e) Past history of litigation.

In case ofthe I't lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers' shall also be taken apart liom dis incentivizing
the tender.

account.

Contractor Block Devel t Officer,Tarbha.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, ifpracticable, indicate in such a request the period for which extension is desired,
(v). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3

months ofthe date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.
D. Compensation for Delay. Compensation @ lYo per month of for delay of work, delay to be
computed on per Day basis. Provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed l0% ofthe Tendered Value ofwork.

63. The authority reserves the right for payment subject to availability offunds in concemed Head of



ll

64. PROVIDING FACILITIES TO THE ENGINEER CONTRA TOR:

70. The quantity mentioned can be increased or reduced to the extent of 1Oolo for ladlvtduel
items subject to a maximum of 57o over the estlEete d eost. If it exceeds the limit
stated above prior approval of coEpetert authorlty is mandatory before making any
paJment.
The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with duel approval of next higher authorigr.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or
amount of the bill

from the gross

Contractor Block Develo tcer,Tarbha.

(a) As per works Department No.FR 1l l2}OlllOO03lOO BBSR, d1.24.05.0 t, S%o price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D' to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate ofthe Engineer Contractor.

65. Income Tax will be deducted from the contractor's bill @ prevailing percentage fixed by I.T.
Department.

66. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

67. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing
which, the amount of royalties of different materials as utilized by them in the work will be
recovered from their bills.

68. The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.
CoDpensetlotr for Delay

69. If the contractor fails to maintain the required progress in terms of clause-2 of P-l
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Govemment on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the B.D.O Tarbha
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specilied in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified, Compensation @ l.5o/o per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total arnount of
competrsatiotr for delay to be paid under this condition shall not exceed lo%o of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.





71. Additional performance Security:

Ammendment .

Additional performance security shall be obtained from the bidder when the BID amount is less than the

estimated cost put to tender. ln such an event, only the successful bidder who has quoted less BID price/rates than

the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to

tender minus the quoted amount as Additional Performance Securig (APS) in shape of Term Deposit ReceiPt (TDR)

pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall be cancelled

and the security deposit shall be forfeited.
sl.
No

-Rtnee-.f-DiEerence fetwten the Estimated
cost put to Tender and Bid Amount

Aik-itional Performance security to be
deposited by the successful bidder

1
-EelowS% tona Pe nce

2 rom a a ove an ow1 5 ren ce nes cost put
t tend e r a nd D id Amount

3 Froni 10% and aSove D rence ween estima cost
put to tender and Bid Amount

The bids of the technically qualified bidders will be opened for evaluation of the price bid. ln case of the

bidders quoting less BID price/rate than the estimated cost put to tender and have not furnished the exact amount

of differential cost (i.e. estimated cost put to tender minus the quoted amount) as Additional Performance Security

in shape of Demand Draftflerm Deposit Receipt, their price BID will not be taken in to consideration for evaluation

even if they have qualified in the technical BID evaluation.

72. ELIGIBI LITY CRITERIA :

73.

(a) Required E.M.D. as per Col.No.5 ofTender Call Notice DTCN

(b) Furnishing of additional performance security, if any as per clause No'24'

(c) Self-Attested copy of valid Registration Certificate, lncome Tax Return lot lhe yeat 2OZl-22'
pAN Card, GST Return file for the month of March-2023 alonS with the BID and furnish the

original of the above said documents on the same day of the opening of the tender before

the tendering authority.
(d) lnformation regarding successfulcompletion in Schedule D-l & D-ll

The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions

as laid down in OpWD Code Vol. l, ll and. Circular in force shall also be applied for selecting a tender for

award of work.
S.C/S.T contractoE should pay Earnest Money 50 % along with the attested copies of the caste certificate

and an undertaking in shape of affidavit that he has not avail the concessions for more than three times in

the current financial yeat 2o22-23.1f the tender of the s'c,/s'T' contractor is within 10% of the rate quoted

by the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest

tender rate. Any amendment order noticed by the Government may be enclosed by the contractor to get

the facilities in the tender.

Signature of the Contractor

PERMANENT ADDRESS of lhe Contractor

PHONE /CELL NUMBER:

Block Development Officer, Tarbha

74

Contractor Block Devel opment Officer,Tarbha.
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST

Certified that all the information mentioned above have been attached with the tender paper &

are true and correct to the best of my knowledge & belief.

CONTRACTOR

SI
No.

Documcnts Submitted Page
No,

lssuing authority

Yes No

I 2 3 4 5 6

I
Cost oftender paper in shape of DD.

II.
Copy ofvalid license

l .
Copy ofvalid I.T/ Pan Card

IV Copy of GSTIN Registration certificate

Required EMD in approved form

vl. No relation certificate

VII.
Affidavit of no litigation

VIII.
Aflidavit for authenticities of true document

attached
Time schedule for movement ofthe machineries in
the work.

x.

XI Additional performance Security (if Required)

XII BID Document

Contractor Block Development ,Tarbha.

t-ist of project to Ue Executed in Schedule

List of work in Progress in Schedule
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TENDER SCHEDUTE

NAME OF WoRK:- Construction of ICT & Smart I Facilearntn Centre at SSD HSS
ESTIMATED COSTI Rs 15,00000.00
TENDER VALUE-Rs 11,58,881.00

HEAD OF ACCOUNT:-SC/ST DEVELOPMENT
st
No NAME OF ITEM Qnty Unit Rate Amount

1
RCC M-25 work with 20mm down grade course
aggregate including hoisting and laying.

25.3a9425 Cum { 5,049.20 t 128,196.00

2

Supplying, fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification.
Unit - 1 MT

23.00 qntl < 8,816.00 t 202,768.00

3

Brick work with 1st class fly ash Bricks 25cmx12cmx8cm
having crushing strength not less than 75 kg/cm, with
dimensionaltolerance t 8% in cm(1:6) in
superstructure.

38.051 Cum I 4,811.40

4
Rigid and smooth centering & shuttering for RCC works
including false works and dismantling then after casting
incluqing cost of materials complete in ground.

R.C.C beam ,column, 93.315 sqm <t,179.40 { 110,055.00

8.865 sqm t 522.00 < 5,514.00

723.A4 sqm < 788.30 < 97,623.00

5

6mm thick cement plaster in cement mortar (1:4)to RCC

surface finished smooth including deep chipping and
slury treatment including punning including cost,
conveyance & royalty of materials. 774.457 5 sqm { 164.00 118,837.00

6

12mm (%")thick cement plaster (1;6)finishing smooth to
outside smooth surface of brick walls after racking out
the joint including watering and curing with cost,

nce, ro alties etc complete.con 147.795 sqm t 150.20 t 21,298.00

7

16mm (%")thick cement plaster (1:6)finished smooth to
inside rough surface of 9"/10" thick brick walls after
racking out the joint including watering and curing with
cost and con nce, royalties etc complete. 265.905 sqm t 212.90 t 56,611.00

8

20 mm thick grading plaster in C:M (1:4) over roof slab
including cost, conveyance and Ity etc. 773.22 sqm { 25,701.00

Supplying, fitting and fixing vitrified tile in floors of size
600mm x 600mm of approved make conforming to lS

:13755 laid on 20 mm thick cement mota(1:4)filling
joints with white cement of approved quality including
cost of all material, labour T&P etc . required for the
work all complete as er direction of E.l.C. 81.63s sqm {1,116.80 < 91,170.00

10

Fixing the tiles in dados skirting risers ofsteps on 12 mm
thick C.P. (1:3)jointed with neat cement Slurry mixed
with pigments to match the shade of the tiles including
rubbing and leteolishi com 10.755 sqm 11,583.6q t 17,032.00

Contractor Block Devel opment cer,Tarbha.

Charvata

{ 183,077.00

LINTEL BAND

SLAB

<. 227.0O

9
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Supplying of M.S. Door & Window shutters including of
all materials etc. complete as per direction of Engineer-

t2

Finishing wall su#ace of walls with Acrylic wall putty
(Water based) of approved make and finished smooth

and even surface to receive painting including cost of

scaffotding staging charges with cost of all materials

taxes, labour T&P etc com lete.

256.55 sqm < 79.90 t 20,507.00

13

Priming lcoat with wall cement primer (water bound)

including cost, conveya nce etc comPlete

s22.56 sqm

L4

Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade

includi cost, co nce etc com lete.

256.65 sqm < 95.60 t 24,536.00

15

Wall painting with 2 coats with weather coat of
approved shade on new work to give an even shade

including cost, conveYa nce etc complete

265.91 sqm 123,931.00

16

Supplying, fitting, fixing up window (sliding type) made

up aluminum Section9778 , as windows frame section

No. 4095,4096 and 9777,3994 as shutter frame with

5mm thick black glass as panel fitted with rubber beading

including locking arrangement including all fitting
including cost of materia ls all taxes labour T&P including

cost of glass etc complete as per direction of Engineer-in-

cha

sqm t 5,167.70 r 27,906.00

t7

Providing fitting ,fixing of AL door with OEL anodized AL

door section of 9202 as vertical member,920L as top

member and 9200 as bottom and middle member with

frame section as 9221with tapered dip No 4660 and the

frame to be completed by means of ioining angle No

1855 including allcost of labour,T&P,hire charges of

drilling machine , labour charg es etc comPlete. 5.04 sqm { 7,319.00 r 35,888.00

TOTAL= r 1,158,881.00

CIVIL WORK < 1,158,881.00

215.00

I5

KG < 136.00 r 29,240.00

Contractor
Block DeveloPment Officer, Tarbha.

ln-Charse.

<72.70 t 37,990.00

r 90.00

5.4
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The Rate quoted by me is % (excess/less) than the
estimated cost put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA

ln figure ln words

,ln figure ln words

My / our quoted rate is % (both in figure and words)

excess over / less than / equalto the above estimated cost.

Tender inviting authority Btock Development Officer, Tarbha.

Name of the work

Bidder's name

Tota[ estimated cost

Contractor Block Devel opmen tcer,Tarbha.

Percentaqe of Less

Percentaqe of Excess
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NOTES:
1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.
2. Strike out which is not applicable. Government of Odisha
3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer
No. of Correction
No. of over writing

Signature of Contractor

Contractor Block Deve Tarbha.
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LIST OF PROJECTS EXECUTED

Signature of the Tenderer

WORKING EXPERIENCE

WORKING EXPERIENCE

Name of
Employer

Name of
location

and
name of

work

Contract
price in

lndian
Rupees

Items of
works

Date of
starting

the
work as

per
Agreem

ent

Stipulat
ed date

of
complet

ion of
the

work as

per
Agreem

ent

Actual
date of

completi
on of the

work

Reasons for delay in startin&/
completion,

if any

2 3 4 5 6 7 o

Name of
Employ

er

Name of
location and

name of
work

Contract
price in

lndian
Rupees

Items of
works

Date of
starting the
work as per
Agreement

stipulated
date of
completion
of the work
as per

Agreement

Revised target
date of

completion of
the work, if any

Reasons for slow
progress, if any, with
the updated billing
amount

1 2 3 4 5 6 7 6

Signature of the Tenderer
Engineer

Contractor Block Officer,Tarbha

)

L
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(i)

(ii)

(iiD

(iv)

(v)

CERTIFICATE OF TOOLS AND PLANTS

lAtVe hereby certiff that the following tools and plants, machineries and vehicles are in my /our possession in
working orders.

Signature of the Tenderer
Date.

lAlVe also note that, non-submission of this certificate will render my/our tender liable for rejection.

Contractor Rlock Development Tarbha
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1

2

3.

a) ls the tenderer currenfly involved
in any litigation relating to the works.

b) lf yes: give details:

a) Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in lndia
during the last 5 years.

a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
lndia during the last 5 years.

Yes / No

Yes / No

Yes / No

Note:

b) lf yes, give detaits:

[" ryn'Il:l'tion 
in this schedule is found to be incorrect or conceated, quatification apptication wilt summarity

Signature of Tenderer

Contractor
Block Officer,Tarbha



AFFIDAVIT

1. The
and correct.

2t

undersigned do hereby certify that all the statements made in the required attachments are true

2. The undersigned also hereby certifies that neither my / our firm / company /individ
norany of its constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project

work in India nor any conlract awarded to us for such works have been rescinded during the last fiveyears prior to the date of this bid.

J,

4.

The. undersigned hereby authorise(s) and request(s) any bank, person, firm or corporauon to furnishpertinent information as deemed necessary and as iequested uy itre oepartmenr io ueriiJ tnis
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Deiarthent.

5 The undersigned undertake that in case ofany information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date

Contractor Block Development Tarbha
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SAMPLE FORMATS

UNOER TAKING

This is to certify that

Note i. Strike out whichever is not applicable

Signature of the Tenderer.
Date:-

1

2

.)

My firm has neither been associated, direcfly or indirecfly, with the consurtant or with any other entitythat has prepared the design, specifications, and 
"d;;;;;;;s for the project nor has any personassociated with been proposed as project Manag", to, tn" 6onll"t.

My firm has noj engaged any agency and any of its affiliates enprovide consurting i,ii""" rJrin" preparation or supervision 
" 

*::t-"irl' 
the Engineer-in-charge to

My firm has not engaged anv E,Tr1:er.?r sazetted rank emproyed in Engineering or Administrativeduties in an Engineering Depadment of the Government or ori'ssa or other gazetted officer retiredfrom Government service durlng last two years with"ri pr]"r'pl,r".ion of the Government of orissain writing on or before submission of this tender. r ", "*"r" It,-ri ,y 
"onu"", 

is riabre to be canceredif either r or any of my emproyees is found any ti." t" u" ,""i 
" 

person who had not obtained thepermission of the Government of Orissa as afoiesaid.

ii. ln case any person is under his emproyment with due permission trom Government, the same
may be cited in a separate letter.

Contractor Block Devel ,Tarbha
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To,

Sir

23

RELATIONSHIP DECLARATION

The Block Development Officer, Tarbha

Sub.lect: ( Name of the Work) ..... . .

Reference : (BlDreference number). ...

It is to inform that I have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under

Secretary under the Department. His (Theio details are as follows.

RelationshiP:

Name:

Designation

Otfice

Address

, I am to submit herewith the names of persons who are working under my firm having near relatives to

any gazetted officer in the rank of an Assistant Engineer/under secretary in the 

- 

Department.

SI
no

Name of the my
employee and his
desi nation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the 

- 

Department. I am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

ature of the Tenderer
Date

Contractor Block Devel t Officer,Tarbha


