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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Construction of Sub- Centre Building (HWC) at Sargaj

Value of Work: Rs. 16,05,218/-

Rupees Sixteen Lakhs five thousand two hundred eighteen only

Head of account: (NHM)
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Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice No, 1 /2020-21 Date: 22-03-2021

TENDER CALL NOTICE

A. Block Development Officer Tarbha on behalf of Government of Odisha invites Sealed tenders in single cover system
from the intending Bidders for execution of works mentioned in the table below. The eligible contractors registered
with the State Government and contractors of equivalent Grade / Class registered with Central Government / M.E.S, /
Railways or other Licensing Authorities for execution of Civil works on production of definite proof from the

appropriate authority can participate in the BID.

e Name of the work seheme Valuenr SeuTity Tf’e:pdeir Pesiod ot Class of Contractor
Work (Rs.) (EMD) (Rs.) eostiRs) Completion .
1| 2 ' 3 4 5 6 7
1 Construction of Sub- Six Calendar
Centre Building (HWC) at | NHM 16,05,218 | 16,052/- 6000/- D&C
Sargaj B _ [ months
2 Up gradation of LR, OT & | NHM Six Calerickr
Ward at Area Hospital 34,46,371 | 34,464/- 6000/- c&s
Charbhata mibrths

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal

www.subarnapur,.nic.in.

C. The tender document will be available in the website from dt.24-03-2021 to 06-04.-21. The Bidder for participation in
the BID will have to pay Rs.6000/- (Rupees six thousand) as cost of tender paper only in shape of Demand Draft
(Nonrefundable) form any nationalize bank drawn in favour of Block Development Officer, Tarbha payable at Tarbha.

D. BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the above
table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any one of forms
as specified in the Biddding documents i.e. Demand draft / T.D.R from any Nationalized Bank. BID must be

accompanied with valid PAN card ,valid GSTIN registration certificate & Contractors Registration Certificate.

E. The tender document completing in all respect will be received in the office of the Block Development Officer, Tarbha
from 24-03-2021 to 09-04-2021 up to 1.00 PM through Registered /Speed Post only. The documents must be
superscripted as “Name of the work with location”. Tender document received after 1.00 pm of 09-04-2021 will not be
considered. In case of any postal delay the authority shall not be held responsible. The tender will be opened on 13-04-
2021 at 03.00 P.M in the office chamber of Block Development Officer Tarbha in presence of the Bidders or his

authorized representatives.

F. Additional performance security shall be obtained from the Bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful Bidder who has
quoted less BID price/rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt pledged
in favour of the Block Development Officer,Tarbha within seven days, otherwise the BID shall be

cancelled and the security deposit shall be forfeited.

G. The intending tenderer(s) should have-not abandoned any work nor their contract should have

been rescinded during the last five years.

H. The Block Development Officer,Tarbha reserves the right to reject any or all the tenders without assigning any

reasons.Other details can be seen in the BID document.
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Memo No. q\J\O Date: 23\0:@.\ 2 \

Copy to the Editor Dharitri & Pragatibadi Odiya Daily / The Indian Express English Daily (Sambalpur
edition) for kind information with a request to publish the tender call notice in their respective daily News Papers on or

before Date 24/03/2021.at rate prescribed by the Govt.in [ & P.R& DW. Deptt. it is also requested to send the notice
copy of the paper to this office for processing the same with tender.

Block Deveiopmﬁt Ofﬁc?j .
Block Dabhiopment fiicer
Tarbha &

Memo No. @t\/\\ Dtg\S\D‘S \2\

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & necessary action. The DIO,
NIC, Subarnapur is requested to publish /upload both the DTCNs in official website for wide circulation.

5™\
>
Block Develop ent Officer

Bldwkbbavelopment Officer
Tarbha ==

Memo No. @\\)\L Dt-ﬁE\E\OLL\ 2 \

Copy submitted to the Collector & District Magistrate, Subarnapru PD.DRDA Subarnapur/ Sub- Collector
Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All BDOs, All Tahasildars of
Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/Notice Board Tarbha Block/ Case record for information

and wide circulation. Q} :
G
,-Y".?
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TERMS & CONDITIONS

BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the BIDding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. BIDs must also
be accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date. ‘

BIDs must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalised Bank, in favour of The Block
Development Officer, Tarbha payable at Tarbha.

The Tender should be submitted in 1 no. of BID and the BID document should be communicated to the )
Block Dev.Officer,Tarbha At-PO Tarbha Dist.Subarnapur, Odisha PIN-767016 in single sealed cover
of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the schedule date ant time.

The BID will be opened on the dt.13/04/2021 at 03.00 P.M in the Office of the undersigned, in
presence of the members of tender committee of Block Development Officer, Tarbha and the Bidders
or their authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha.
During the time of opening & verification, the original documents must be produced for verification,
failing which the tender will be rejected. If the Office happens to be closed on the date of receipt of the
BIDs as specified the BIDs will be received and opened on the next working day at the same time and
venue respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during current financial year 2020-21 with exemption of
EM.D.

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the cast certificate while submitting the tender paper).

No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.

The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority.

The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without
assigning any reason thereof.

The Bidders shall carefully study the tentative drawings and specifications applicable to the contract
and all documents which will form a part of the agreement to be entered into by the accepted Bidder
and detailed specification for Odisha and other relevant specifications and drawings which are available
at www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen
by the Bidders cannot be entertained.

The drawings furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the Bidder will hold well in
case of such modification and shall in no way invalidate the contract and no extra monetary

Contractor Block Development Officer, Tarbha.
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5
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-charge as and when required.

All rates should be for finished item of works mentioned in the tender schedules.

The Bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every Bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

The Bidder may at his option quote reasonable % percentage rate for the work carefully during fill up”
so that it should not be unworkable during execution.

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will
not be accepted.

The authority reserves the right to reject any or all the BIDs received without assigning any reasons
thereof what so ever.

As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted by the Bidder is
more than 15% of the tender amount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest BIDs. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all Bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.

BIDs not accompanied by required amount of Tender paper cost, EM.D, A.P.S. or exemption order as
per Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The earnest money will be retained in the case of successful Bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of the
un-successful Bidders will be refunded on application after the BID is finally accepted.

The BID documents received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The Bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited.

WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the
rank of Executive Engineer.

g &
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(i)  The prospective applicant in its name should furnish list of similar nature of works executed

in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-II. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

No Bidder will be permitted to furnish their BID in their own manuscript paper.

The Bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an initial security deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalised bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D from F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha” The security deposit together with the
earnest money and the amount withheld according to the provision of F2 agreement shall be retained as
security for the due fulfillment of this contract. Failure to enter into the required agreement and to make
the security deposits as above shall entail forfeiture of the EIM.D. No BID shall be finally accepted
until the required amount of security money is deposited. The written agreement to be entered into
between the contractor and the Govt. shall be the foundation of the rights of both the parties and the
contract shall be deemed to be incomplete until the agreement has first been signed by the Contractor
and then by the proper Officer authorized to enter into the contract on behalf of the Govt. As concurred
by Law Department and Finance Department in their U.O.R. No.848, Dt. 21.05.97, J.O.R. No.202,
W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case, where the Bidders back out
from the offer before acceptance of the BID by the competent authority.

The security will be refunded six months after completion of the work and payment of the final bill

and will not carry any interest.

U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department.

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen
Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full
amount of compensation paid will be recovered from the Contractor.

The Bidders are required to aBIDe by the fair wages clause as introduced by the Govt. of Odisha and
will not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

The contractor are quote there % percentage both in words and figures and put their signature on every
over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will be taken as correct.

The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the DRDA Subarnapur.

No part of the contract shall sublet without writing permission of the BDO and P.D.DRDA. or transfer
be made by power of attorney authorizing other to receive payment on the contractor’s behalf.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures if found defective in their opinion.

Sl
'9‘
Contractor Block Developm t'bfficer,Tarbha,

Block Develiopment Officer
Tarbha =



34.

33,

36.

37.

38.

39,

40.

41.

42.

43.

7
Concrete should be machine mixed unless otherwise ordered in writing by the Additional Project
Director (Tech) DRDA. The contractor should arrange his own concrete mixer, vibrator, and pumps
etc, for this purpose at his own cost.

Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).
In case of any complaint by the laborers working about the non-payment of his/her wages as per latest
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be
in default, he/she may recover such amount due from the Contractor and pay such amount to the
laborers directly under intimation to the local labour Officer of the Govt. The contractor shall not
employ child labour, The decision of the B.D.O. is final and binding on the contractor.

No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

The Bidder shall have to aBIDe by the C.P.W.D. safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.441 50 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in
full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance
till completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No Bidder will however be liable to pay Govt.
for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water sup ply authorities.

(¢) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen co mpensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

(1)
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time schedule.
No extension of time will be granted to the Contractor due to delay in procurement of materials. The
materials can be supplied by the BDO on recommendation of the J.E. and A.E. to the contractor on

Payment basis. ;
)

Contractor Block Developm Gﬁicer,l‘arbha.
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A4 The department will have the right to supply at any time in the interest of the work any
departmental materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue rate
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

45. The Contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reason what-so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher. -

46.  If the Contractor removes Govt. materials supplied to him/her from the work site with a view to
dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the |
Contractor or from his/her security deposit or from the proceeds of sale thereof.

47. The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman
ctc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she
shall have to pay the full penalty as per Clause of F2 agreement.

48. After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

49. The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance. The machineries, if available, with the department may be supplied on hire as per
charges fixed by the Department.

50. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

51. Items of works not covered by the tender notice shall be paid at the current schedule of rates of the
State and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

52. On no account, the contract work should be sublet to any body without the prior approval of the
Department. In such an event the Contract may be rescinded.

53: Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done by

the contractor and no extra payment will be made.

54. Number of tests as specified in LR.C/MORT & H/LS.I. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges
including expenditure for collection/transportation of samples/specimens etc. will be borne by the
Contractor. The collection of samples and testing are to be conducted for both prior to execution as may
be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the
Contractor.

55. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

56. Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT

Contractor Block Development Officer,Tarbha.
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&H specifications with latest revision/ amendment are also binding on the part of the Contractor.

57. The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge.

58. The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

59. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

60. TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(1))Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha
for approval a Programme commensurate to Clause no. B showing the general methods, arrangements,
and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(1). The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(i1). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.

(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.

a. Force major, or

Contractor Block Developtaes
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b. Abnormally bad weather, or

¢. Serious loss or damage by fire. or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
(v). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be
computed on per Day basis.Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
61. Even qualified criteria are met; the Bidders can be disqualified for the following reasons, if
enquired by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(¢) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1*' lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivising
the tender.

62.  The authority reserves the right for payment subject to availability of funds in concerned Head of
account.
63. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

Contractor Block Development Offjcer, Tarbha.
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(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of EMM.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by L.T.
Department.

Prevailing rate of VAT on the gross amount of the bill will be deducted from Contractor’s bill.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for
thework.

The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing
which, the amount of royalties of different materials as utilized by them in the work will be
recovered from their bills.

The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the B.D.O Tarbha
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified. Compensation @ 1.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of
this ‘amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.

The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with duei approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill :
)
Contractor Block Devgﬁ?%&? B’:tr].%}'

Tarbha
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71 Additional performance Security:

Ammendment to para 3.5.5 (v) Note — ii of OPWD Code Vol.-I by modification.

Additional performance security shall be obtained from the Bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful Bidder who has quoted less
BID price/rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Demand Draft / Term Deposit Receipt pledged in favour of the Divisional
Officer within seven days, otherwise the BID shall be cancelled and the security deposit shall be fgrfeited.

The BIDs of the technically qualified Bidders will be opened for evaluation of the price BID. In
case of the Bidders quoting less BID price/rate than the estimated cost put to tender and have not
furnished the exact amount of differential cost (i.e. estimated cost put to tender minus the quoted
amount) as Additional Performance Security in shape of Demand Draft/Term Deposit Receipt, their
price BID will not be taken in to consideration for evaluation even if they have qualified in the
technical BID evaluation.

72. ELIGIBILITY CRITERIA :
(a) Required EXM.D. as per clause NO.20.
(b)  Furnishing of additional performance security, if any as per Clause No.24.
()  Self Attested copy of valid Registration Certificate, IT PAN Card, Valid VAT
Clearance Certificate along with the BID and furnish the originals of the above said
documents on the same day of the opening of the tender before the tendering

authority.
(d)  Information regarding successfully completion in Schedule D-1 & D-I1
73.  The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and

conditions as laid down in OPWD Code Vol. I, I and. Circular in force shall also be applied for selecting a

tender for award of work.

74. S.C/S.T contractors should pay Eamnest Money 50 % along with the attested copies of the
caste certificate and an undertaking in shape of affidavit that he has not avail the concessions
for more than three times in the current financial year 2015-16. If the tender of the S.C./S.T.
contractor is within 10% of the rate quoted by the lowest tenderer for the work, the same will
be considered for awarded to him/her at the lowest tender rate. Any amendment order noticed
by the Government may be enclosed by the contractor to get the facilities in the tender.

o
Signature of the Contractor. Block Development @fficer, Tarbha.

Block Development Officer

PERMANENT ADDRESS of the Contractor

PHONE /CELL NUMBER:

Contractor Block Development Officer,Tarbha.



TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST

Sl
No.

Documents

Submitted

Yes No

Page
No.

Issuing authority

2

3 4

Cost of tender paper in shape of DD.

1.

Copy of valid license

M1

Copy of valid I.T/ Pan Card

V.

Copy of GSTIN Registration certificate

Required EMD in approved form

VL

No relation certificate

VIL

Affidavit of no litigation

VIIL

Affidavit for authenticities of true document
attached

IX.

Time schedule for movement of the machineries in
the work.

List of project in Executed in Schedule
List of work in Progress in Schedule

X1

Additional performance Security (if Required)

Xl

BID Document

Contractor

CONTRACTOR

A

Block Development Ofﬁcer,Ta};rbeI:}a.

Block Development Offic

Tarbha =

13

Certified that all the information mention above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.
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TENDER SCHEDULE
CONST .OF SUB - CENTRE BUILDING (HWC) AT SARGAJ

Earnest Money: Rs.16,052/- Class of Contractor-D & C
Estimated Cost Put to Tende- 16,05,218/- Tender paper cost-Rs. 6000/-
:KL) Class of Contractor: - “B” & “A” Qnty. | Unit Rate Bt “
1 Cost of tender paper: Rs. 6,240.00
116.77 | Cum. 184.60 Rs. 21,556.00
2 | Filling in foundation and plinth with sand
water-
ed and rammed including cost,conveyance,
royalty of sand etc,complete. 214.97 | Cum. 328.30 Rs. 70,575.00
3 | P.C.C.(1:3:6)using 40mm size C.B.G metal
with
cost,conveyance,royalty,taxes of all
materials, labour, etc,complete. 21.83 | Cum. | 4164.30 | Rs. 90,907.00
4 | RCC work of M20 grade with 20mm and
down grade size C.B.G Chips
with,cost,cnvece,royality and taxes of all
materials and labour etc,complete.
a | Column footing
13.88 | Cum. 4503.50 Rs. 62,509.00
b | Column
6.08 | Cum. | 11579.60 | Rs. 70,404.00
¢ | Plinth beam
5.42 | Cum. 4854.70 | Rs. 26,312.00
d | Lintel
1.08 | Cum. 7992.00 | Rs. 8,631.00
e | Stair case
2.25 | Cum. 9646.30 Rs. 21,704.00
f | Chajja
7.57 | Sqm 749.50 Rs. 5,674.00
g | Shelves & Cooking plate
12.55 | Sgm 629.80 Rs. 7,904.00
h | Beam
4.49 | Cum. | 10134.20 | Rs. 45,503.00
i | Roofslab
14.16 | Cum. 7746.30 Rs. 109,688.00
5 | Cutting,bending,binding & tying of MS Rod
including all cost of binding wire and labour
charge etc,complete.
47.98 | Qntl 6704.40 Rs. 321,677.00
7\
4
Contractor Block DevcloEm ent Officer, Tarbha.
“lock Development Officer

SRS
laroha



FLY ash Brick masonry in C.M (1:6) in F& P

including cost,conveyance,royalty and
taxes of all materials and labour
etc,complete.

16.03

Cum.

4097.10

Rs.

65,677.00

Flyash Brick masonry inC.M (1:6)
insuperstruture

including cost,conveyance,royalty and
taxes of all materials and labour
etc,complete.

47.23

Cum.

4135.40

Rs.

195,315.00

12 mm thick cement plaster with C.M(1:6)
inclu-

cost,conveyance,royalty and all cost of
labour

etc,complete.

323.89

Sqm.

132.60

Rs.

42,948.00

16 mm thick cement plaster with C.M(1:6)
inclu-

cost,conveyance,royalty and all cost of
labour

etc,complete.

323.89

Sgm.

189.80

Rs.

61,474.00

10

20 mm thick cement plaster with C.M(1:4)
over roof slab as grading plaster including
all cost ,conveyance,royalty and all cost of
labour

etc,complete.

53.70

Cum.

208.80

Rs.

11,213.00

11

Supplying fitting & Fixing Vetrified tiles in
floors of size 600mm x 600mm of approved
make conforming to IS : 13755 laid on 20
mm thick c.m (1:4) jointed with white
cement of approved quality including all
cost etc.

97.79

Sqm.

944.80

Rs.

92,392.00

12

Fixing tiles in dadas skriting & riser of step
on 12mm thick bed of c.m.p (1:3) jointed
with neat cement slurry mixed with
pigment to mateh the shade of tiles
including rubbing & polishing etc.

9.53

Sqm.

1045.10

Rs.

9,960.00

13

2.5¢cm thick D.P.C with C.M with cement
concrete (1:2:4 ) using 12mm size CBG
chips

cost,conveyance,royalty and all cost of
labour

etc,complete.

1.94

Sgm.

269.30

Rs.

522.00

14

Finishing wall surfaces with cement based
Wall putty (water based) of approved make
and finished smooth and even surfaces to
receive painting with cost & labour etc

468.29

Sgm.

71.40

Rs.

33,436.00

15

Dressed seasoned sal wood work in
choukhats including of all materials labour
taxes etc

0.36

Cum.

55838.90

Rs.

20,102.00

Contractor

&}\

Block Development Ofﬁcer,Tgrbha_
Biock Development Cfficer

Tarbha

15



16 | Supplying fitting & Fixing of 32mm thick
Flush Door frame made out of nono sal and
local wood with BWR ply 3mm thick IS
standard prelaminated both side as per
approved colour shade design and with all
cost transpotation aluminum fixtures and

labour charge for fixing in position etc.
18.90 | Sgm | 3380.00 | Rs. 63,882.00 [

17 | Supplying fitting Fixing MS Grill as per
approved design including all cost etc.
543.00 | Kg 70.00 Rs. 38,010.00

18 | Supplying fitting Fixing up window (sliding
type) made up aluminum section 151-
154,151-155 as windows frame section No
151-155,151-153 and 151-167 as shutter
frame with 5mm thick black glass as panel
fitted with rubber beading including locking
arrangment including all fitting with all cost

ets. 57.19 | kg | 602.10 | Rs. | 34,434.00

19 | Add for cost of glass for door and window
6mm thick glass in door with all cost etc
11.71 | Sgm 674.04 Rs. 7,893.00

20 | Wall paint 2coat with approved plastic
emulsion paint with cost & labour etc
307.04 | Sgm. 134.50 Rs. 41,297.00

21 | Painting 2 coats with any approved colour
of weather coat seal coat over a coat of a
water bound cement primer to outside
surface with all cost etc.

156.27 | Sgm. 128.80 Rs. 20,128.00

22 | Painting 2 coats to the new surface of
wood and iron work with one coat with
primer and two coat with any approved

shade of paint with all cost etc. 1878, | Zao 186.4 Rs. 3,491.00

Total Rs. 16,05,218.00

Total Rs. 16,05,218.00

(Rupees Sixteen Lakhs five Thousand two Hundred eighteen Jonly

The Rate quoted by me is % (excesslless) than the

estimated cost put to tender for the above work.

]
CONTRACTOR BLOCK DEVELOPMENT OFFICER
TABRHAelopment Officer
Tarbha .

Contractor Block Development Officer, Tarbha.

16
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Tender inviting authority Block Development Officer, Tarbha.

Name of the work -

Bidder’s name

Total estimated cost

Percentage of less

In figure In words

Percentage of Excess

In figure In words
My / our quoted rate is % (both in figure and words)
excess over / less than / equal to the above estimated cost.
NOTES:

1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2. Strike out which is not applicable.Government of Odisha

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4.Rate of all items are inclusive of cost,carriage, royalty and other taxes of material.

Tenderer

No: of Corrattion: waeassimasinssiai

No. of over Writing: ....c.cceeeveeiernciseissennennns

Signature of Contractor

O

b
Contractor Block Development Officer,Tarbha.

Block Development Officer
Tarbha



LIST OF PROJECTS EXECUTED]

WORKING EXPERIENCE

18

Nam | Name of Contract price in ltems of Date of Stipulated | Actual date Reasons for delay in starting/ completion,
e of location Indian Rupees works starting the date of of if any
Empl | and name work as | completion | completion
oyer of work per ofthe work | of the work
Agreement as per
Agreement
1 2 3 “ 5 7 8
Signature of the Tenderer
WORKING EXPERIENCE
Name of Name of Contract price ltems of | Date of starting | Stipulated date of Revised target | Reasons for slow
Employer location and in Indian works the work as per | completion of the date of completion | progress, if any, with
name of work Rupees Agreement work as per of the work, if any | the updated billing
Agreement amount
1 2 3 4 5 6 7 8
Signature of the Tenderer
Executive Engineer
Y
>\
Contractor Block Development O?ﬁcer,Tarbha

Block Development Officer
Tarbha
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CERTIFICATE OF TOOLS AND PLANTS

I'We hereby certify that the following tools and plants, machineries and vehicles are in my /our possessios in
working orders.

(i)

(ii)
(iii)
(iv)

)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Contractor Block Developmféﬁcer Tarbha

Block Development Officer
. Tarbha &
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INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.

b) If yes: give details:

2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.

Signature of Tenderer

Contractor Block Development Officer,Tarbha
Block Dev_e?onmmf Officer
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AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required attachments are true

and correct.

2, The undersigned also hereby certifies that neither my / our firm [/ company /
individuals nor

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this BID.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

B: The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the BID.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

>
Contractor Block Developm nt%fﬁ cer,Tarbha

Block Development Officer
Tarbha
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SAMPLE FORMATS

UNDER TAKING
This is to certify that *

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

& My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same

may be cited in a separate letter.

ﬁ_v\
Contractor Block Developme O%cer,Tarbha

t Officer
K Deve!opme”
Bloc Tarbha
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RELATIONSHIP DECLARATION

To,
The Block Development Officer, Tarbha =
Subject: ( Name of the Work)..........
Reference : (BID reference number).....

Sir,

Itis to inform that | have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under
Secretary under the Department. His (Their) details are as follows.

Relationship:

Name:

Designation

Office

Address

. I am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.

Sl Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:

Contractor Block Development Officer, Thrbha

Block Development Officer
Tarbha



