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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WAT. ERDEPARTMENT
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BIDDOCUMENT

FOR THE WORK

Up gradation of LR.OT and Ward at area
Hospital,Charbhata

Head of account: (NHM)
Value of Work: Rs. 34,46,371/-

(Rupees Thirtyfour Lakhs Forty-six Thousand three Hundred seventyone) only
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A
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Contractor Block Development Officer,Tarbha




Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice No. 1 /2020-21 Date: 23-03-2021

TENDER CALL NOTICE

Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover system from the
intending bidders for execution of works mentioned in the table below. The eligible contractors registered with the State Government
and contractors of equivalent Grade / Class registered with Central Government / M.E.S. / Railways or other Licensing Authorities
for execution of Civil works on production of definite proof from the appropriate authority can participate in the Bid.

Scheme |
Value of Work ‘ Security (EMD) ‘ Tender Paper

i i I f Conti
| (Rs.) (Rs.) cost (Rs.) period of Completion l Class of Contractor

Name of the work ‘

‘p1_+—_ﬁ_z__ S S Y S U ———
1 Wnsfmctfon of Sub- Cenrregr ‘ |
\ Building (HWC) at Sargaj M 16,05,218 ‘ 16,052/- ‘ 6000/- |

Six Calendar ‘ DEC
months |

— Up gradation of LR, OT & | NAM | | \ | scalendar |
Ward at Area Hospital l 34,46,371 34,464/~ | 6000/- ‘ ‘ i
Charbhata

| months
|

B.

The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal
www.subarnapur.nic.in.

The tender document will be available in the website from d1.24-03-2021 to 06-04.-21. The bidder for participation in
the BID will have to pay Rs.6000/- (Rupees six thousand) as cost of tender paper only in shape of Demand Draft
(Nonrefundable) from any nationalize bank drawn in favour of Block Development Officer, Tarbha payable at Tarbha.

BID must be accompanied by EMD/BIDsecurity of the amount as specified for the work Column No-5 of the above
table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any one of forms
as specified in the bidding documents i e. Demand draft / T.D.R from any Nationalized Bank. BID must be
accompanied with valid PAN card .valid GSTIN registration certificate & Contractors Registration Certificate.

The tender document completing in all respect will be received in the office of the Block Development Officer, Tarbha
from 24-03-2021 to 09-04-2021 up to 1.00 PM through Registered /Speed Post only. The documents must be
superscripted as “Name of the work with location”. Tender document received after 1.00 pm of 09-04-2021 will not be
considered. In case of any postal delay the authority shall not be held responsible. The tender will be opened on 13-04-
2021 at 03.00 P.M in the office chamber of Block Development Officer Tarbha in presence of the bidders or his
authorized representatives.

Additional performance security shall be obtained from the bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful bidder who has
quoted less BID price /rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt pledged
in favour of the Block Development Officer,Tarbha within seven days, otherwise the BID shall be
cancelled and the security deposit shall be forfeited.

The intending tenderer(s) should have-not abandoned any work nor their contract should have
been Rescinded during the last five years.

THe Block Development Officer,Tarbha reserves the right to reject any or all the tenders without assigning any

reasons.Other details can be seen in the BID document.
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Memo No. q\\/o Date: i%\ O % \ 2-\

to the Editor Dharitri & Pragatibadi Odiya Daily /The Indian Express English Daily (Sambalpur

Copy
espective daily News Papers on or

edition) for kind information with a request to publish the tender call notice in their r
before Date 24/03/2021.at rate prescribed by the Govt.in 1 & P.R& DW. Deptt. it is also requested to send the notice

lock Devel pment Officer
Block Devgigpment Officer

Tarbha ==

Memo No. CS\\)\\ th_%,\ QB\ 2. \

& necessary action. The DIO,

copy of the paper to this office for processing the same with tender.

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information

NIC. Subarnapur is requested to publish /upload both the DTCNs in official website for wide circulation.

N
%I%C&D@Efmglﬁfﬁ%rﬂ%ﬁrcer

arbha =z~

Memo No. O\b\ 2 th?)\ 6% 1 2

Copy submitted to the Collector & District Magistrate, Subarnapru PD.DRDA Subarnapur/ Sub- Collector

Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All BDOs, All Tahasildars of

Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/Notice Board Tarbha Block/ Case record for information
2\

and wide circulation.
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TERM & CONDITION

BIDmust be accompanied by BIDsecurity (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be
accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date.
Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BlIDcost issued from any Nationalised Bank, in favour of The Block
Development Officer, Tarbha payable at Tarbha.

a. The Tender should be submitted in 1 no. of BIDand the BIDdocument should be

communicated to the Block Dev.Officer,Tarbha At-PO Tarbha Dist.Subarnapur, Odisha PIN-767016 in
single sealed cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the
schedule date and time.

The BIDwill be opened on the dt.13/04/2021 at 03.00 P.M in the Office of the undersigned, in presence
of the members of tender committee of Block Development Officer, Tarbha and the bidders or their
authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha. During the
time of opening & verification, the original documents must be produced for verification, failing which
the tender will be rejected. If the Office happens to be closed on the date of receipt of the bids as
specified the bids will be received and opened on the next working day at the same time and venue
respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during current financial year 2020-21 with exemption of
E.M.D.

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the cast certificate while submitting the tender paper).

No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.

The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority.

~ The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without

10

assigning any reason thereof.

The bidders shall carefully study the tentative drawings and specifications applicable to the contract
and all documents which will form a part of the agreement to be entered into by the accepted bidder and
detailed specification for Odisha and other relevant specifications and drawings which are available at
www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

L The drawings furnished with the BIDare tentative and subject to revision W tion during
Contractor Block Develop Q[%E;,Tarbha.
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the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in
case of such modification and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-charge as and when required.

All rates should be for finished item of works mentioned in the tender schedules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarries has.
been misjudged cannot be entertained.

The bidder may at his option quote reasonable % percentage rate for the work carefully during fill up so
that it should not be unworkable during execution.

The BIDcontaining the extraneous conditions not covered by the DTCN are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will
not be accepted.

The authority reserves the right to reject any or all the bids received without assigning any reasons
thereof what so ever.

As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted by the bidder is
more than 15% of the tender amount, then such a BIDshall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BIDis quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.

Bids not accompanied by required amount of Tender paper cost, EEIM.D, A.P.S. or exemption order as
per Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The earnest money will be retained in the case of successful bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of the
un-successful bidders will be refunded on application after the BIDis finally accepted.

The BIDdocuments received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited.

WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and

3
Contractor Block Developnieat¥ficer,Tarbha.

Biock Development Officer
Tarbha



23,
24.

2,

26.

27

28.

29.

30.

6

above).The above information should be certified by the concerned authority not below the
rank of Executive Engineer.

(iiy  The prospective applicant in its name should furnish list of similar nature of works executed
in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-I1. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

No bidder will be permitted to furnish their BIDin their own manuscript paper. P

The bidder whose BIDis selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BIDmake an
initial security deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalised bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D from F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha” The security deposit together with the
carnest money and the amount withheld according to the provision of F2 agreement shall be retained as
security for the due fulfillment of this contract. Failure to enter into the required agreement and to make
the security deposits as above shall entail forfeiture of the E.M.D. No BIDshall be finally accepted until
the required amount of security money is deposited. The written agreement (o be entered into between
the contractor and the Govt. shall be the foundation of the rights of both the parties and the contract
shall be deemed to be incomplete until the agreement has first been signed by the Contractor and then
by the proper Officer authorized to enter into the contract on behalf of the Govt. As concurred by Law
Department and Finance Department in their U.O.R. No.848, Dt. 21.05.97, J.O.R. No.202, W.ED.,
dated.6.03.98 respectively the EM.D. will be forfeited in the case, where the bidders back out from the
offer before acceptance of the BIDby the competent authority.

The security will be refunded six months after completion of the work and payment of the final bill

and will not carry any interest.

U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department.

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen
Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full
amount of compensation paid will be recovered from the Contractor.

The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

The contractor are quote there % percentage both in words and figures and put their signature on every
over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will be taken as correct.

The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the DRDA Subarnapur.

No part of the contract shall sublet without writing permission of the BDO and P.D.DRDA. or transfer
be made by power of attorney authorizing other to receive payment on the contractor’s behalf.

31. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight. N
v
b
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. The Department will have the right to inspect the scaffolding, centering and shuttering made for the

work and can reject partly or fully such structures if found defective in their opinion.

_Concrete should be machine mixed unless otherwise ordered in writing by the Additional Project

Director (Tech) DRDA. The contractor should arrange his own concrete mixer, vibrator, and pumps
etc, for this purpose at his own cost.

. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being

taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).
In case of any complaint by the laborers working about the non-payment of his/her wages as per latest
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be
in default, he/she may recover such amount due from the Contractor and pay such amount to the
laborers directly under intimation to the local labour Officer of the Govt. The contractor shall not
employ child labour. The decision of the B.D.O. is final and binding on the contractor. g
No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra tems of work or extra quantity of any item of work is taken

up.

The bidder shall have to abide by the C.P.W.D. safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in
full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its” maintenance
till completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt.
for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(¢) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

(1)
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

All preliminary works such as Vats, mixing platform etc. are t0 be done by the Contractor at his own
cost.

The Contractor should arrange the materials like steel, cement, paint, shutters. bitumen etc. of
approved quality and specification at his own cost for completion of the work with the_time schedule.

Contractor Block Developmcy{céx\"rarbha.
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No extension of time will be granted to the Contractor due to delay in procurement of materials. The
materials can be supplied by the BDO on recommendation of the J.E. and A.E. to the contractor on
Payment basis.

The department will have the right to supply at any time in the interest of the work any
departmental materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue rate
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

The Contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reason what-so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

If the Contractor removes Govt. materials supplied to him/her from the work site with a view to
dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising -
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
Contractor or from his/her security deposit or from the proceeds of sale thereof.

The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman
etc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she
shall have to pay the full penalty as per Clause of F2 agreement.

After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance. The machineries, if available, with the department may be supplied on hire as per
charges fixed by the Department.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which
will be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable
stacks with deduction for voids @ 1/6™ of volume or more depending upon the looseness of stacking
which would be determined on actual observation and deduction. No claim for carriage of water
what so ever will be entertained.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of the
State and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

On no account, the contract work should be sublet to any body without the prior approval of the
Department. In such an event the Contract may be rescinded.

. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done
by the contractor and no extra payment will be made.

Number of tests as specified in LR.C./MORT & H/LS.1. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges
including expenditure for collection/transportation of samples/specimens etc. will be borne by the

Contractor Block Developmen er,Tarbha.
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Contractor. The collection of samples and testing are to be conducted for both prior to execution as may
be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the
Contractor.

Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

Over and above these conditions, the terms and conditions and rules and regulations and spegifications
as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT
&H specifications with latest revision/ amendment are also binding on the part of the Contractor.

. The contractor shall supply sample of all materials before procurement for the work for testing and

acceptance as may be required by the Engineer in-charge.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BIDprocess and commencement of the contract.

(i))Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha
for approval a Programme commensurate to Clause no. B showing the general methods, arrangements,
and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(i). The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall

Contractor Block Development Officer,Tarbha.
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in all cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.

(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to

the satisfaction of the Engineer-in-Charge to proceed with the works. =
a. Force major, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades,

employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

£ In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
(v). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be
computed on per Day basis.Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
61. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
Contractor Block Developn'ﬁ%tc
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(e) Past history of litigation.
In case of the 1% lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivising
the tender.

62.  The authority reserves the right for payment subject to availability of funds in concerned Head of
account.
63. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :
(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.
(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.
64.  Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by L.T.
Department.

65. Prevailing rate of VAT on the gross amount of the bill will be deducted from Contractor’s bill.

66. Under no circumstances interest is chargeable for the dues or additional dues if any payable for
thework.

67. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing
which, the amount of royalties of different materials as utilized by them in the work will be
recovered from their bills.

68. The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay.
69.. If the contractor fails to maintain the required progress in terms of clause-2 of P-1

Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the B.D.O Tarbha
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified. Compensation @ 1.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However no interest

Contractor Block Development _‘1cer,Tarbha.
Blo e\%lz/;}ﬁnent Officer

%" Tarbha >
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whatsoever shall be payable on such withheld amount.

70 The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.

The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with duei approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual

items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill
71. Additional performance Security:

Ammendment to para 3.5.5 (v) Note — ii of OPWD Code Vol.-| by modification.

Additional performance security shall be obtained from the bidder when the BIlDamount
is less than the estimated cost put to tender. In such an event, only the successful bidder who
has quoted less BIDfpnce/ rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost }%ut to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt
pledged in favour of the Divisional Officer within seven days, otherwise the BIDshall be
cancelled and the security deposit shall be forfeited.

The bids of the technically qualified bidders will be opened for evaluation of the price bid.
In case of the bidders quoting less BlDprice/rate than the estimated cost put to tender and
have not furnished the exact amount of differential cost (i.e. estimated cost put to tender
minus the quoted amount) as Additional Performance Security in shape of Demand
Draft/Term Deposit Receipt, their price BIDwill not be taken in to consideration for evaluation
even if they have qualified in the technical BlDevaluation.

72.  ELIGIBILITY CRITERIA :
(@) Required E.M.D. as per clause NO.20.
(b)  Furnishing of additional performance security, if any as per Clause No.24.
(c) Self Attested copy of valid Registration Certificate, IT PAN Card, Valid VAT
Clearance Certificate along with the BIDand furnish the originals of the above said
documents on the same day of the opening of the tender before the tendering

authority.
(d) Information regarding successfully completion in Schedule D-I & D-II
73. The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and

conditions as laid down in OPWD Code Vol. I, II and. Circular in force shall also be applied for selecting a

tender for award of work.

74. S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the
caste certificate and an undertaking in shape of affidavit that he has not avail the concessions
for more than three times in the current financial year 2015-16. If the tender of the S.C./S.T.
contractor is within 10% of the rate quoted by the lowest tenderer for the work, the same will
be considered for awarded to him/her at the lowest tender rate. Any amendment order noticed
by the Government may be enclosed by the contractor to get the facilities in the tender.

Y
3
Signature of the Contractor. Block Develop enTOfﬁc:\arbha.
!

Block Development Officer

alfliia

PERMANENT ADDRESS of the Contracto

PHONE /CELL NUMBER:

Contractor Block Development Officer, Tarbha.



TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
SI Documents Submitted Page Issuing authority
No. No.
Yes No s
1 2 3 4 5 6
1 Cost of tender paper in shape of DD.
N Copy of valid license
I Copy of valid 1.T/ Pan Card
v Copy of GSTIN Registration certificate
v Required EMD in approved form
v | No relation certificate
VIL Affidavit of no litigation
Affidavit for authenticities of true document
VL
attached
X Time schedule for movement of the machineries in
" | the work.
X List of project in Executed in Schedule
" | List of work in Progress in Schedule
X1 | Additional performance Security (if Required)
XII | BIDDocument

Contractor

CONTRACTOR

13

Certified that all the information mention above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.

<
%
Block Development E)fﬁc:,\'farbha. _
Block Development Officer

Tarbha



TENDER SCHEDULE
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DETAILED ABSTRACT OF ESTIMATE FOR " UPGRADATION OF LR, OT & WARD AT AREA
HOSPITAL CHARVATA" FOR THE YEAR 2020-21

Earnest Money: Rs. 34,464/-

Class of Contractor: C & B

Cost of tender paper: Rs. 6000/-

Scheme- NHM
Amount put to tender. Rs. 34,46,371/-

el NAME OF ITEM anty | Unit Rate Amount
1 | Earth work in excavation in foundation in hard with initial

leads and lifts including dressing and leveling the bed

and depositing the excavated earth at places away from

work site with all leads and lifts including cost of all

labour and T&P and dewatering if required for the work

etc. complete 17269 | cum | X 18770 | X 32,414.00
2 | Filling foundation and plinth with sand well watered &

rammed with cost, conveyance, royality, taxes etc.

complete. 21981 | cum | X 32500 | X 72,317.00
3 | Cement concrete (1:3:6) with 4cm size cbhg metal

including all etc required to complete the work. 56.88 | cum | X 4,155.80 | X 236,382.00
4 | C.C. (1:2:4) using 12mm.size hard grinite crusher chips

of approved quality including all etc required to

complete 2.45 | cum ¥ 545790 | X  13,372.00
5 | R.C.C. M20 work with 12mm size hard granite chips

including cost, conveyance, royality, taxes,watering and

curing etc. complete.

5.01 Column footing 3274 | cum | X 4,51585 | X 147,852.00

5.02 Column (G.F) 9.08 | Cum | %10,150.00 | X  92,162.00

5.03 column (F.F) 0.86 | Cum | %11,161.60 | ¥  9,589.00

5.04 Roof slab (G.F) 28.80 | Cum | X 8,612.20 T 248,031.00

5.05 Roof slab (F.F) 209 | Cum | X 941020 | X  19,667.00

5.06 Plinth Band 1324 | Cum | X 4,867.70 | ¥ 64,448.00

5.07 Roof Band (G.F) 9.25 | Cum | X10,150.00 | X 93,888.00

5.08 Roof Band (F.F) 054 | Cum | ¥11,161.60 | X  6,027.00

5.09 lintel 587 | Cum | X 8,009.40 | ¥ 47,015.00

5.10 Chajja 0.44 | Cum ¥11,552.43 X 5,068.00

5.11 shelve 041 | Cum | X 8,61220 | X 3,531.00

5.12 Staircase 076 | Cum | X 9,679.70 | X 7,357.00
6 | Supplying fitting and placing uncoated HYSD bar

reinforcement complete as per drawing and technical

specification. 93.67 | gnt X 7,405.20 | X 693,645.00
7 | Fly Ash brick masonry with cm (1:6) includiong all etc

required to complete the work.

In Foundation 5470 | Cum | X 3,995.70 | X 218,565.00
8 | Fly ash brick masonry with cm (1:6) includiong all etc

required to complete the work.

In superstructure

G.F 3294 | Cum | X 4,034.04 T 132,881.00

F.F. SI/C 20.06 | Cum | X 4,29360 | X 86,130.00
9 | Fly ash brick masonry with cm (1:4) includiong all etc

required to complete the work. 1839 | Cum | X 422165 | X 77,636.00
10 | 20mm thick grading plaster over roof slab (1:4) including

Contractor Block Development Officer, Tarbha.




all etc to complete.
_Roof slab ’G,F ;
Roof siab (F.F 1723 | sgm | X 21160 X 364600
16mm thich cement plaster (1:6) over brick masonry -_-
41 | including all etc to complete the work.
ﬂ’ cEBa | s | X 10450 | X 1144800
12 | 12mm thick cement plaster (1:6) over brick masonry -_-
including all etc to com hlete the work.

6mm thick cement plaster in cement mortar (1:4) to RCC -
surface finished smooth including deep chipping and

slury treatment including punning including  cost,

onveyance & royalit of materials.

C
_mmmm

1a | Priming 1coat with wall Cement primer (water bound) -_
including cost,conveyance etc complete.
E’.@m = 6280 | X 860900

Water based Wall puty work to wall with two coat for
smooth finishing of surface including all etc required to

13

16 | Plastic emulsion paint Sver Wall puty work with two coat - —
for smooth finishing
mm = 8100 | % 44,608.00
7004 | som | *  ses0l x 58500

17 | Applying two coat with weather cement paint to outer
site of the wall with all etc to complete the work.
mmmm
mmm T 4,859.00
all complete as per direction of E.1.C.

sam | X 94240 z 158,201.00
Fixing ceramic tiles in floor treads or steps and landing

on 25mm thick bed of cement motar 1:1 joined with neat
cement slury mixed with pigment to match the shades of
the tiles including rubbing and polishing complete . 12,53 | sgm 12,200.00

20 | Fixing granite tiles in floor treads or steps and landing on |
25mm thick bed of cement motar 1:1 joined with neat
cement slury mixed with pigment to match the shades of
366 | sqm | X 1,798.70 | % 6,583.00 |
Supplying fitting and fixing of chequered tile with cm mm_
1:1) including all etc required to complete the work. g x 77980 | X 24,985.00

the tiles including rubbing and polishing complete .
21
22 | Fixing the tiles in dados skirting risers of steps on on 12
mm thick C.P. (1:3) jointed with neat cement Slurry

18 | Supplying, fitting and fixing vetrifed tile in floors of size
600mm x 600mm of approved make conforming to 1S
43755 laid on 20 mm thick cement motar(1:4) filling
joints with white cement of approved quality including
cost of all material,labour T&P etc requred for the work

9

-

mixed with pigments to match the shade of the tiles
including rubbing

Providing fitting

209.87 | sqm | X 1,039.80 | X 218,223.00

4691 | Sqm | X 804016 | I 13595900

Contractor Block Development fficer,Tarbha.

complete .
alazed uPVC doubl

and polishing

/ %
Blo¢ ’B‘?:ve!o);f)ent offtcer
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door of approved make and approved design in position
including locking arrangement including all
fittingincluding cost of all materials, labour T&P etc
required for the work all complete.

24 | Supplying fitting and fixing of uPVC sliding window as
shutter frame with 5mm thick black glass as pannel fitted
with rubberbeading includinglocking
arrangementincluding all fittingincluding cost of all
materials, labour T&P etc required for the work all
complete. 16.26 | Sgm

s

M

560036 | X 91,084.00

25 | Supplying fitting and fixing of stainless steel of 304
grade in hand railing using 50 mm dia of 2 mm thick
circular pipe with balustrade of size 32 mmx32mmx2mm
@ 0.90 mtr C/C and stainless square pipe bracing of
size 32 mmx32mmx2mm in 3 row instair case as per
approved design and specification buuffing,polishing etc
with cost,conveyance,taxes of all materials,labour, T&P
etc required for the complete in all respect. 10.06 | Rmt

A

3,497.20 | X  35,182.00

26 | Supplying fitting and fixing of grill door and window of
square bar with all etc to complete . 784.50 | kg

A

87.60 | X  68,722.00

27 | Applying two coats with enamel paint to grill window
over a coat of primer with all etc to complete . 9.99 | sgm < 19370 | X 1,935.00

S.Total X 3,446,371.00

Total Civil work Cost RS.34,46,371/-

(Rupees thirty-four lakhs forty-six thousand three hundred & seventy-one) only.

The Rate quoted by me is % (excess/less) than the

A7

CONTRACTOR BLOCK DEVELOPMENT OFFICER
piTARBRApment Officer

Tarbha =

estimated cost put to tender for the above work.

Contractor Block Development Officer, Tarbha.
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Tender inviting authority

Block Development Officer, Tarbha.

Name of the work

Bidder’s name

Total estimated cost

Percentage of less

r In figure

‘ In words ‘

| |

Percentage of Excess

‘ In figure

In words

My / our quoted rate is

% (both in figure and words)

excess over / less than / equal to the above estimated cost.

NOTES:

1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2 strike out which is not applicable.Government of Odisha

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4. Rate of all items are inclusive of cost,carriage, royalty and other taxes of material.

Tenderer

NO. Of COrreCtion: ... cvereecucimssnsarsssassssaseareeues
NO. Of OVer WHEINE: wovvieunrieracnmraensenescnsnaeasnns

Contractor

Signature of Contractor

=
Blocka%gxeboe;%&%f;lrﬂarbha.

elopment Officer
Tarbha
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WORKING EXPERIENCE
LIST OF PROJECTS EXECUTED]

Nam Name of Contract price in ltems of Date of Stipulated | Actual date Reasons for delay in starting/ completion,
eof location Indian Rupees works starting the date of of completion if any
Empl | and name work as completion | of the work
oyer of work per of the wark
Agreement as per
Agreement
1 2 3 4 5 6 7 8

Signature of the Tenderer

WORKING EXPERIENCE

Name of Name of Contract price ltemsof | Date of starting | Stipulated date of Revised target | Reasons for slow
Employer location and in Indian works the work as per | completion of the date of completion | progress, if any, with
name of work Rupees Agreement work as per of the work, if any | the updated billing
Agreement amount
1 2 3 4 5 6 7 8

Signature of the Tenderer
Executive Engineer

» y\
Contractor Block Developme Offi cer, Tarbha

Eiock Development Officer
. Tarbha ==
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CERTIFICATE OF TOOLS AND PLANTS

IWe hereby certify that the following tools and plants, machineries and vehicles are in my /our possessionsin
working orders.

(i)

(i)
(iii)
(iv)

)

[/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

” ,V\
Contractor Block Developmen??())fﬁcer,Tarbha

Block Development Officer
Tarbha
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INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

Note:

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved

in any litigation relating to the works.

b) If yes: give details:

a) Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Yes / No

Yes / No

Yes / No

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily

be rejected.

Contractor

Signature of Tenderer

A5
Block Deveiopme%'t Officer,Tarbha

EBlock Development Officer
Tarbha .
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AFFIDAVIT

1 The undersigned do hereby certify that all the statements made in the required attachments are trf:e
and correct.

2 The undersigned also hereby certifies that neither my / our firm / company /
individuals nor
any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

5 The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

m,v/\
B
Contractor Block Developmént Officer, Tarbha

Biock Development Officer
—~~ larbha =
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SAMPLE FORMATS

UNDER TAKING
This is to certify that ‘

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2 My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.

52\
Contractor Block Developmant Officer, Tarbha

Block Development Officer
Tarbha



23

RELATIONSHIP DECLARATION

To,
The Block Development Officer, Tarbha B
Subject: ( Name of the Work)..........
Reference : (BlDreference number).....

Sir,

Itis to inform that | have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under
Secretary under the Department. His (Their) details are as follows.

Relationship:

Name:

Designation

Office

Address

. | am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.

Sl Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm

Relationship
Name;
Designation
Office
Address

Relationship
Name;
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.

Date:
(}\,9% \
Contractor Block Developmerft @fficer, Tarbha

Block Development Officer
Tarbha



