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TERMS& CONDITIONS 

 

1. BID must be accompanied by BID security (EMD-1%) of the amount specified for the 

work in the table above in any one of the forms as specified in the Biding document, 

TDR of any Nationalized Bank Payable at Dunguripali duly pledged in favour of the 

Block Development Officer, Dunguripali. BIDs must also be accompanied by self-

attested Xerox copies of GSTIN registration certificate, PAN card and valid contract 

registration certificate, and all others up to date. 

 

2. BIDs must be accompanied with cost of tender document as per Col.No.6 as specified, in shape 

of demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block 

Development Officer, Dunguripali payable at Dunguripali. 

 

3. The Tender should be submitted in 1 no. of BID and the BID document should be 
communicated to the Block Development Officer, Dunguripali At-PO Dunguripali Dist. 
Subarnapur, Odisha PIN-767023 in single sealed cover of A4 size Paper as per check 
List, by Regd. Post/ /Speed Post on or before the schedule date and time. 

 
4. The BID will be opened for SL. No. 01 to 06 on 11.10.2023 at 11.00 A.M and SL. No. 07 to 11 on 

12.10.2023 at 11.00 AM respectively in the Office of the undersigned, in presence of the 

members of tender committee of Block Development Officer, Dunguripali and the 

Bidders or their authorized agent who wish to attend at the meeting hall of Panchayat 

Samiti Office, Dunguripali. During the time of opening & verification, the original 

documents must be produced for verification, failing which the tender will be rejected. 

If the Office happens to be closed on the date of receipt of the BIDs as specified the 

BIDs will be received on the next working day at the same time and venue respectively. 

 

5. In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed 

to produce an affidavit regarding his list of works awarded during current financial year 

2023-24 with exemption of E.M.D. 

 

6. Schedule Caste & Scheduled Tribe Tenderers will be given price preference where 

their tenders are within 10% of the rate quoted by the lowest tenderer, for any work, 
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the work may be considered for award to him / them at the lowest tendered rate. (To 

avail of this benefit Bidder must be submit an affidavit along with the cast certificate 

while submitting the tender paper).   

 

7. No relation certificate in shape of affidavit in original shall be produced along with the 

tender paper without which the tender will be liable for rejection. 

 

8. The tenderers while submitting tender shall furnish an affidavit along with the tender 

about the authenticity of the tender documents including E.M.D. The conditional tender 

will not be accepted on any circumstances by the authority. 

9. The Block Development Officer, Dunguripali reserves the right to reject any or all the 

tenders without assigning any reason thereof. 

 
10. The Bidders shall carefully study the tentative drawings and specifications applicable 

to the contract and all documents which will form a part of the agreement to be entered 
into by the accepted Bidder and detailed specification for Odisha and other relevant 
specifications and drawings which are available at www.subarnapur.nic.in . Complaint 
at a future date that plans and specifications have not been seen by the Bidders cannot 
be entertained.  

 
11. The drawings furnished with the BID are tentative and subject to revision or 

modification during the execution as per actual necessity. But the tendered rates 
quoted by the Bidder will hold well in case of such modification and shall in no way 
invalidate the contract and no extra monetary compensation will be entertained. The 
work shall however be executed as per final approved drawing to be issued by the 
Engineer-in-charge as and when required.  

 
12. All rates should be for finished item of works mentioned in the tender schedules. 

 
13. The Bidder should quote the % percentage rates over the amount put to tender both 

in figure and words for the work.  
 

14. Every Bidder is expected before quoting his/her rates to inspect the proposed work site 
and should also inspect the quarries and approach roads to quarries and satisfies 
him/her about the quality and availability of materials. Complaints at future date that 
the availability of materials at quarries has been misjudged cannot be entertained. 

 
15. The Bidder may at his option quote reasonable % percentage rate for the work carefully 

during fill up so that it should not be unworkable during execution.  
 

16. The BID containing the extraneous conditions not covered by the DTCN are liable for 
rejection and quotations should be strictly in accordance with the tender call notice. 
Any change in the wording will not be accepted.  

http://www.subarnapur.nic.in/
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17. The authority reserves the right to reject any or all the BIDs received without assigning 

any reasons thereof what so ever. 
 

18. As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted 
by the Bidder is more than 15% of the tender amount, then such a BID shall be rejected 
and tender shall be finalized basing on the merits of rest BIDs. But if more than one 
BID is quoted at 14 .99%(Decimals up to two numbers will be taken for all practical 
purpose)less than the estimated cost, the tender accepting authority will finalize the 
tender through the transparent lottery system, where all Bidders/their authorized 
representatives, the Block Development Officer Dunguripali with the members of 
Tender Committee will present. 
  

19.  BIDs not accompanied by required amount of Tender paper cost, E.M.D, A.P.S. 
or exemption order as per Works Department Memorandum No.288838, dt.18.12.95 
will be summarily rejected.  
 

20.  The earnest money will be retained in the case of successful Bidder and will be 
dealt with as per the terms and conditions of the O.P.W.D. Code and will not carry any 
interest. The earnest money of the un-successful Bidders will be refunded on 
application after the BID is finally accepted.  

 
21. The BID documents received after due date and time will not be entertained.  

 
 

22. NO RELATION CERTIFICATE: -  
 
The Bidder shall furnish a certificate along with the tender to the effect that he/she is 
not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary and 
above in Panchayati Raj Department. If the fact subsequently proved to be false, the 
contract is liable to be rescinded. The earnest money and total security will be forfeited. 

 
 

 
23. No Bidder will be permitted to furnish their BID in their own manuscript paper.  

 
24.  The Bidder whose BID is selected for acceptance and who has no fixed deposit 

with the Govt. of Odisha, shall within a period of seven days upon written intimation 
being given to him/her BID make an initial security deposit (ISD) @ 1% of the tendered 
amount in the form of Demand Draft of any nationalised bank and in no other form so 
that the EMD and ISD will be 2% (two percent) of the tendered amount and sign the 
agreement in the P.W.D from F2 (Schedule XLV No.61) for the fulfillment of the 
contract in the “Office of the BDO Dunguripali” The security deposit together with the 
earnest money and the amount withheld according to the provision of F2 agreement 
shall be retained as security for the due fulfillment of this contract. Failure to enter into 
the required agreement and to make the security deposits as above shall entail 
forfeiture of the E.M.D. No BID shall be finally accepted until the required amount of 
security money is deposited. The written agreement to be entered into between the 
contractor and the Govt. shall be the foundation of the rights of both the parties and 
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the contract shall be deemed to be incomplete until the agreement has first been signed 
by the Contractor and then by the proper Officer authorized to enter into the contract 
on behalf of the Govt. As concurred by Law Department and Finance Department in 
their U.O.R. No.848, Dt. 21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively 
the E.M.D. will be forfeited in the case, where the Bidders back out from the offer before 
acceptance of the BID by the competent authority. 
The security will be refunded six months after completion of the work and payment of 
the final bill and will not carry any interest. 
           

 

 
25. The Contractor shall be liable to fully indemnify the department of any compensation 

under Workmen Compensation Act VIII of 1993 on account of the Workmen employed 
by the Contractor and full amount of compensation paid will be recovered from the 
Contractor. 
 

26. The Bidders are required to abide by the fair wages clause as introduced by the Govt. 
of Odisha and will not pay less than the fair wages fixed by the Govt. to the labourer 
engaged by him/her for the work.  
 

 
27. The contractors are quote there % percentage both in words and figures and put their 

signature on every over writing. 
(a)When there is discrepancy between the rates in figures and in words, the rate quoted 
in words will be taken as correct. 
` 

28. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and 
should be TATA TISCON / SAIL or any rod approved by the Zila Parishad, Subarnapur.  

29. No part of the contract shall sublet without writing permission of the BDO and C.D.O 
cum E.O Zila Parishad, Subarnapur or transfer be made by power of attorney 
authorizing other to receive payment on the contractor’s behalf.  

30. Steel shuttering & centering shall be used which shall be lined with suitable sheeting 
and made leak proof and water tight.  

31. The Department will have the right to inspect the scaffolding, centering and shuttering 
made for the work and can reject partly or fully such structures if found defective in 
their opinion.  

32. Concrete should be machine mixed unless otherwise ordered in writing by the 
Additional Project Director (Tech) Zila Parishad, Subarnapur. The contractor should 
arrange his own concrete mixer, vibrator, and pumps etc., for this purpose at his own 
cost.  

33. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each 
cement bag being taken as 50 Kg. and Cost of empty cement Bag will be recovered @ 
Rs 3.50/bag or as per S.R. (P.W.D). 

34. In case of any complaint by the laborers working about the non-payment of his/her 
wages as per latest minimum wages Act, the B.D.O., will have the right to investigate 
and if the contractor is found to be in default, he/she may recover such amount due 
from the Contractor and pay such amount to the laborers directly under intimation to 
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the local labour Officer of the Govt. The contractor shall not employ child labour. The 
decision of the B.D.O. is final and binding on the contractor.  

35. No compensation will be paid by the Department for any damage done by rain, flood, 
cyclone, and tide or by any other natural calamities during the execution of the work.  
 

36. It should be understood clearly that no claim whatsoever will be entertained in regard 
to extra items of work or extra quantity of any item besides estimated amount, unless 
written order is obtained from the BDO and rates settled before the extra items of work 
or extra quantity of any item of work is taken up. 

37. The Bidder shall have to abide by the C.P.W.D. safety Code Rules introduced by the 
Govt. of India, Ministry of Works Housing and Supply in their standing order No.44150 
dt. 25.11.1957.  

38. The Contractor shall bear various incidentals, sundries and contingencies necessitated 
by the work in full within the following or similar category.  

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes 
including GSTIN, ferry tolls, conveyance charges and other cost on account of 
land and building including temporary building and construction of service road 
and diversion road and its’ maintenance till completion of the work as required by 
the Contractor for collection of materials, storage, housing of staff or other purpose 
of the work. No Bidder will however be liable to pay Govt. for temporary occupation 
of land owned by Govt. at the site of work. 

(b) Labour Camps or huts necessary to a suitable scale including conservancy and 
sanitary arrangements there into the satisfaction of the local health authorities. 

(c) Suitable water supply including pipe water supply wherever available for the staff 
and labour as well as for the work.  

(d) Fees and duties levied by the Municipal Canal or water supply authorities. 
(e) Suitable equipment and watering apparatus for the labour engaged in risky 

operation and medical aid to the labourer engaged for the work. 
(f) Suitable fencing, barriers, signals including electric signals where necessary at 

work and approaches in order to protect public and employees from accident.  
(g) Compensation including cost of any suit for injury to persons or property due to 

neglect of any major precautions also becomes payable due to operation of the 
workmen compensation Act. 

(h) The Contractor has to arrange adequate lighting arrangement for the work 
wherever necessary at his own cost. 

 
 

39.  No payment will be made for bench marks, level pillars profiles and benching and 
leveling the ground where required. The rates to be quoted should be for the finished 
items of work inclusive of carriage of all materials and incidental item of works. 

40. All preliminary works such as Vats, mixing platform etc. are to be done by the 
Contractor at his own cost.  
 

41.        The Contractor should arrange the materials like steel, cement, paint, shutters, 
bitumen etc. of approved quality and specification at his own cost for completion of the 
work with the time schedule. No extension of time will be granted to the Contractor due 
to delay in procurement of materials. The materials can be supplied by the BDO on 
recommendation of the J.E. and A.E. to the contractor on Payment basis.  

42.       The department will have the right to supply at any time in the interest of the work 
any departmental materials to be used in the work and the contractor shall use such 
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materials without any controversy or dispute on that account. The rate of issue of such 
materials will be at the stock issue rate inclusive of storage charges or rates fixed by 
the Department or current market rate whichever is higher.  

43.      The Contractor will be responsible for the loss or damage of any departmental 
materials during transit and in the execution of the work due to reason what-so-ever 
and the cost of such materials will be recovered from the bills at stock issue rates or 
market rates whichever is higher.  

44.      If the Contractor removes Govt. materials supplied to him/her from the work site 
with a view to dispose of the same dishonestly, he shall be in addition to any other 
liability Civil or criminal arising out of his contract be liable to pay a penalty equivalent 
to five times of the price of the materials according to the stock issue rate or market 
rate whichever is higher. The penalty so imposed shall be recovered at any time from 
any sum that may then or at any time thereafter become due to the Contractor or from 
his/her security deposit or from the proceeds of sale thereof.  

45.     The selected Contractor may take delivery of departmental supply according to his 
need for the work issued by the Department subject to the availability of the materials. 
The Contractor shall make all arrangement for proper storage of materials but no cost 
for raising shed for storage, pay of watchman etc. will be borne by the Department. 
The department is not responsible for considering the theft of materials at site. It is 
contractor’s risk. Under any such plea if the Contractor stops the work, he/she shall 
have to pay the full penalty as per Clause of F2 agreement. 

46. After the work is finished all surplus materials and debris’s should be removed 100 
meters clear ways from work site. Preliminary works such as Vats, mixing platform etc. 
should be dismantled and all materials removed from the work site and premises left 
neat and clean and this should be inclusive of the rates. 

47. The contractor should at his/her own cost arrange necessary tools and plants required 
for the efficient execution of work and the rates quoted should be inclusive of the 
running charges of each plant and cost of conveyance. The machineries, if available, 
with the department may be supplied on hire as per charges fixed by the Department.                                                                        

48. The depth of foundation indicated on the drawing are provisional but these may be 
altered, if necessary, in the light of the nature of strata indicated by boring which must 
be taken in advance of actual execution of the foundation.  

. 
49. Items of works not covered by the tender notice shall be paid at the current schedule 

of rates of the State and those not covered by the said schedule of rates will be paid 
on actual analysis approved by the Competent Authority.  

50. On no account, the contract work should be sublet to anybody without the prior 
approval of the Department. In such an event the Contract may be rescinded.  

 
51. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and 

watering for consolidation in roads embankments when and where necessary during 
execution will have to be done by the contractor and no extra payment will be made. 
.  

52. Number of tests as specified in I.R.C./MORT & H/I.S.I. specification required for the 
construction of road/bridges/buildings or any other structural works will be conducted 
in any Govt. laboratories or reputed material testing laboratory as to be decided by the 
Engineer in-charge. Testing charges including expenditure for collection/transportation 
of samples/specimens etc. will be borne by the Contractor. The collection of samples 
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and testing are to be conducted for both prior to execution as may be directed by the 
Engineer in-charge and on both the accounts the cost shall be borne by the Contractor.  

53. Any damages caused by natural calamities should be repaired by the Contractor at his 
own cost. The Department will not be any way responsible for the same and will not 
pay any cost towards the repair done by the Contractor. 

54. Over and above these conditions, the terms and conditions and rules and regulations 
and specifications as laid down in Odisha Detailed Standard Specification, Odisha 
P.W.D. Code, Bridge Code and MORT &H specifications with latest revision/ 
amendment are also binding on the part of the Contractor.  

55. The contractor shall supply sample of all materials before procurement for the work for 
testing and acceptance as may be required by the Engineer in-charge.  

56. The contractor has to arrange the land required for borrowing earth if necessary for the 
road work at his/her cost. No extra payment by the Department will be made on this 
account and no claim what so ever will be entertained on this ground. The rates quoted 
by the Contractor should be inclusive of all such charges.  

57. The information furnished must be sufficient to show that the applicant is capable in all 
respects to successfully complete the envisaged work.  

58. TIME CONTROL:- 
A. Progress of work and Re-scheduling programme.  

 
(i). The BDO Dunguripali shall issue the letter of Acceptance to the successful contractor. 
The issue of the letter of acceptance shall be treated as closure of the BID process and 
commencement of the contract.  
 
(ii)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the 
BDO Dunguripali for approval a Programme commensurate to Clause no. B showing the 
general methods, arrangements, and timing for all the activities in the Works along with 
monthly cash flow forecast.  
 
 
B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.  
 

(i). An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining work including any changes to the sequence of the activities 
(ii). The BDO Dunguripali, on approval of the Programme shall not alter the Contractor’s 
obligations. The Contractor may revise the Programme and submit it to the BDO 
Dunguripali again at any time. A revised Programme is to show the effect of Variation and 
Compensation Events. 
 
C. Extension of the Completion Date.  
(i). The time allowed for execution of the works as specified in the Contract data shall be 
the essence of the Contract. The execution of the works shall commence from the 15th 
day or such time period as mentioned in letter of Award after the date on which the 
Authority shall issues written orders to commence the work or from the date of handing 
over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Authority shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee / Security deposit absolutely.  
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(ii). As soon as possible after the Agreement is executed the Contractor shall submit the 
Time & Progress Chart for each milestone and get it approved by the Block Development 
Officer. The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Block Development Officer, 
Dunguripali and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month 
(save for special jobs for which a separate programme has been agreed upon) complete 
the work as per milestone given in contract data.  
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor 
shall immediately give notice thereof in writing to the BDO Dunguripali but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge 
to proceed with the works.  
 

a. Force major, or  
b. Abnormally bad weather, or  
c. Serious loss or damage by fire, or  
d. Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work, or.  
e. Delay on the part of other contractors or tradesmen engaged by BDO 

Dunguripali in executing work not forming part of the Contract.  
f. In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining work and which would cause the Contractor to incur 
additional cost, or  

g. Any other cause, which, in the absolute discretion of the authority mentioned, in 
Contract data is beyond the Contractors control.  

 
(iv). Request for reschedule and extension of time, to be eligible for consideration, shall 
be made by the Contractor in writing within fourteen days of the happening of the event 
causing delay. The Contractor may also, if practicable, indicate in such a request the 
period for which extension is desired.  
(v). In any such case a fair and reasonable extension of time for completion of work may 
be given. Such extension shall be communicated to the Contractor by the BDO 
Dunguripali in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be a bar for giving a fair and 
reasonable extension by the Engineer-in-Charge and this shall be binding on the 
contractor.  
D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay 
to be computed on per Day basis. Provided always that the total amount of compensation 
for delay to be paid under this condition shall not exceed 10% of the Tendered Value of 
work. 
 
E. Management Meetings.  
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(i). Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of management meetings shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure.  

 

(ii). The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The responsibility 
of the parties for actions to be taken to be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

59. Even qualified criteria are met; the Bidders can be disqualified for the following 
reasons, if enquired by the Department.  

(a) Making a false statement or declaration 
(b) Past record of poor performance  
(c) Past record of abandoning the work half way/ resignment of contract.  
(d) Past record of in-ordinate delay in completion of the work.  
(e) Past history of litigation.  

In case of the 1st lowest tendered or even the next lowest tendered withdraw in 
series one by one, thereby facilitating a particular tender for award, and then they 
shall be penalized with adequate disincentives with forfeiture of E.M.D. unless 
adequate justification for such back out is furnished. Appropriate action for black 
listing the renderers shall also be taken apart from disincentivizing the tender. 
 

60. The authority reserves the right for payment subject to availability of funds in 
concerned Head of    account. 

61. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR : 
 

(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price 
preference allowed to the Engineer Contractor in the tender rates has been 
withdrawn. 

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of 
three works in a financial year for participating in the tender and the fact of 
participating with exemption of E.M.D. should be entered in the original Registration 
Certificate of the Engineer Contractor. 

 
62. Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed 

by I.T. Department.  
 

63 . Prevailing rate of GST on the gross amount of the bill will be deducted from Contractor’s 
 bill.  
64. Under no circumstances interest is chargeable for the dues or additional dues if any 

payable for the work.  
65. The Contractors are required to pay royalty to Govt. as fixed from time to time and 

produced such authenticated documents in support of their payment as royalty, along 
with their bills. Failing which, the amount of royalties of different materials as utilized 
by them in the work will be recovered from their bills.  

66. The contractor shall be responsible for the defect liability period for one year from the 
date of completion of the Project. 
Compensation for Delay. 
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67.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or 
to complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the law to 
the Government on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the B.D.O Dunguripali (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every 
completed day / month (as applicable) that the progress remains below that specified in 
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been specified. Compensation 
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided 
always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group 
of items of work for which a separate period of completion is originally given. The amount of 
compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular 
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, 
the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount on failure 
to achieve a milestone shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest whatsoever shall be payable on such withheld amount. 

 
68.  The quantity mentioned can be increased or reduced to the extent of 10% for individual     

items subject to a  maximum of 5% over the estimated cost. If it exceeds the limit stated 
above prior approval of competent authority is mandatory before making any payment..The 

period of completion is fixed and cannot be altered except in case of exceptional circumstances 
with due approval of next higher authority.  

 Bills for percentage rate tenders shall be prepared at the estimated rates for individual items 
only and the percentage excess or less shall be added or subtracted from the gross amount of 
the bill. 

69. Additional performance Security: 

 Amendment to para 3.5.5 (v) Note – ii of OPWD Code Vol.-I by modification. 
 

 Additional performance security shall be obtained from the Bidder when the BID amount is less than the 

estimated cost put to tender. In such an event, only the successful Bidder who has quoted less BID price/rates 

than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost  

put to tender minus the quoted amount as Additional Performance Security (APS) in shape of Demand Draft / 

Term Deposit Receipt pledged in favour of the B.D,O Dunguripali within seven days, otherwise the BID shall be 

cancelled and the security deposit shall be forfeited. 

 
 The BIDs of the technically qualified Bidders will be opened for evaluation of the price BID. In case of 

the Bidders  quoting less BID price/rate than the estimated cost put to tender and have not furnished the 

exact amount of  differential cost (i.e. estimated cost put to tender minus the quoted amount) as 

Additional Performance Security in  shape of Demand Draft/Term Deposit Receipt, their price BID will not 

be taken in to consideration for evaluation even  if they have qualified in the technical BID evaluation. 
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70. ELIGIBILITY CRITERIA : 
(a) Required E.M.D. as per clause NO.19. 
(b) Furnishing of additional performance security, if any as per clause No. 25 
(c) Self-Attested copy of valid Registration Certificate, IT PAN Card, Valid 

GSTIN Certificate along with the BID and furnish the originals of the 
above said documents on the same day of the opening of the tender 
before the tendering authority.  

 
71. The terms and conditions stipulated are comprehensive but not exhaustive. All other 
terms and conditions as laid down in OPWD Code Vol. I, II and. Circular in force shall also be 
applied for selecting a tender for award of work. 

 
72.  S.C/S.T contractors should pay Earnest Money 50 % along with the attested 

copies of the caste certificate and an undertaking in shape of affidavit that he has not 
avail the concessions for more than three times in the current financial year 2023-24. 
If the tender of the S.C./S.T. contractor is within 10% of the rate quoted by the lowest 
tenderer for the work, the same will be considered for awarded to him/her at the lowest 
tender rate. Any amendment order noticed by the Government may be enclosed by the 
contractor to get the facilities in the tender.  

  
Signature of the Contractor. Block Development Officer, 
Dunguripali. 

PERMANENT ADDRESS of the Contractor 

 
             PHONE /CELL NUMBER: 
 
 e-Mail Address: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                                                          Sd/- 

Contractor                   Block Development Officer, Dunguripali 

TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER 

 
CHECK LIST 

 

 
 
  

 
 

Certified that all the information mention above has been attached with the tender 
paper & are true and correct to the best of my knowledge & belief. 

 
 

 CONTRACTOR 

SI 
No. 

Documents Submitted Page 
No. 

Issuing authority 

Yes No 

1 2 3 4 5 6       

I.  
Cost of tender paper in shape of DD.     

 
    

II.  
Copy of valid license     

 
    

III.  
Copy of valid I.T/ Pan Card     

 
    

IV.  
Copy of GSTIN Registration certificate     

 
    

V.  
Required EMD in approved form  

  
      

VI.  No relation certificate         

VII.  
Affidavit of no litigation     

 
    

VIII.  
Affidavit for authenticities of true document 
attached 

      
 

  

IX.  
Time schedule for movement of the 
machineries in the work. 

        

X. Additional performance Security (if required) 
    

XI. BID Document 
    


