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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

_ _| FOR THE WORK |

Completion of Additional Class room at MBR Degree College at Menda,
Head of Account: WODC

Value of Work: Rs.15,52,834/

(Rupees Fifteen lakh Fifty-two Thousand Eight hundred Thirty-four) only

BLOCK DEVELOPMENT OFFICER
TARBHA



Panchayati Raj & Drinking Water Department

PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR

INVITATION FOR BIDS_

Tender Notice No.n 7—‘*"/&)ate: ao\12\ 2624

TENDER CALL NOTICE

A. Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover
system from the intending bidders for execution of works mentioned in the table below. The eligible
contractors registered with the State Government and contractors of equivalent Grade / Class registered
with Central Government / M.E.S. / Railways or other Licensing Authorities for execution of Civil works on

production of definite proof from the appropriate authority can participate in the Bid.

,?l Sl. ;% Value of Security Tender Period of | Class of
{ No | Name of the work Scheme (EMD) Paper cost | Completio | Contrac
: ! Worki(Rs,) (Rs.) (Rs.) n tor

1 | 2 3 4 5 6 7 8
| | Completion of Additional Class Six
| 1 | room at MBR Degree Collegeat | WODC | 15,52,834/- | 15,528/ 6000/- Calendar | D&C
ﬁ ,i Menda months
| 2 | Construction of Additional Class | Samagra Six
,l | Room( ACR) at Baghiamunda PS | Sikhya | 12,45,454/- 12455/- 6000/- Calem:'ar D&C

| months

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal

www.subarnapur.nic.in.

The tender document will be available in the website from dt.20.12.2024 to 09.01.2025. The bidder for
participation in the BID will have to pay Rs.6000/- (Rupees Six Thousand) only for the above work as cost of
tender paper only in shape of Demand Draft (Nonrefundable) from any nationalize bank drawn in favour of

Block Development Officer, Tarbha payable at Tarbha.

C

BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the
above table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any
one of forms as specified in the bidding documents i.e. T.D.R from any Nationalized Bank. BID must be
accompanied with valid PAN card, valid GSTIN registration certificate & Contractors Registration Certificate.
The tender document completing in all respect will be received in the office of the Block Development
Officer, Tarbha from. 20.12.2024 to 09-01.2025 up to 2.00 PM through Registered /Speed Post/drop in the
box. The documents must be superscripted as “Name of the work with location”. Tender document received
after 2.00 pm of 09.01.2025 will not be considered. In case of any postal delay the authority shall not be held
responsible. The tender will be opened on 10.01.20245at 4.00 P.M in the office chamber of Block
Development Officer Tarbha in presence of the bidders or his authorized representatives.

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the

BID shall be cancelled and the security deposit shall be forfeited.
The intending tenderer (s) should have-not abandoned any work nor their contract should have been

Rescinded during the last five years.

H. Less than 02 bids will not be opened. .
The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without assigning

any reasons .Other details can be seen in the BID document.

Contractor



; i he
Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & n b= .
’ ; i i wide circulation.
DIO, NIC, Subarnapur is requested to publish /upload both the DTCN in official website for

Block Dggetopment Officer
Tarbha

------------------

Memo No. 5& 2 6 pt 20\ 12\ Q-&')/b\

Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/AH

BDOs,[ All Tahasildars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice
Board Tarbha Block/ Case record for information and wide circulation.

Block De ment Officer
Tarbha



Contractor Block Devel

TERMS& CONDITION

f;a??:ta:e accompanied by BID secux:ity (EMD-1%) of the amount specified for the work in the table

y one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be
accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
cc?ntract registration certificate, and all others up to date.

Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of Block Development
Officer, Tarbha payable at Tarbha.

The BID should be submitted for the work and BID documents should be communicated to the Block
Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single sealed
cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the schedule date and
time.

The BID will be opened on the dt.10.01.2025 at 4.00 P.M in the Office of the undersigned, in presence
of the members of tender committee of Block Development Officer, Tarbha and the bidders or their
authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha.

During the time of opening & verification, the original documents must be produced for verification,
failing which the tender will be rejected. If the Office happens to be closed on the date of receipt of the
bids as specified the bids will be received and opened on the next working day at the same time and
venue respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during financial year 2024-25 with exemption of EM.D.
Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the caste certificate while submitting the tender paper).

No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.

The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.
The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without

assigning any reason thereof.

The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part of the agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

The Tender Schedule furnished with the BID are tentative and subject to revision or medification during
the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final approved Tender Schedule to be issued

by the Engineer-in-charge as and when required.

ent Officer, Tarbha.



16.

17.

18.

19.

20.

21.

22.
23.

All rates should be for finished item of works mentioned in the tender schedules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and §hould
also inspect the quarries and approach roads to quarries and satisfies him/her about the qual.lty and
availability of materials. Complaints at future date that the availability of materials at quarries has

been misjudged cannot be entertained.

The bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during exccution.

The BID containing the extrancous conditions not covered by the DTCN are liable for rejection gnd
quotations should be strictly in accordance with the tender call notice. Any change in the wording

will not be accepted.

The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever. . ]
As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted by the b1dde;r is
11 be rejected and tender shall be finalized

more than 15% of the tender amount, then such a BID sha
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two

numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.

Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption.order as per
Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The eamnest money will be retained in the case of successful bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BID is finally accepted.

The BID documents received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is

liable to be rescinded. The earnest money and total security will be forfeited.

24. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the

rank of Executive Engineer.
The prospective applicant in its name should furnish list of similar nature of works executed

(i)
in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-II. The

certificate to be furnished by the employer not below the rank of BDO Tarbha.

25. No bidder will be permitted to furnish their BID in their own manuscript paper.

Contractor

Block Deve ent Ofﬁcei‘,Tarbha.



/26, The bidder whose BID is sclected for accepta d who h fixed deposit wi
Odisha, shall st e e ; ptance and who has no fixed deposit xfmh the Govt. of

an Initial Secudy perioc ? scvcno ays upon written mumatngn being given to him/her BID make
ttionallont bml)(’ Dcpgsnt (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
tehdered ank and in no other form so .thnt the EMD and ISD will be 2% (two percent) of the
Falfill f:mfgunt and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
i nn of the contract in the :‘Oﬁlcc of thc.BDO Tarbha” The security deposit together with the
b secur‘:mfl‘cy and the amount \Vlll]l]clq according to the provision of F2 agreement shall be retained
mak ity for ll.lc due fulfillment of this contract, Failure to enter into the required agreement and to

ake the security deposits as above shall entail forfeiture of the E.M.D. No BIDshall be finally
acceplcq until the required amount of sccurity money is deposited. The written agreement to be
ente‘red into between the contractor and the Govt. shall be the foundation of the rights of both the
parties and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No0.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,
where the bidders back out from the offer before acceptance of the BID by the competent authority.
The security will be refunded six months after completion of the work and payment of the final bill

and will not carry any interest.
27. U/S.I._? of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour

Department.
28. The Contractor shall be liable to fully indemnify the department of any compensation under Workmen

Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full amount
of compensation paid will be recovered from the Contractor.

29. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

30. The contractor shall quote there % percentage both in words and figures and put their signafure on every

over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will

be taken as correct.
31. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA

TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.
32. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EO,

Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment

on the contractor’s behalf.
33. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak

proof and water tight.

34, The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

35. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer(Technical), Zilla parishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost. _

36. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).

Contractor ent Officer,Tarbha.



/

/

/ 37.1n case of any complaint by the laborers working about the non-payment of his/her wages as per latest

/

/ minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be in

df%fault, he/she may recover such amount due from the Contractor and pay such amount to the laborers
directly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
labour. The decision of the B.D.O. is final and binding on the contractor. ,

38. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamitics during the execution of the work.

39. 1t should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

40. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

41. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in full

within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

() Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

43. All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own

cost.

44. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted to the Contractor due to delay in procurement of materials.

45. The department will have the right to supply at any time in the interest of the work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

46. The Contractor will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reason what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

Contractor Block Develo Officer,Tarbha.
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48.

49.
50.
51.

52

53.

54.

55.

56.

57.

58.

59.

If the Contractor removes Govt. materials supplied to him/her from the' v\fork sitf: vylth a view to dlS;f)‘OhS.e
of the same dishonestly, he shall be in addition to any other liabilit}.l Civil or cnmlqal arising 9ut o tt:S
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered l?'t /‘c’;lny
time from any sum that may then or at any time thereafter become due to the Contractor or from his/her
security deposit or from the proceeds of sale thereof. . . )

The sclegted Contractor n‘my take delivery of departmental supply according to his need for thekwori(l
issued by the Department subject to the availability of the materials. The Contractor shall make ::1
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman e cl:
will be borne by the Department. The department is not responsible for considering the theft of materials
at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she shall have to

ay the full penalty as per Clause of F2 agreement.

.“)M:tcr the wgrk is)fl'mis‘l)lcd all surplus mfterials and debris’s should be removed 100 meters clear waylsl
from work site. Preliminary works such as Vats, mixing platform etc. shguld be dlsrr.lantlesi and a
materials removed from the work site and premises left neat and clean and this should be inclusive of the

tes. ‘

"rl‘ahescontractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of ea.ch plant and cost
of conveyance. The machineries, if available, with the department may be supplied on hire as per charges
fixed by the Department. .
The depth of foundation indicated on the Tender Schedule are provisional but thes.e may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation. . .
The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which will
be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable stac:‘ks
with deduction for voids @ 1/6™ of volume or more depending upon the looseness of stacking which
would be determined on actual observation and deduction. No claim for carriage of water what so ever
will be entertained.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State
and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

On no account, the contract work should be sublet to anybody without the prior approval of the

Department. In such an event the Contract may be rescinded.

Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done by

the contractor and no extra payment will be made.

Number of tests as specified in .LR.C/MORT & H/LS.I. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be borne by the Contractor. The
collection of samples and testing are to be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be borne by the Contractor.

Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT &H
specifications with latest revision/ amendment are also binding on the part of the Contractor..

The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge.

Contractor Block Devel Officer,Tarbha.



/ 60. T.he contractor has to arrange the land required for borrowing earth if necessary for the road work at
lns/her_cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all

such charges.

61. The information furnished must be sufficient to show that the applicant is capable in all respects to

successfully complete the envisaged work.
62. TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(1). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(i)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(). An update of the Programme shall be a programme showing the actual progress achi-eved on each
activity and the effect of the progress achieved on the timing of the remaining work including any

changes to the sequence of the activities o
(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The

Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.
(i) The time allowed for execution of the works as specified in the Contract data shall be the essence of

the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-Charge to proceed with the works.

Contractor Block De ent Officer, Tarbha.



. Force major, or

- Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

¢. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

2. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data

is beyond the Contractors control.

oo oc®

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the

Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor

may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the

contractor.
D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed

on per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
63. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department. )
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1*' lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the
tender.

64. The authority reserves the right for payment subject to availability of funds in concerned Head of
account.

Contractor Block Deve nt Officer, Tarbha.



65.

66.

67.

68.

69.

70.

71.

Contractor Block Develo

PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engincer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by LT.

Department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the

work.

The Contractors are required to pay royalty to Govt. as fixed from time to time and produced s-uch

authenticated documents in support of their payment as royalty, along with their bills. Failing which,

the amount of royalties of different materials as utilized by them in the work will be recovered from
their bills.

The contractor shall be responsible for the defect liability period for one year from the date of

completion of the Project.

Compensation for Delay
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete

the work and clear the site on or before the contract or extended date of completion, he shall, without

prejudice to any other right or remedy available under the law to the Government on account of such

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the B.D.O

Tarbha (whose decision in writing shall be final and binding) may decide on the amount of tendered value of

the work for every completed day / month (as applicable) that the progress remains below that specified in

Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The
amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
duel approval of next higher authority. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

nt Officer, Tarbha.



72, Additional performance Security:
Ammendment_ to para 3.5.5 (v) Note — ii of OPWD Code Vol.-1 by modification.

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall
be cancelled and the security deposit shall be forfeited.

SI. Range of Difference between the Estimated | Additional Performance §ecurity to be

No cost put to Tender and Bid Amount deposited by the successful bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount

3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

73. ELIGIBILITY CRITERIA :
(a) Required E.M.D. as per Col.No.5 of Tender Call Notice DTCN

(b) Furnishing of additional performance security, if any as per Clause No.72.
(c) Self-Attested copy of valid Registration Certificate, Income Tax assessment year for the year
2023-24 & 2024-25, PAN Card, GST Return file for the month of March-2024 along with the
BID and furnish the original of the above said documents on the same day of the opening of
the tender before the tendering authority.
74. The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as

laid down in OPWD Code Vol. I, Il and. Circular in force shall also be applied for selecting a tender for award

of work.

75. S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and
an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the
current financial year 2024-25. If the tender of the S.C/S.T. contractor is within 10% of the rate quoted by
the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the
facilities in the tender.

Signature of the Contractor Block Developr) t Officer, Tarbha.
PERMANENT ADDRESS of the Contractor
PHONE /CELL NUMBE

Contractor Block Deve ent Officer,Tarbha.



T
T
o

T'OBE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
*‘1: Documents Submitied Paze No. Issuing
mm‘ ‘—
B a— Yes No
! d 2 7] 4 5 6

1. | Costof tender paper in shape of DD,

i ‘ Copy of valid license

1. | Copy of Pan card

Copy of valid Income Tax Assessment year forthe
year 2023-24 & 2024-25

Copy of GSTIN Registration certificate

v.

V.
Vi, { GST Retum file up to March-2024
Required EMD in approved form

VIL

Vill. | No relation certificate
Affidavit of no litigation

IX.

Affidavit for authenticities of true document
attached
X Additional performance Security (if Required)

X1 BID Document
Xl | Experience Certificate

Certified that all the information mentioned above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.

CONTRACTOR

Contractor ment Officer, Tarbha.



DETAILED ABSTRACT OF ESTIMATE FOR "

TENDER SCHEDULE

Name ) . -
of the work: Completion of Additional Class Room at MBR Degree College at Menda

Estimated cost: X 16,83,000.00
Tender Schedule cost: X 15,52,834.00
Head of Account: WOoDC

TENDER SCHEDULE

COLLEGE AT MENDA

COMPLETION OF ADDITIONAL CLASS ROOM AT MBR DEGREE

Sl
No

NAME OF THE ITEM

Qnty

Rate

Amount

1

B.C.C. M20 work with 12mm size hard granite chips
including cost, conveyance, royalty, taxes, watering
and curing etc. complete.

30.06

X 7,287.50

219062.00

Rigid and smooth centering & shuttering for RCC
works including false works and dismantling then
after casting including cost of materials complete in

ground.

a) Chajja/ Slab

232.13

X 848.90

197055.00

b) Col/Beam

30.02

X 1,242.30

37294.00

Supplying ,fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and
technical specification.

27.05

X 10,363.00

E 4

2,80,319.00

20 mm cp in CM ( 1:4) for grading plaster to the
slab including all complete.

F.F.

258.63

X 270.90

70,063.00

16mm thich cement plaster (1:6) over brick
masonry including all etc to complete the work.

FF

406.06

g 241.80

98,185.00

12mm thick cement plaster (1:6) over brick
masonry including all etc to complete the work.

FF

229.13

R 173.80

39,823.00

Priming 1coat with wall cement primer (water
bound) including cost,conveyance etc complete.

FF

848.81

X 75.50

64,085.00

Water based Wall puty work to wall with two coat
for smooth finishing of surface including all etc
required to complete the work.

F.F

619.68

X 86.50

53,602.00

Wall painting with 2 coats with Plastic emulsion
paint of approved shade on new work to give an
even shade including cost,conveyance etc

complete.

FF

848.81

X 103.10

Y

87,512.00

Contractor

Block Deve%ﬂ‘aﬂ)ha.



cement motar(1:4) fill

ing joints with white cement

of approved quality including cost of all
Material,labour T&p etc requred for the work all

ion of E.I.C.

X 2,55,538.00

Complete as per direct

11 Supplying fitting and fi

xing of grill door and window

of square bar with all etc to complete .

window over a coat of
complete .

12 | Applying two Ccoats with enamel paint to grill

primer with all etc to

190.43 | X 1,341.90
1025.65| *  133.30| *  1,36,719.00
58.85| * 230.70| % 13,577.00

S. Total

X 15,52,834.00

NB:-The rate has been including with GST

Contractor

Block Dev

(Rupees Fifteen Lakhs Fifty Two Thousand Eight Hundred Thirty Four) Only

ent Officer, Tarbha.,



The Rate Quoted by me jg

esti % (excess/less) than the
Mated cost put to tender for the above work,

CONTRAC
1oR BLOCK DEVELOPMENT OFFICER
TARBHA

_\.?———g
Tender inviting authority
Name of the work

Bidder’s name

Block Development Officer, Tarbha.

Total estimated cost

Percentage of Less

In figure In words

Percentage of Excess

,In figure In words

My / our quoted rate is

% (both in figure and words)
excess over / less than / equal to the above estimated cost.

Contractor Block Deve ent Officer,Tarbha.



NOTES:

s Tl;;contractor should not write anything excepting quoting of percentage and in case anything else
rega ding tender rate is mentioned, the tender is liable for rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted up to 2 (two) digits after the decimal point. el
4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer

No. of Correction: o o e eraere s
No. of over WIS oot

y

Block Devel t Officer,Tarbha.
Contractor




