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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

' FOR THE WORK

Construction of Additional Class Room at................. GP
Head of Account: Samagra Sikhha Abhijan
Value of Work: Rs.15,47,164/

(Rupees Fifteen lakh Fourty-Seven Thousand One Hundred Sixfty-Four) only

BLOCK DEVEYOPMENT OFFICER
TARBHA
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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Construction of Additional Class Room at Katapali UGHS, GP Katapali
Head of Account: Samagra Sikhha Abhijan
Value of Work: Rs.17,14.265/

(Rupees Sevnteen Lakh Fourteen Thoysand TwoHundred Sixty five ) only

BLOCK DEVEL PMENT OFFICER

TARBHA

Contractor Block Development Officer, Tarbha.
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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Construction of GPLF office Building with market complex at Maraduguchha
Head of Account: Samagra Sikhha Abhijan

Value of Work: Rs.25,33,925/

(Rupees Twenty Five Lakh Thirty Three Thoysand NineHundred Twenty five ) only

—

BLOCK DEVEEOPMENT OFFICER

TARBHA

Contractor Block Development Officer, Tarbha,
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Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice No, (,346/ Date: (5, 1{. 2026
TENDER CALL NOTICE
A. Block Development Officer Tarbha on hehalf of Government of Odisha Invites sealed tenders In single cover
system from the intending bidders for execution of works mentloned In the table bhelow, The eligible
contractors registered with the State Government and contractors of equivalent Grade / Class registered
with Central Government / M.E.S. / Rallways or other Licensing Authorities for exccution of Civil works on
production of definite proof from the appropriate authority can participate In the Bid.

Sl T 'Sicciliylty Tender Period of Class of
No Name of the work Scheme Jlumict (EMD) | Papercost | Completi | Contracto
Work (Rs.) ms) | (Rs) ~on [
2 3 4 5 6 7 8
1 | Construction of Additional class room at I BEC with
Bhaludunguri PS, GP- Badbhinro SSA 1547164 | 15471 6000/- | 9 months L7
I ) License
2 | Construction of Additional class room at 6000/- B&C with
Pua PS, GP- Pua SSA 15,47,164 15,471 9months | LT
| Heense
3 | Construction of Additional class room at ' 6000/- BE&C with
Ghatkaintara UPS, GP- Sibtula SSA 15,47,164 15,471 9months | LT
B | License
4 | Construction of Additional class room at 6000/- B&C with
Dubula PS, GP- Dubula SSA 15,47,164 15,471 9months | LT
| Ucense
5 | Construction of Additional class room at 6000/- B&C with
Katapali UGHS, GP- Katapali SSA 17,14,265 17,143 9 months | LT
- Lcense
6 | Construction of GPLF office Building with | . .~ 6000/- B&C with
Market Complex at Maraduguchha Shakti 25,33,925/- 25339 9months | LT
License

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal
www.subarnapur.nic.in,

C. The tender document will be available in the website from dt.15.11.2025 to dt.03.12,2025. The bidder for
participation in the BID will have to pay Rs.6000/- (Rupees Six Thousand) only for the above works placed at
S1.N0.02 as cost of tender paper only in shape of Demand Draft (Nonrefundable) from any nationalize bank
drawn in favour of Block Development Officer, Tarbha payable at Tarbha,

D. BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the
above table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be In any
one of forms as specified in the bidding documents i.e. T.D.R from any Natlonalized Bank. BID must be
accompanied with valid PAN card, valid GSTIN registration certificate & Contractors Reglstration Certificate,

E. The tender document completing in all respect will be recelved In the office of the Block Development
Officer, Tarbha from, Dt.15,11.2025 to dt.03,12,2025 up to 3.00 PM through Reglstered /Speed Post/drop In
the box. The documents must be superscripted as “Name of the work with location”. Tender document
received after 3.00 pm of 03.12,2025 will not he considered. In case of any postal delay the authority shall

/g/

Contractor Block Dcvy nt Officer, Tarbha,
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not be held responsible. The tender will be opened on 04,12.2025 at 12,00 P.M In the office chamber of

Block Development Officer Tarbha In presence of the bidders or his authorlzed representatives.

F. Additional performance securlty shall bo obtalned from the successful bidder In shape of Term Deposit
Recelpt (TOR) pledged In favour of the Block Development Officer, Tarbha within seven days, otherwise the
BID shall be cancelled and the security deposit shall be forfelted.

The Intending tenderer (s) should obtain the Tender Schedule for each work by subscribing the name of the
G.P.

G.

H. The Intending tenderer (s) should have-not abandoned any work nor their contract should have been

Rescinded during the last five years,
I Less than 03 bids will not be opened.

J. The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without assigning
any reasons .Other detalls can be seen In the BID document.

Memo No. Q‘;{\.(l: (0] SR

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & necessary action. The
DIO, NIC, Subarnapur is requested to publish /upload both the DTCN In official website for wide circulation.

Block opment Officer
Tarbha

MemoNo. GAUT- Dtuwuesses o
Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ Al District Level Officers,Subarnapur/All
BDOs, All Tahaslldars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice

Board Tarbha Block/ Case record for information and wide circulation.

Block De ment Officer
/w;arbha

Contractor Block Development Officer, Tarbha.
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TERMS& CONDITION

BID must be accompaniced by BID seeurity (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha, Bids must also be
accompanied by self-attested Xerox copics of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date.

2. Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of Block Development
Officer, Tarbha payable at Tarbha,

3.

The BID should be submitted for the work and BID documents should be communicated to the Block
Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single sealed
cover o' Ad size Paper as per check List, by Regd. Post/ /Speed Post/drop in the box on or before the
schedule date and time.

4, The BID will be opened on dt.04.12.2025 at 12,00 P.M in the Office of the undersigned, in presence of
the members of tender committee of Block Development Officer, Tarbha and the bidders or their
authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha.

5, During the time of opening & verification, the original documents must be produced for verification,

failing which the tender will be rejected. If the Office happens to be closed on the date of receipt of the

bids as specified the bids will be received and opened on the next working day at the same time and
venue respectively.

6. In case of Engineer contactors secking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during financial year 2024-25 with exemption of E.M.D.
7. Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the caste certificate while submitting the tender paper).

8. No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.

9, The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority.

10.  The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without
assigning any rcason thereof.

11, The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part of the agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

12, The Tender Schedule furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. Bul the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will

be entertained. The work shall however be exccuted as per final approved Tender Schedule to be issued
by the Engincer-in-charge as and when required.

Contractor Block D pment Officer, Tarbha.
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All rates should be for finished item of works mentioned in the tender schedules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and

availability of materials. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

16.

The bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

17. The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

18. The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever.

19. As per Works Department Memorandum No.12366 dt.08/1 1/2013, if the rate quoted by the bidder is
more than 15% of the tender amount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their

authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.

20. Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per
Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.
21. The earnest money will be retained in the case of successful bidder and will be dealt with as per the

terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BID is finally accepted.

22, The BID documents received after due date and time will not be entertained.

23. NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited.

24, WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the
rank of Executive Engineer.

(i) ~ The prospective applicant in its name should furnish list of similar nature of works executed
in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-II. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

25. No bidder will be permitted to furnish their BID in their own manuscript paper.

Contractor Block Develefithent Officer, Tarbha,
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The bidder whose BID is selected for acceplance and who hag no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an Initial Seeurity Deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so (hat the EMD and 1SD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha” The security deposit together with the
carnest money and the amount withheld according to the provision of I'2 agreement shall be retained
as seeurity for the due fulfillment of this contract, Failure to enter into the requircd agreement and to
make the security deposits as above shall entail forfeiture of the E.M.D. No BIDshall be finally
accepted until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Govt, shall be the foundation of the rights of both the
partics and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No.202, W.I.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,
where the bidders back out from the offer before acceptance of the BID by the competent authority.

The security will be refunded six months afier completion of the work and payment of the final bill
and will not carry any interest.

27. U/8.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
exeeution of work through labour, should produce valid license from Licensing Authority of Labour

Department,

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen

Compensation Act VIITof 1993 on account of the Workmen employed by the Contractor and full amount

of compensation paid will be recovered from the Contractor.

28.

29. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

30. The contractor shall quote there % pereentage both in words and figures and put their signature on every
over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will
be taken as correct.
31, The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur,
32. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EO,
Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment
on the contractor’s behalf,

33. Steel shuttering & centering shall be used which shall by lined with suitable sheeting and made leak
proof and water tight.

34. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

35. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer(Technical), Zilla parishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps ete, for this purpose at his own cost.

36.

(=

Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 4,00/bag or as per S.R.(P.W.D).

Contractor Block Do}u opment Officer, Tarbha.
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37 In case of any complaint by the laborers working about the non-payment of his/her wages as per latest
minimum wages Act. the B.D.O.. will have the right to investigate and if the contractor is found to be in
defult. he'she may recover such amount due from the Contractor and pay such amount to the laborers
directly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
lzbour. The decision of the B.D.O. is final and binding on the contractor.

3% No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution of the work.

391t should be understoad clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

40. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

21. The Contrzetor shall bear various incidentals. sundries and contingencies necessitated by the work in full
within the following or similar category.

(2) Rent. Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls. conveyvance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its" maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of work.

(b) Lebour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(¢) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(¢) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suirable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(2) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

43. All preliminary works such as Vats, mixing platform ete, are to be done by the Contractor at his own
Ccost.

44. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen ete. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted to the Contractor due to delay in procurement of materials.

45. The department will have the right to supply at any time in the interest of' the work any departmental
materials 10 be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

46. The Contractor will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reason what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher. _

» '7/
)
l,:’il_’\'[’ -~

Contractor Block I)C\'/L:lg,pi ent Officer, Tarbha,
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47, 11 the Contractor removes Govt, materlnls supplled (o him/hor from (ho work slte with o view (o dispose
of the same dishonestly, ho shall be n addition (o any other Habltity CIvIEor erlminal arising out ol hig
contract be liable to pay a penalty equivalent (o flve timed ol tho price ol the malerlnly nccording to the
stock issue rate or market mte whichover Is higher, The penully to Imposed shall bo recovered nt any
time from any sum that may then or at any tme therenllor become due 1o the Contractor or from his/her
security deposit or from the proceeds of sale thereol,

48, The selected Contractor may take delivery of departmental supply necording to his need for the work
issued by the Department subjeet to the avallabllity of the materlals, ‘The Contractor shall make all
arrangement for proper storage of materlals but no cost for ralsing ahed for storage, pay of watchman ete.
will be borne by the Department, The department Is not responsible for considering, (he (el of materials
at site. 1t is contractor's risk. Under any sueh plea 1f the Contractor stops the work, he/she shall have to
pay the full penalty as per Clause o I'2 agreement,

49, Afler the work s finished all surplus materials and debris's should be removed 100 meters clear ways
from work site, Preliminary works such ns Vats, mixing platform ete, should be dismantled and all
materials removed from the work site and premises lel neat and clean and this should be inclusive of the
rates.

50. The contractor should at his/er own cost nrrange necessary (ools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges ol cach plant and cost
of conveyance. The machineries, il available, with (he department may be supplicd on hire as per charges
fixed by the Department,

51. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be aken in advance of actual
execution of the foundation,

52. The stack of road metal and moorum will be measured in box heaps of 150 X 1.50 X 0.50 M which will
be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable stacks
with deduction for voids @ 1/6™ of volume or more depending upon (he looseness of stacking which
would be determined on actual observation and deduction. No claim for carringe of water what so ever
will be entertained.

53. Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State
and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

54.0n no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

55. Dewatering from the foundation of bridges, culverts, buildings worksites cte. and walering for
consolidation in roads embankments when and where necessary during exeeution will have to be done by
the contractor and no extra payment will be made,

56. Number of tests as specified in LR.C/MORT & [1/1.8.1. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratorics or
reputed material testing laboratory as (0 be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens ele. will be borne by the Contractor. The
collection of samples and testing aro (o be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be borne by the Contraclor.

57. Any damages caused by natural calamitics should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the samo and will not pay any cost towards the repair
done by the Contractor,

58. Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT &1
specifications with latest revision/ amendment are also birding on the part ol the Contractor,

59. The contractor shall supply sample of all materinls before procurement for the ygrk (or testing and
) 7

acceptance as may be required by the Engineer in-charge. A
Contractor Block l)o\glofﬂncnt Officer, Tarbha,
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60. The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so

ever Will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

61. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
62. TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(ii)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(i). The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Contractor Block Devcy Kfﬁcer,ﬁrbha.
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a. Force major, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed
on per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting. :
63. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1** lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.

Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the
tender.

64. The authority reserves the right for payment subject to availability of funds in concerned Head of
account,

Contractor Block Develop#tent Officer, Tarbha.
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PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

(@) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowcd.to the Engineer Contractor in the tender rates has been withdrawn.

(b) !Excm‘ptlon_of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
In a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

66. Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by LT.

Department.

67. Undfr no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

68. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing which,
the amount of royalties of different materials as utilized by them in the work will be recovered from
their bills.

69. The contractor shall be responsible for the defect liubility period for one year from the date of
completion of the Project.

Compensation for Delay

70. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below as the B.D.O
Tarbha (whose decision in writing shall be final and binding) may decide on the amount of tendered value of
the work for every completed day / month (as applicable) that the progress remains below that specified in
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The
amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount

71.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.
The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
duel approval of next higher authority. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill. ‘

4

Contractor Block Developptent Officer, Tarbha.
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Additional performance Security:

Ammendment to para 3.5.5 (v) Note — ii of OPWD Code Vol.-l by modification.

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall
be cancelled and the security deposit shall be forfeited.

72.

?\IL Range of Difference between the Estimated [ Additional Performance ~Security to be

o cost put to Tender and Bid Amount deposited by the successful bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount )

3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

73.  ELIGIBILITY CRITERIA :
(@)  Required E.M.D. as per Col.No.5 of Tender Call Notice DTCN
(b)  Furnishing of additional performance security, if any as per Clause No.72.
(c)  Self-Attested copy of valid Registration Certificate, Income Tax assessment year for the year
2023-24 & 2024-25, PAN Card, GST Return file for the month of December-2024 along with
the BID and furnish the original of the above said documents on the same day of the
opening of the tender before the tendering authority.

74. The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as
laid down in OPWD Code Vol. I, Il and. Circular in force shall also be applied for selecting a tender for award
of work.

75. S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and
an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the
current financial year 2024-25. If the tender of the S.C/S.T. contractor is within 10% of the rate quoted by
the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the
facilities in the tender.

Signature of the Contractor Block Devy ent Officer, Tarbha.
PERMANENT ADDRESS of the Contractor
PHONE /CELL NUMBE

Contractor Block Dcvcl) i Officer,Tarbha.

- = —
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TO BE FILLED UP BY THE OFFICE AT 'THE TIME OF OPENING OF THETENDIR

CHECK LIST

Documents T Submlued | PugeNo, | Tssuing
No, nuthorlty
CYen No 7 - B
! 2 |y a5 L1
.| Costoftender paper in shape of DD, ) IR . -
" Copy of valid license
. | Copy of Pan card
v Copy ol valid Income Tax Assessment year for the
" | year 2023-24 & 2024-25
v Copy of GSTIN Registration certificate
VI. | GST Return file up to March-2024
Vil Required EMD in approved form
VI, | No relation certificate
IX. Aftidavit of no litigation
X Affidavit for authenticities ol true document
| attached
XI Additional performance Security (i’ Required)
Xn BID Document
X1l | Experience Certificate

Certified that all the information mentioned above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.

Contractor

CONTRACTOR

Block Deve ent Officer, Tarbha.
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TENDER SCHEDULED

Fname of the Work- Const. of Additional Class Room at

. GP

[Estimated Cost - Rs.18,33,000 /-

Tender Scheduled - Rs.15,47,164.00/-

Head of Account — SSA

SINo

DESCRIPTION OF THE ITEM

Qnty

Unit

Rate

Amount

Earthwork excavation in hard soil with initial lead and
initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from
worksite etc complete.

46.590

Cum.

275.40

12,831.00

Supplying, filling in foundation and plinth with sand,
watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour with
T&P etc. complete.

50.414

Cum.

685.70

34,569.00

Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc.

15.266

Cum.

5874.80

89,686.00

Brick work with 1st class flyash Bricks 25cmx12cmx8cm
having crushing strength not less than 75 kg/cm? with
dimensional tolerance + 8% in cm(1:6) in F&P.

18.278

Cum.

5759.70

1,05,274.00

R.C.C work of M20 grade with 20mm & down grade
C.B.G Chips including cost,conveyance and royalty etc.

36.598

gum.

6028.40

2,20,627.00

Brick work with 1st class flyash Bricks 23cmx11cmx8cm
having crushing strength not less than 75 kg/cm? with
dimensional tolerance + 8% in cm(1:6) in
superstructure.

30.235

Cum.

5798.06

1,75,302.00

Supplying fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification.

32.206

nt

8731.60

2,81,211.00

Rigid smooth c/s for RCC work.

Plinth

29.375

Sgm.

247.70

7,276.00

~ Lintel

17.625

Sgm.

570.80

10,060.00

Column

71.305

Sgm.

1189.90

84,846.00

Chajja/slab

105.690

Sgm.

755.70

79,870.00

12mm thick C.P in C.M (1:6) over brick masonry
including cost conveyance and royalty of materials
curing etc. complete.

149.199

186.50

27,826.00

10

16mm thick C.P in C.M (1:6) over brick masonry
including cost conveyance and royalty of materials
curing etc. complete.

204.504

269.00

55,011.00

11

6mm thick C.P in C.M (1:4) to RCC Surface including cost
conveyance and royalty of materials curing etc.
complete.

84.813

202.10

17,141.00

12

20 mm thick grading plaster in C:M (1:4) over roof slab
including cost,conveyance and royalty etc.

105.690

Sqm.

292.20

30,883.00

13

2.5 cm thick A.S. flooring in C.C (1:2:4) with 12 mm size
HGCB  chips including punning including cost,
conveyance & royality of materials.

84.813

sqm

400.40

33,959.00

14

Providing & fixing of Fabricated door & windows with
angle iron frame & grill of approved design including all
cost conveyance , taxes and all labour charges etc.
complete.

646.000

Kg

143.60

g

92,766.00

15

Finishing wall surface of walls with Acrylic wall putty

289.316

Sgm

91.80

X

26,559.00

Contractor

Block Development Officer, Tarbha.

C} Scanned with OKEN Scanner




(Water based) of approved make and finished smooth
and even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
taxes, labour TRP ete complete,

Priming 1coat with wall cement primer (water bound)
including cost,conveyance ete complete, 438,515 Sqm 83.60 | *  36,660.00
\Vall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade
including cost,conveyance etc complete. 289.316 Sqm 108.80 | *  31,478.00
18 | Finishing exterior wall with weather coat of approved
shade on new work of two coats including cost of paints
& primer and labour charges ete. complete. 149.199 Sqm 102,10 [ X 15,233.00
19 | Painting two coats over one coat of primer on new steel
work including labour & material charges including

cost,conveyance ete complete. 39,888 Sqm 265.50 [ R 10,590.00
20 | Provision for Display board,photographs & other unforseen items if any. X 8,000.00
21 | ElWork (Internal& External) 59,506.00
X 15,47,164.00
Grand Total Rs. R 15,47,164.00

( Rupees Fifteen Lakh fourty-Seven Thousand one hundred sixtyfour) Only

Block Dgv€lopment Officer
Tarbha Block

’

)2

Contractor Block Developm¢nt Ofticer, Tarbha.,
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TENDER SCHEDULED

,me of the Work- Const. of Additional Class Room at Katapall UGHS, GP Katapall

Tender Scheduled - Rs.17,14,265 /-

SRR G S—

|
Head of Account —SSA
| St
SINo
DESCRIPTION OF THE ITEM Unit Rate Amount
Qnt
1 Earthwork excavation in hard soil with Initial lead and .
initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from
worksite etc complete. 47.945 Cum. 275.40 | 13,204.00
2 Supplying, filling in foundation and plinth with sand,
watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour with
T&P etc. complete. 58.244 cum. 685.70 | % 39,932.00
3 Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc. 23.096 Cum. 587480 | X 1,35,685.00
Cement Concrete (1:2:4) with 12 mm size H.G.C.B..
chips including cost,conveyance and royalty etc. 4.921 Cum. %7,468.60 | = 36,754.00
4 Brick work with 1st class flyash Bricks 25cmx12cmx8cm
having crushing strength not less than 75 kg/cm? with
dimensional tolerance + 8% in cm(1:6) in F&P. 18.278 Cum. 5759.70 | ¥ 1,05,274.00
5 R.C.C work of M20 grade with 20mm & down grade
C.B.G Chips including cost,conveyance and royalty etc. 36.598 cum. 6028.40 | ¥ 2,20,627.00
6 Brick work with 1st class flyash Bricks 23cmx21cmx8cm
having crushing strength not less than 75 kg/cm? with
dimensional tolerance + 8% in cm(1:6) in
superstructure. 30.235 Cum. 5798.06 | ¥ 1,75,302.00
7 Supplying fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification. 32.206 Qnt 873160 | ¥ 2,81,211.00
8 | Rigid smooth c/s for RCC work. )
Plinth 29.375 Sqm. 247.70 | % 7,276.00
Lintel 17.625 Sqm. 570.80 10,060.00
Column 7 71.305 Sgm. 1189.90 | X 84,846.00
Chajja/slab 105.690 Sgm 755.70 | X  79,870.00
9 12mm thick C.P in C.M (1:6) over brick masonry
including cost conveyance and royalty of materials
curing etc. comp|etq_ 149.199 Sgm 186.50 | X 27,826.00
10 | 16mm thick C.Pin C.M (1:6) over brick masonry
including cost conveyance and royalty of materials
curing etc. complete. N 204.504 Sgm 269.00 | X 55,011.00
11| 6mm thick C.P in C.M (%:4) to RCC Surface including cost
conveyance and royalty of materials curing etc.
complete. ) 84.812 Sgm. 202.10 | X 17,141.00
12 | 20 mm thick grading plaster in C:M (1:4) over roof slab
including cost,conveyance and royalty etc. 105.690 Sgm. 292.20 | X 30,883.00
Supplying, fitting and fixing vetrifed tile in floors of size
600mm x 600mm of approved make conforming to IS
:13755 laid on 20 mm thick cement motar(1:4) filling
joints with white cement of approved quality including
cost of all material,labour T&P etc requred for the work
13 | all complete as per direction of E 84.813 Sqm. X1,191.40 _+ X 1,01,046.00 _J
Contractor Block Devcl(@ t Officer,Tarbha.
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Fintng the tiles in dados shitting risers of steps onon 12
w thiek G (1) fointed with neat coment Slurry
mived with pigments to mateh the shade of the tiles
including rubbing and polishing complete | 5.165

Providing & fixing of Fabricated door & windows with
angle iron frame & grill of approved design Including all
cost conveyance , taxes and all labour charges ete,
complete,
Finlshing wall surface of walls with Actylle wall putty
(Water based) of approved make and finished smooth
and even surface to recelve painting Including cost of
scaffolding staging charges with cost of all materals
| taxes, labour TRP ete complete. 289,316 Sqm 91.80 | X 26,559.00
17 | Priming 1coat with wall cement primer (water bound)
Including cost,conveyance ete complete, 438.515 sqm 83.60 | X /il
18 [ Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade
ncluding cost,conveyance et complete, 289.316 Sqm 108.80 { *  31,478.00
19 | Finishing exterior wall with weather coat of approved
shade on new work of two coats Including cost of paints
N primer and labour charges ete. complete, 149.199 Sqm 102.10 { X 5,800
20 | Painting two coats over one coat of primer on new steel
work including labour & material charges Including

Sqm. | % 98590 | % 5,092.00

646,000 Kg 143.60 R 92,766.00

cost,conveyance ete complete, 39.888 Sqm 265.50 [ X 10,590.00

21 | Provision for Display board,photographs & other unforseen Items if any. X 8,000.00
22 | £l Work (Internal& External) 65,933.00
R 17,14,265.00
Grand Total Rs. R 17,14,265.00

(Rupees sSeventeen Lakh Fourteen thousand twohundred Sixty five ) Only

Block/l)q(e/ opment Officer
Tarbha Block

Contractor 0/){?

Block l)cvcl/y 1L Officer, Tarbha,

.
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TENDER SCHEDULED ]

Name of the Work- Const. of GPLF office Building with market complex at Maraduguchha
pstimated Cost = Rs.30,00,000 /-
Tender scheduled - Rs.25,33,925/-

Head of Account — Mission Shakti
— |
Description Unit Qty Rate Amount
]
Civil —
b

Earthwork excavation in hard soil with initial lead and
initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from

worksite etc complete. 56.790 cum. 275.40 _q—_’l_saﬁfgﬂtl__—

e -—:———_’—i——'—’_-‘—’———-‘/

2 Supplying, filling in foundation and plinth with sand,
watered and rammed including cost, conveyance &

royality and all taxces of materials cost of all labour with
i 1,684.00
T&P etc. complete. 60.790 Cum. _’_655__79___!____1_6——-———
-
l i : I I e
Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc. 13.610 Cum. 587490 | X 79,957.00
I
4 Brick work with 1st class flyash Bricks 25cmx12cmx8cm
having crushing strength not less than 75 kg/cm? with
. ; ,14,562.00
dimensional tolerance t 8% in crp(1:6) in F&P. : _A@S_()__’Qjm___wj';l/_
//_____/_//
5 R.C.C work of M20 grade with 20mm & down grade
C.B.G Chips including cost,conveyance and royalty etc. 50.580 cum. ~ 6028.60 x 3,04,927.00
.B. : | 50.580 | |
Mﬂ, | Cum. | 6148.20 24,101.00
/c:——-—c:—’-’ [ S
6 Brick work with 1st class flyash Bricks 23cmx11cmx§cm '
having crushing strength not less than 75 kg/cm? with
dimensional tolerance £ 8% in:cm(1:6) in superstructure. | 63.520 | Cum. 5798.09 | X 3,68,295.00
M 9.770 cum. 6168.90 | *  60,270.00
7 Supplying ,fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification. . 44.510 ant 9266.20 | X 4,12,439.00
1st Floor 3.450 Qnt i 9299.00_ X 32,08:2.00
8 Rigid smooth c/s for RCC work.
Plinth 57.960 Sqm. 247.70 | X 14,357.00
Lintel 22,020 Sqm. 570.80 | X 12,569.00
Column 95.460 Sqm. 1189.90 | ¥ 1,13,588.00
Chajja/slab 152.160 Sqm. 755.70 | * 1,14,987.00
1st Floor 23.790 Sqm. 888.1 | % 21,128.00
Staircase 13.150 Sqm. 1043.7 | X 13,725.00
9 12mm thick C.P In C.M (1:6) over brick masonry including
cost conveyance and royalty of materials curing etc.
complete. 137.550 Sqm 186.50 | X 25,653.00 |
A
Contractor Block Deve /o;t’ nt Officer, Tarbha.

C} Scanned with OKEN Scanner



1st Floor
46.930 Sqm. 194.10 | X 9,109.00

10 | 16mm thick C.Pin C.M (1:6) over brick masonry including
cost conveyance and royalty of materials curing etc.

complete.
369.610 Sqm 269.00 99,425.00

1st Fl
oor 41.630 sqm. 275.90 | x  11,486.00

11 6mm thick C.P in C.M (1:4) to RCC Surface including cost

conveyance and royalty of materials curing etc. complete. 99.030 Sqm. 20,014.00

20210 | ®  20,014.00

12 | 20 mm thick grading plaster in C:M (1:4) over roof slab

including cost,conveyance and royalty etc.
139.260 Sqm. 29220 | ®  40,692.00 |
_ I ———
13 Providing & fixing of Fabricated door & windows with
angle iron frame & grill of approved design including afl
labour charges etc. complete 1100.000 sqm. ~ 143.60 w
. I
Fixing ACP panel door frame and shutter including and
 2,894.40 R 9,864.00

14 fixing in position including cost conveyance & taxes etc 3.408 Sqm.

complete _

Finishing wall surface of walls with Ac:rylic wall putty
(Water based) of approved make and finished smooth and

even surface to receive painting including cost

g chrges with cost of all materials
g 9180 | R 43,413.90

ofscaffolding stagin
15 taxes, labour T&P etc co:mplete. 472,910 | Sqam.
1st Floor B B 57.860 | Sam. 94.90 | X 5,491.00
tograp:hs & other unforseen items if any. ] 17,000.00

16 Provision for Display board, pho

X 1,52,909.00

17 | Elwork (iniernal & external)

- 1,96,598.00

PH Work( internal & external)

) Grand Total Rs | X 25,33,925.00

three Thousand nine hundred Twenty- five ) Only

2

Block DevglSpment Officer
Tarbha Block

( Rupees Twenty-five Lakh Thirty-

‘/17 WL/Z/ o

Contraclor
Block Developtirent Officer, Tarbha.,
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Rate quoted b i
The q y meis % (excess/less) than the

estimated cost put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA
Tender inviting authority Block Development Officer, Tarbha.

Name of the work

Bidder’s name

Total estimated cost __,_,—J

Percentage of Less

In figure In words ’l

Percentage of Excess

In words

In figure:

[

% (both in figure and words)

My / our quoted rate is

excess over / less than / equal to the above estimated cost.

nt Officer, Tarbha.

Contractor Block Dcvéﬁ
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NOTES: ,

;. The contractor should not write anything excepting quoting of percentage and in case anything efse
regarding tender rate is mentioned, the tender is liable for rejection,

2. strike out which is not applicable,
3. percentage should be quoted up to 2 (two) digits after the decimal point,
4. Rate of all items are inclusive of cost, carriage, royalty and other tares of materlal,
Tenderer
No. of Correction: pessis
No. of over writing:

Signature of Contractor
Contractor Block Develgpffent Officer, Tarbha,
A uﬁ."'“..;u 1
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