Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, DUNGURIPALI DIST.SUBARNAPUR
INVITATION FOR BIDS |
Tender Notice No. 02/2025-26 Date: 09.03.2026

TENDER CALL NOTICE

A. Block Development Officer Dunguripali on behalf of Government of Odisha invites Sealed tenders
in single cover system from the intending Bidders for execution of works mentioned in the table

below. The eligible contractors registered with the State Government and contractors of equivalent

Grade / Class registered with Central Government / M.E.S. / Railways or other Licensing Authorities

for execution of Civil works on production of definite proof from the appropriate authority can

participate in the BID.
(TABLE)
Amount Am
Sl. Nameof | . .| of AU | Period of | Class of
No Name of the work Schemes N Security o encex Completi | Contracto
Work (Rs.) Paper cost
(EMD) (Rs)) on r
(Rs.) ]
1 2 3 4 5 6 7 8
Const. of Addl. Class Room (06) Six
2 | at Sialinali PS, GP: S&ME | 14,18972 | 14,190 6,000 | Calendar | "C & D"
Badkarley months
Const. of Addl. Class Room (06) Six
3 | at Mayabarha UPS, GP: S&ME | 14,18972 | 14,190 6,000 | Calendar | "C & D"
Mayabarha months
Const. of 2 nos. of Addl. (09) Nine
4 | Class Room at Kapasira UPS, S & ME 28,80,579 | 28,806 6,000 Calendar "B&C"
GP: Kapasira months

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District

Portal

www.subarnapur.nic.in.

C. The tender document will be available in the website from dt. 10.03.2026 to dt. 24.03.2026.

The Bidder for participation in the BID will have to pay the cost of tender paper as mentioned
in column-6 only in shape of Demand Draft (N on-refundable) from any nationalized bank drawn
in favour of Block Development Officer, Dunguripali payable at Dunguripali.

D. BID must be accompanied by EMD/BID security of the amount as specified for
e, duly pledged in favour of Block Development Officer,

Column No-5 of the above tabl
as specified in the Bidding

BID security will have to be in any one of forms
Demand draft / T.D.R from any Nationalized Bank. BID must be accompanied
on certificate & Contractors Registration

Dunguripali.
documents i.e.

with valid PAN card, valid GSTIN registrati

Certificate.

AT
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Dungun
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E. The tender document completing in all respect will be received in the office of the Block
Dev.elopmenl Officer, Dunguripali from 10.03.2026 to 24.03.2026 up to 5.00 PM through
Regt§tercd /Speed Post only. The documents must be superscripted as “Name of the work with
location™. Tender document received after 5.00 pm of 24.03.2026 will not be considered. In
case of any postal delay the authority shall not be held responsible. The Tender will be ope;ned
on Dt. 25.03.2026 at 11.00 AM in the Block Conference Hall, Dunguripali in presence of the
tender committee members and the Bidders or his authorized representatives.

F. Additional performance security shall be obtained from the Bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful Bidder who has quoted
less BID price/rates than the estimated cost put to tender shall have to furnish the amount as per
Office Memorandum No. 07764600022025-173 /W, Bhubaneswar Dt. 03.01.2026 of Principal
Secretary to Govt. Works Deptt., Govt. of Odisha.

Additional performance security shall be taken on an incremental basis from the
selected bidder for low bid prices in the project works as under:
L Where the bid price is below 0% but not below 10% of the project cost put

to bid, no additional performance guarantees/security percentage is required.

11 Where the bid price is below 10% but not below 20% of the project cost put
o bid, the additional performance guarantees/security percentage shall be

to bid,

incremented by 0.1% for every percentage of bid price below 10% of the project
cost put to bid starting at 11% with the additional bid performance guarantee
being 0.1% and this additional performance guarantee percentage shall be
applied on the bid price.

1L Where the bid price is 20% or more below of the project cost put to bid, the
additional performance guarantees/security percentage shall be incremented by
0.2% for every percentage of bid price below 20% of the project cost put to bid
in addition to 1% of the bid price and this additional performance guarantee
percentage shall be applied on the bid price.

IV.  The additional performance guarantee percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage of
bid price is below 0.5% or next higher percentage based on whether the decimal
point of the percentage bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance
security.

VI.  Justification for abnormally low bids shall be scrutinized by the Departmental
Technical Committee and recommended to the competent authority of the
Administrative Department for approval of the Additional Performance Security
(APS). An abnormally low bid is one in which the Bid price, in combination
with other elements of the Bid, appears so low that it raises material concerns as
to the capability of the Bidder to perform the contract at the offered price,
Procuring Entity may, in such cases, seek written clarifications from the Bidder,
including details price analyses of its Bid price in relation to scope, schedule,
resource mobilization, allocation of risks and responsibilities and any other
requirements of the bid document. If, after evaluating the price analyses, the

procuring entity determines that the Bidder has substantially failed to
r the contract at the offered price, the

demonstrate its capability to delive f
Procuring Entity may reject the Bid/Proposal. However, it woul_d not be
advisable to fix a normative percentage below the estimated cost, which would

automatically be considered as an abnormally low bid.

G. The intending tenderer(s) should have-not abandoned any work nor their contract should have

been rescinded during the last five years.

S




H. TI‘1e Block F)evelopmcm Officer, Dunguripali reserves the right to reject any or all the tenders
without assigning any reasons. Other details can be seen in the BID document.

ASN%
Block iﬂﬁn{{%w,

Block DPungpripatiOfficer

Dunguripali
Memo No. “’46 /Date. ®&9-03.-9¢
Copy to N.1.C, Subarnapur for uploading the detail tender call notice and the bid documents in
the official website of Subamapur i.e. www.subarnapur.nic.in

Srses

? ?
Block Developmeht Officer

Block Bungeripwit Officer
MemoNo. /Y2 #F //Date. ©9 ~03-24 Dunguripali
Copy submitted to the Collector & District Magistrate, Subarnapur for favour of kind

information.
4%:‘«‘
Block Developnm}
ment Oilieer

BlochgRRE
MemoNo. /2. 2 /Date. &9~ 3 - 2 gﬁgﬁﬂpmi

Copy submitted to the CDO-cum-EO, ZP, Subarnapur for favour of kind information.
Qe
g
ali
Memo No. / l—{ 3.7 /[Date. &7 ~03 ~9p

Copy submitted to the Sub- Collector Sonepur/ Birmaharajpur for favour of kind information.

Sl
Block Developlm

BlockDeugwppant Officer
Dunguripali

Memo No. / Lf30 //Date. OF~03 -2y

Copy forwarded to All District Level Officers, Subarnapur/All BDOs of Subarnapur District/
All Tahasildars of Subarnapur District/CDMO, Subarnapur /1IC, Dunguripali Police Station/ Notice

Board Dunguripali Block/ Case record for information and wide circulation.
Srih

Block Developnﬁ icer

Block [yuagyrépadt Officer
Dunguripali
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TERMS & CONDITIONS

. BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in

the table above in any one of the forms as specified in the Biding document, TDR of any
Nationalized Bank Payable at Dunguripali duly pledged in favour of the Block Development
Officer, Dunguripali. BIDs must also be accompanied by self-attested Xerox copies of GSTIN
registration certificate, PAN card and valid contract registration certificate, and all others up to
date.

BIDs must be accompanied with cost of tender document as per Col.No.6 as specified, in shape
of demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block
Development Officer, Dunguripali payable at Dunguripali.

The Tender should be submitted in 1 no. of BID and the BID document should be communicated
to the Block Development Officer, Dunguripali At-PO Dunguripali Dist. Subarnapur, Odisha
PIN-767023 in single sealed cover of A4 size Paper as per check List, by Regd. Post/ /Speed
Post on or before the schedule date and time.

The BID will be opened on Dt. 25.03.2026 at 11.00 AM in the Office of the undersigned, in
presence of the members of tender committee of Block Development Officer, Dunguripali and
the Bidders or their authorized agent who wish to attend at the meeting hall of Panchayat Samiti
Office, Dunguripali. During the time of opening & verification, the original documents must be
produced for verification, failing which the tender will be rejected. If the Office happens to be
closed on the date of receipt of the BIDs as specified the BIDs will be received on the next
working day at the same time and venue respectively.

In case of Engineer contactors seeking exemption of EIM.D. in this work are instructed to
produce an affidavit regarding his list of works awarded during current financial year 2025-26
with exemption of EM.D.

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders
are within 10% of the rate quoted by the lowest tenderer, for any work, the work may be
considered for award to him / them at the lowest tendered rate. (To avail of this benefit Bidder
must be submit an affidavit along with the cast certificate while submitting the tender paper).
No relation certificate in shape of affidavit in original shall be produced along with the tender
paper without which the tender will be liable for rejection.

The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be
accepted on any circumstances by the authority.

The Block Development Officer, Dunguripali reserves the right to reject any or all the tenders
without assigning any reason thereof.

The Bidders shall carefully study the tentative drawings and specifications applicable to the
contract and all documents which will form a part of the agreement to be entered into by the
accepted Bidder and detailed specification for Odisha and other relevant specifications and
drawings which are available at www.subarnapur.nic.in . Complaint at a future date that plans
and specifications have not been seen by the Bidders cannot be entertained.

. The drawings furnished with the BID are tentative and subject to revision or modification during

the execution as per actual necessity. But the tendered rates quoted by the Bidder will hold well
in case of such modification and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved
drawing to be issued by the Engineer-in-charge as and when required.

12. All rates should be for finished item of works mentioned in the tender schedules.

13.

The Bidder should quote the (%) percentage rates over the amount put to tender both in figure



and words for the work.

14. Every Bidder is expected before quoting his/her rates to inspect the proposed work site and
should also inspect the quarries and approach roads to quarries and satisfies him/her about the
quality and availability of materials. Complaints at future date that the availability of materials
at quarries has been misjudged cannot be entertained.

15. The Bidder may at his option quote reasonable % percentage rate for the work carefully during
fill up so that it should not be unworkable during execution.

16. The BID containing the extraneous conditions not covered by the DTCN are liable for rejection
and quotations should be strictly in accordance with the tender call notice. Any change in the
wording will not be accepted.

17. The authority reserves the right to reject any or all the BIDs received without assigning any
reasons thereof what so ever.

18. If more than one bid is quoted as the same lowest rate less than the estimated cost, the tender
accepting authority will finalize the tender through the transparent lottery system, where all
Bidders/their authorized representatives, the Block Development Officer Dunguripali with the
members of Tender Committee will present.

19. BIDs not accompanied by required amount of Tender paper cost, EM.D, A.P.S. or exemption
order as per Works Department Memorandum No.288838, dt.18.12.95 will be summarily
rejected.

20. The eamnest money will be retained in the case of successful Bidder and will be dealt with as per
the terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest
money of the un-successful Bidders will be refunded on application after the BID is finally
accepted.

21. The BID documents received after due date and time will not be entertained.

22. NO RELATION CERTIFICATE: -

The Bidder shall furnish a certificate along with the tender to the effect that he/she is not related
to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary and above in Panchayati
Raj Department. If the fact subsequently proved to be false, the contract is liable to be rescinded.
The earnest money and total security will be forfeited.

23. No Bidder will be permitted to furnish their BID in their own manuscript paper.

24. The Bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt.
of Odisha, shall within a period of seven days upon written intimation being given to him/her
BID make an initial security deposit (ISD) @ 1% of the tendered amount in the form of Demand
Draft of any nationalized bank and in no other form so that the EMD and ISD will be 2% (two
percent) of the tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV
No.61) for the fulfillment of the contract in the “Office of the BDO Dunguripali” The security
deposit together with the earnest money and the amount withheld according to the provision of
F2 agreement shall be retained as security for the due fulfillment of this contract. Failure to enter
into the required agreement and to make the security deposits as above shall entail forfeiture of
the EIMM.D. No BID shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and the Govt. shall
be the foundation of the rights of both the parties and the contract shall be deemed to be
incomplete until the agreement has first been signed by the Contractor and then by the proper
Officer authorized to enter into the contract on behalf of the Govt. As concurred by Law
Department and Finance Department in their U.O.R. No.848, Dt. 21.05.97, J.O.R. No.202,
W.F.D., dated.6.03.98 respectively the EM.D. will be forfeited in the case, where the Bidders
back out from the offer before acceptance of the BID by the competent authority.



25. The security will be refunded after six months of completion of the work and payment of the
final bill and will not carry any interest.

26. The Contractor shall be liable to fully indemnify the department of any compensation under

Workmen Compensation Act VIII of 1993 on account of the Workmen employed by the

Contractor and full amount of compensation paid will be recovered from the Contractor.

The Bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha

and will not pay less than the fair wages fixed by the Gowt. to the labourer engaged by him/her
for the work.

27.

28. The contractors are quote there % percentage both in words and figures and put their signature
on every over writing.

(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will be taken as
correct. '

29. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be

TATA TISCON / SAIL or any rod approved by the Zilla Parishad, Subarnapur/Govt. of Odisha.
No part of the contract shall sublet without writing permission of the BDO and C.D.O cum E.O
Zila Parishad, Subamapur or transfer be made by power of attorney authorizing other to receive
payment on the contractor’s behalf.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made
leak proof and water tight.

30.

3L

32. The Department will have the right to inspect the scaffolding, centering and shuttering made for

the work and can reject partly or fully such structures if found defective in their opinion.

33. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Project

Director (Tech) Zilla Parishad, Subarnapur. The contractor should arrange his own concrete
mixer, vibrator, and pumps etc., for this purpose at his own cost.

34. Only ACC/Konark/ Ultratech cement (OPC &PPC) or any Govt. approval Cement are to be

used and weight of each cement bag being taken as 50 Kg. and Cost of empty cement Bag will
be recovered @ Rs 3.50/bag or as per S.R. (P.W.D).

In case of any complaint by the laborers working about the non-payment of his/her wages as per
latest minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is
found to be in default, he/she may recover such amount due from the Contractor and pay such
amount to the laborers directly under intimation to the local labour Officer of the Govt. The

contractor shall not employ child labour. The decision of the B.D.O. is final and binding on the
contractor.

35.

36. No compensation will be paid by the Department for any damage done by rain, flood, cyclone,

and tide or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra

items of work or extra quantity of any item besides estimated amount, unless written order is

obtained from the BDO and rates settled before the extra items of work or extra quantity of any

item of work is taken up.

The Bidder shall have to abide by the C.P.W.D. safety Code Rules introduced by the Govt. of

India, Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencies necessitated by the

work in full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including

GSTIN, ferry tolls, conveyance charges and other cost on account of land and building
including temporary building and construction of service road and diversion road and its’

37,

38.

39.

S¥bhy
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maintenance till completion of the work as required by the Contractor for collection of
materials, storage, housing of staff or other purpose of the work. No Bidder will however
be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there into the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and
labour as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of
any major precautions also becomes payable due to operation of the workmen
compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever
necessary at his own cost.

40. No payment will be made for bench marks, level pillars profiles and benching and leveling the
ground where required. The rates to be quoted should be for the finished items of work inclusive
of carriage of all materials and incidental item of works.

41. All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his
own cost.

42. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted to the Contractor due to delay in procurement of
materials. The materials can be supplied by the BDO on recommendation of the J.E. and A.E.
to the contractor on Payment basis.

43. The department will have the right to supply at any time in the interest of the work any
departmental materials to be used in the work and the contractor shall use such materials without
any controversy or dispute on that account. The rate of issue of such materials will be at the
stock issue rate inclusive of storage charges or rates fixed by the Department or current market
rate whichever is higher.

44. The Contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reason what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates whichever is higher.

45. If the Contractor removes Govt. materials supplied to him/her from the work site with a view
to dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the
materials according to the stock issue rate or market rate whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the Contractor or from his/her security deposit or from the proceeds of sale
thereof.

46. The selected Contractor may take delivery of departmental supply according to his need for the
work issued by the Department subject to the availability of the materials. The Contractor shall
make all arrangement for proper storage of materials but no cost for raising shed for s‘torage,
pay of watchman etc. will be borne by the Department. The department is not responsnb!e for
considering the theft of materials at site. It is contractor’s risk. Under any such plea if the

Sy
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47.

48.

49,

50.
S1.

52.

53.

54.

55.

56.

57.

58.

59.

60.

Contractor stops the work, he/she shall have to pay the full penalty as per Clause of F2
agreement.

After the work is finished all surplus materials and debris’s should be removed 100 meters clear
ways from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled
and all materials removed from the work site and premises left neat and clean and this should
be inclusive of the rates.

The contractor should at his/her own cost arrange necessary tools and plants required for the
efficient execution of work and the rates quoted should be inclusive of the running charges of
each plant and cost of conveyance. The machineries, if available, with the department may be
supplied on hire as per charges fixed by the Department.

The depth of foundation indicated on the drawing are provisional but these may be altered, if
necessary, in the light of the nature of strata indicated by boring which must be taken in advance
of actual execution of the foundation.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of
the State and those not covered by the said schedule of rates will be paid on actual analysis
approved by the Competent Authority.

On no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for
consolidation in roads embankments when and where necessary during execution will have to
be done by the contractor and no extra payment will be made.

Number of tests as specified in LR.C/MORT & H/LS.I. specification required for the
construction of road/bridges/buildings or any other structural works will be conducted in any
Govt. laboratories or reputed material testing laboratory as to be decided by the Engineer in-
charge. Testing charges including expenditure for collection/transportation  of
samples/specimens etc. will be borne by the Contractor. The collection of samples and testing
are to be conducted for both prior to execution as may be directed by the Engineer in-charge and
on both the accounts the cost shall be borne by the Contractor.

Any damages caused by natural calamities should be repaired by the Contractor at his own cost.

The Department will not be any way responsible for the same and will not pay any cost towards
the repair done by the Contractor.

Over and above these conditions, the terms and conditions and rules and regulations and

specifications as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code,

Bridge Code and MORT &H specifications with latest revision/ amendment are also binding on
the part of the Contractor.

The contractor shall supply sample of all materials before procurement for the work for testing
and acceptance as may be required by the Engineer in-charge.

The contractor has to arrange the land required for borrowing earth if necessary for the road

work at his/her cost. No extra payment by the Department will be made on this account and no

claim what so ever will be entertained on this ground. The rates quoted by the Contractor should

be inclusive of all such charges.

The information furnished must be sufficient to show that the applicant is capable in all respects

to successfully complete the envisaged work.

TIME CONTROL: -

A. Progress of work and Re-scheduling programme.

§ug¢, -
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(1). The BDO Dunguripali shall issue the letter of Acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the BID process and commencement of the
contract.

(i1)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO
Dunguripali for approval a Programme commensurate to Clause no. B showing the general
methods, arrangements, and timing for all the activities in the Works along with monthly cash flow
forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work including
any changes to the sequence of the activities

(ii). The BDO Dunguripali, on approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the BDO Dunguripali again
at any time. A revised Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(1). The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time period
as mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work and may be amended as necessary by agreement between the
Block Development Officer, Dunguripali and the Contractor within the limitations of time imposed
in the contract documents, and further to ensure good progress during the execution of the work,
the contractor shall in all cases in which the time allowed for any work, exceeds one month (save
for special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Dunguripali but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

a. Force major, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Dunguripali in
executing work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

S
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8. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

(V). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Dunguripali in writing, within
15 days of the date of receipt of such request. Non-application by the contractor for extension of
time shall not be a bar for giving a fair and reason

able extension by the Engineer-in-Charge and
this shall be binding on the contractor.
D. Compensation for Delay. Compensation @1
computed on per Day basis. Provided always that
paid under this condition shall not exceed 10% o
E. Management Meetings.
(i). Either the Engineer or the Contractor m

% per month of for delay of work, delay to be

the total amount of compensation for delay to be
f the Tendered Value of work.

ay require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.
(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.
61. Even qualified criteria are met; the Bidders can be dis
enquired by the Department.
(@) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1* lowest tendered or even the next lowest tendered withdraw in series one by
one, thereby facilitating a particular tender for award, and then they shall be penalized with
adequate disincentives with forfeiture of E.M.D. unless adequate justification for such back
out is furnished. Appropriate action for black listing the renderers shall also be taken apart
from disincentivizing the tender.

62. The authority reserves the right for payment subject to availability of funds in concerned Head
of account.

qualified for the following reasons, if

63. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR:

(@) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price
preference allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three
works in a financial year for participating in the tender and the fact of participating with
exemption of E.M.D. should be entered in the original Registration Certificate of the
Engineer Contractor.

64. Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by I.T.
Department.

Suh

Block Development Qfficer
Dunguripali
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Prevailing rate of GST on the gross amount of the bill will be deducted from Contractor’s bill.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

The Contractors are required to pay royalty to Gowt. as fixed from time to time and produced
such authenticated documents in support of their payment as royalty, along with their bills.
Failing which, the amount of royalties of different materials as utilized by them in the work will
be recovered from their bills.

The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or
to complete the work and clear the site on or before the contract or extended date of completion,
he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated at
the rates stipulated below as the B.D.O Dunguripali (whose decision in writing shall be final
and binding) may decide on the amount of tendered value of the work for every completed day
/ month (as applicable) that the progress remains below that specified in Clause-2 of P-1
Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month
of for delay of work, delay to be completed on per Day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation may be
adjusted or set-off against any sum payable to the Contractor under this or any other contract
with the Government. In case, the contractor does not achieve a particular milestone mentioned
in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However, no
interest whatsoever shall be payable on such withheld amount.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items
subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment. The period of
completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority. Bills for percentage rate tenders shall be prepared at the

estimated rates for individual items only and the percentage excess or less shall be added or
subtracted from the gross amount of the bill.

Additional performance Security:
Amendment to para 3.5.5 (v) Note — ii of OPWD Code Vol.-I1 by modification.
Additional performance security shall be obtained from the Bidder when the BID amount is less

than the estimated cost put to tender. In such an event, only the successful Bidder who has quoted less
BID price/rates than the estimated cost put to tender shall have to furnish the amount calculated as per
Office Memorandum No. 07764600022025-173 /W, Bhubaneswar Dt. 03.01.2026 of Principal

5114/‘*

Block Develop‘}l&l fficer
Dunguripali
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Secretary to Govt. Works Deptt., Govt. of Odisha as Additional Performance Security (APS) in shape
of Demand Draft / Term Deposit Receipt pledged in favour of the B.D,0 Dunguripali within seven days,
otherwise the BID shall be cancelled and the security deposit shall be forfeited.

72. ELIGIBILITY CRITERIA :
(a)  Required E.M.D. as per clause NO.19.
(b)  Furnishing of additional performance security, if any as per clause No. 23
() Self-Attested copy of valid Registration Certificate, IT PAN Card, Valid GSTIN

Certificate along with the BID and furnish the originals of the above said documents
on the same day of the opening of the tender before the tendering authority.

73.  The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and

conditions as laid down in OPWD Code Vol. I, II and. Circular in force shall also be applied for

selecting a tender for award of work.

74. S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste
certificate and an undertaking in shape of affidavit that he has not avail the concessions for more
than three times in the current financial year 2025-26. If the tender of the S.C./S.T. contractor is
within 10% of the rate quoted by the lowest tenderer for the work, the same will be considered for
awarded to him/her at the lowest tender rate. Any amendment order noticed by the Government
may be enclosed by the contractor to get the facilities in the tender.

SVhls—

Signature of the Contractor. Block Development Oékaﬁnguﬁpaﬁ_
PERMANENT ADDRESS of the Contractor Block Developﬂ_‘e“} Qtiics
punguripall

PHONE /CELL NUMBER:
e-Mail Address:
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
S Documents Submitted Page | Issuing authority
No. No.
Yes No
1 2 3 4 5 6
I. | Cost of tender paper in shape of DD.
11. | Copy of valid license
11. | Copy of valid 1.T/ Pan Card
IV. | Copy of GSTIN Registration certificate
v Required EMD in approved form
. | No relation certificate
VII. | Affidavit of no litigation
VI Affidavit for authenticities of true
1.
document attached
IX. | Additional performance Security (if
required)
X. | BID Document
X1 | Experience Certificate

true and correct to the best of my knowledge & belief.

Certified that all the information mention above has been attached with the tender paper & are

CONTRACTOR

s
Block Deve{o/p{z'?t fficer

Dunguripah
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PN\k
Mhe work:-_Construction of Add| Class Room at Sialinali UP School
[ dtimated Cost Rs 18,33,000.00 Head of Account:- S & ME Dept
.?‘me of Village:: _ Cinlinali Name of G.P:- e
No DESCRIPTION OF THE ITEM Qnty Unit et
1 Amount

Earthwork excavation In hard soll with Initial lead and Initial lift
including dressing and levelling the foundation bed andw .
depositing the excavated earth away from worksite etc complete.

44.020 Cum. |X 281.50 | X 12,392.00

T [Supplying, filling in foundation and plinth with sand, watered ondl
rammed including cost, conveyance & royality and all taxces of

Materials cost of all labour with T&P etc. complete. 54.060 Cum. |% 884.50 | X 47,816.00
3 |Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost, conveyance and royalty etc. 13.940 Cum. |X  5,989.50 | X 83,494.00

4 |Rling in foundation and plinth with excavated materials
MWMM&MWMEMuMn-

44020 | cum. |x  18767]|% 8,261.00

S |RCC work of M20 grade with 20mm & down grade C.B.G Chips|
including cost,conveyance and royalty etc complete. e &

A |Column Bases ‘ 11.240 | cum. |[X  6,466.05[% 72,678.00
8 [Plinth band 2.920 Cum. |[X 733650 21,423.00
C |For beam and column 7090 | cum. X 1813800(X  1,28,598.00
D fuintel 1730 Cum. |X 14,129.00 | 24,443.00
€ [Chajja 0.660 Cum. |X 18990.08 % 12,533.00
F |Roof Slab 10620 | cum. |X 13,71400|X  1,45,643.00

6 [Supplying fitting and placing uncoated HYSD bar reinforcement.
complete as per drawing and technical specification.

34.260 ant X 7,916.70 |X  2,71,226.00

7 |Brick work with 1st class flyash Bricks 25cmx12cmx8cm having|
crushing strength not less than 75 kg/cm? with dimensionaq
tolerance £ 8% in cm(1:6) in F&P. etc complete

ﬂ(&x foundation & plinth) 10.710 Cum. |X 5,753.40 | X 61,619.00
8 [m superstructure 20.150 Cum. [ 5,791.80 | X 1,16,705.00
8 |Supplying, fitting and fixing GI Angle iron door and windows as

per approved design and drawing including all cost of materials S

and labour etc complete as per direction of Engineer in charge.
322.000 gntl |X 14540 | X 46,819.00

9 |[6mm thick CP in CM (1:4) to RCC Surface including cost

conveyance and royalty of materials curing etc. complete. 102540 | sqm. |x  20690|x  21,216.00
10 |16mm thick C.P in C.M (1:6) over brick masonry including cost,

conveyance and royalty of materials curing etc. complete. 144.180 sqm | 276.70 | 39,895.00
11 [12mm thick C.P in C.M (1:6) over brick masonry including cost

conveyance and royalty of materials curing etc. complete. 137.330 | sqm |% 192.00 | X 26,367.00
12 |20 mm thick grading plaster in C:M (1:4) over roof slab including

|cost.conveyance and royalty etc. 83.000 Sqm. | X 300.10 | X 24,908.00

13 [Supplying, fitting and fixing vetrifed tile in floors of size 600mm x
600mm of approved make conforming to IS :13755 laid on 20
mm thick cement motar(1:4) filling joints with white cement of]
approved quality including cost of all material,labour T&P etc
requred for the work all complete as per direction of E.I.C.

91430 | sgm |X 1,14560|%X  1,04,742:00

14 |wall painting with 2 coats with Plastic emulsion paint of]
approved shade over a coat of oil bound primer on new work to
give an even shade including cost,conveyance etc complete.

211.970 Sqm |X 195.10 | X 41,355.00

. . Gl
/ Asst. Executive Engineer Block Development Officer

~ Dunguripali Block - —. Dunguripali




80Q 2

18 [Painting two coats over one coat of primer on new steel work
> including labour & material charges Including Cost,conveyance

etc complete.,
18.770 m | % 269.80 | ® 5,064.00
16 |Finishing exterior wall with weather coat of approved shade over i =
& coat of ol bound prime on new work of two coats Including o

cost of paints & primer and labour charges etc. complete.
157.030 Sqn | X 188.40 | X 29,584.00

17 |Finishing wall surface of walls with Acrylic wall putty (Water
based) of approved make and finished smooth and even surface|
O recelve painting Including cost of scaffolding staging charges )
With cost of all materials taxes, labour T&P ete complete,

211,970 Sqgm | X 92.90 | X 19,692.00
18 [Supplying ,Rtting & fixing of S Mand ralling for Ramp including )
Cost.conveyance & taxes of all material & labour etc complete.

13.200 Rm |=% 3,598.40 | X 47,499.00
19 |Prowision for Display board,photographs z 5,000.00
X 14,18,972.00
GST@ 18% = X 2,55,415.00
Civil Work X 16,74,387.00

ABSTRACT
Cwil work Cost X 16,74,387:00
1 |Provision for Black Board of size 12'.00" x 4°'.00" ft size. Z 6,500.00
2 |Fire fighting arrengement X 10,000.00
3 |Electrification Works X 40,000.00
Total Civil work Cost |X 17,30,887.00
4 |Desk Bench X 85,000.00
S Conting_gy @ 1% X 17,309.00
G.Total| X 18,33,196.00

Limitedto X 18,33,000.00
Rupees (Eighteen lakh thirty-three thousand)only.

LS.

Block Deve\opn_\ent Officer

hai all
Asst. Executive El}%meer Dungurip

ripali Block
‘w} Dungurip
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> N\ame of the work:- Construction of AddI Class Room at Mayabaraha UP School
/ Estimated Cost -  Rs 18,33,000.00 Head of Accour S & ME Dept
Narye of Village:- Mayabaraha Name of G.P:- Mayabaraha
,: DESCRIPTION OF THE ITEM Qnty Unit Rate Amount

1 [Earthwork excavation in hard soll with initial lead and Initlal Iift

including dressing and levelling the foundation bed nndw
depositing the excavated earth away from worksite etc

complete. 44.020 |Cum.|X 28150 | X 12,392.00
2 [Supplying, filling in foundation and plinth with sand, watered and
rammed including cost, conveyance & royality and all ta of

materials cost of all labour with T&P etc. complete. } 54.060 |Cum.|% 88450|%  47,816.00
3 t concrete (1:3:6) with 40 mm size H.G.C.B" metal
including cost, conveyance and royalty etc. 13.940 |Cum.|X 598950 |%  83,494.00

4 [Filling in foundation and plinth with excavated materlals
including water and ramming as directed by the Engineer-in -

charge. 44.020 [cum.|% 187.67|X  8,261.00
S |R.C.C work of M20 grade with 20mm & down grade C.B.G Chips
including cost,conveyance and royalty etc complete.

A |Column Bases 11.240 |cum.|X  6466.05(x  72,678.00
8 |Plinth band 2920 |cum.|X  7,33650[x  21,423.00
C |For beam and column 7.090 |cum.|X 18,138.00|X 1,28,598.00
D |Lintel 1.730 |Cum.[X 14,12900(X  24,443.00
E |Chajia 0.660 [cum.|X 18990.08[%  12,533.00
F |Roof Slab 10.620 |Cum.|X 13,714.00|X 1,45,643.00
6 |[Supplying ,fitting and placing uncoated HYSD bar reinforcement

complete as per drawing and technical specification.
34.260 | Qnt |X 7,916.70 | X 2,71,226.00

7 |Brick work with 1st class flyash Bricks 25cmx12cmx8cm having

crushing strength not less than 75 kg/cm? with dimensional -
tolerance £ 8% in cm(1:6) in F&P. etc complete
A |(For foundation & plinth) 10.710 |Cum.|X 5,753.40 | X 61,619.00
B [In superstructure 20.150 |Cum.|X 5,791.80|X 1,16,705.00

8 |Supplying, fitting and fixing GI Angle iron door and windows as
per approved design and drawing including all cost of materials

and labour etc complete as per direction of Engineer in charge.
322.000 | qntl | X 145.40 | X 46,819.00

9 |6mm thick C.P in CM (1:4) to RCC Surface including cost

conveyance and royalty of materials curing etc. complete. 102.540 |sqm.|% 206.90 | % 21.216.00
10 [16mm thick C.P in C.M (1:6) over brick masonry including cost

conveyance and royalty of materials curing etc. complete. 144.180 | sqm | 276.70 | % 39,895.00
11 |12mm thick C.P in C.M (1:6) over brick masonry including cost

conveyance and royalty of materials curing etc. complete. 137.330 | sqm|% 192.00 | % 26,367.00
12 |20 mm thick grading plaster in C:M (1:4) over roof slab including g

cost,conveyance and royalty etc. 83.000 |sqm.|z 300.10 | % 24,908.00

S\hd

st. EX%““"g\Eng‘ neef Block Development Officer
iripali Block Dunguripali




-

oA

=

i3 [supplving, fitting and fixing vetrifed tile In floors of
600mm of approved make conforming t of size 600mm x
mm thick cement motar(1:4) fillin J :! 0 1S :13755 laid on 20|
Mproved quality including cost ol: :“ms o ke coment of
requred for the work all Material,labour T&P etc
Tk all complete as per direction of E.|.c. ’
91.430 X 1,145.60 | X 1,04,742.00
141Wall painting with 2 coats with Plastic emulsion paint of| =
pproved shade over a coat of oll bound primer on new work to )
give an even shade including cost,conveyance etc complete.
30 : 211.970 | Sqm | X 195.10 |X  41,355.00
ainting two coats over one coat of primer on new steel work
including labour & material charges including cost,conveyance
etc complete.
18.770 |Sgm| X 269.80 | X 5,064.00
16 |Finishing exterior wall with weather coat of approved shade over
a coat of oil bound prime on new work of two coats including
cost of paints & primer and labour charges etc. complete. >
157.030 | Sgm | X 188.40 | X 29,584.00
17 |Finishing wall surface of walls with Acrylic wall putty (Water
based) of approved make and finished smooth and even surface B
to receive painting including cost of scaffolding staging charges
with cost of all materials taxes, labour T&P etc complete.
211970 |Sgm| X 9290 | X 19,692.00
18 |Supplying ,fitting & fixing of SS Hand railing for Ramp including -
cost,conveyance & taxes of all material & labour etc complete.
13.200 Rm 3,598.40 X 47,499.00
19 |Provision for Display board,photographs : — lz.ggg-gg
GST@ 18%= X 2,55,415.00
CivilWork X 16,74,387.00
ABSTRACT
Givil work Cost X 16,74,387.00
1 |Provision for Black Board of size 12'.00" x 4'.00" ft size. X 5,500-00
2 |Fire fighting arrengement X __ 10,000.00
3 |Electrification Works X 40,000.00
Total Civil work Cost |X 17,30,887.00
4 |Desk Bench X 85,000.00
5 | Contingecy @ 1% X  17,309.00
G.Total| X 18,33,196.00

Limitedto X 18,33,000.00
Rupees (Eighteen lakh thirty-three thousand)only.

Asst. Execﬁt’we

~DunguripaliB

ngineet
lock

N

Block Development Officer

Dunguripali
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E::ir:f Of the work- Construction for 02 nos Additional Class Room at Kapasira U.P.S
ated Cost :- ¥ 36,66,000.00 Head of Account:- S & ME Dept

M_%ei— Kapasira Name of G.P-- Kapasira
m DESCRIPTI i
——21 ON OF THE ITEM [ Qnty | Unit Rate Amount
|1 |Earthwork excavation in hard soil with initial lead and 50.796 |cum[¥  27872|% 1415800

nitial lift including dressing and levelling the foundation

bed and depositing the excavated earth away from

worksite etc complete.

2 |Supplying, filling in foundation and plinth with sand, 52752 |Cum.|? 66920 [ 35302.00
watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour

o with T&P etc. complete.

3 |Cement concrete (1:3:6) with 40 mm size H.G.C.B metal 13.748 |Cum.| ¥ 599860[F  82469.00
including cost, conveyance and royalty etc.

4 |Bnck work with 1st class flyash Bricks 25cmx12cmx8cm|F&P  [17272 [Cuml]Z 551480 |% 95,252.00
having crushing strength not less than 75 kg/cm? with|G.F 28890 |Cum.|Z 555270 | 1,60,418.00
dimensional tolerance + 8% in cm(1:6) in F&P. etc|ist FF [38.766 Cum.| 2 6,199.32 |¥ 240,323.00
complete

5 |RCC work of M20 grade with 20mm & down grade
CB.G Chips including cost,conveyance and royalty etc
complete.

A |Column Bases Ground floor G.F 6.167 Cum.|X 6,426.10 | X 39,630.00

B |Plinth band Ground floor G.F 3.720 Cum.|% 728780 (¥ 27,111.00

C |Lintel Ground floor G.F 2232 Cum.|¥ 1405780(%F 31,377.00

1st floor 1st FF |2.232 Cum.|¥ 1667986 T 37,229.00

D |For beam and column |Ground floor GF 10641 |Cum.|¥ 1798280|% 19135500

1st floor 1stFF 18365175 |Cum.[¥ 21,11680 (% 1,76.642.00

E |Chajja Ground floor G.F 0.846 Cum.|¥ 1882526 (% 15,926.00

1st floor 1st FF |0.846 Cum.|¥ 2206933 (% 18,671.00

F |Roof Slab Ground floor G.F 12850 |Cum.|¥ 13601.80|% 1,74,783.00

1st floor 1stFF |13029 [Cum.|¥ 16,16450 % 210607.00

6 |Supplying fitting and placing uncoated HYSD bar|G.F 32.810 Qnt | T 879230 ¥ 288475.00
reinforcement complete as per drawing and technical[1st FF |22.02 Qnt | 965585 |¥ 21262200
specification.

7 |25 cm thick grading concrete in C.C. (1:2:2) on roof slab|1st FF |104.234 |Sam.| 2 44960 | 46,864.00
with 4.7 mm size H.G. chips including cost,conveyance
and royalty etc complete.

8 |6mm thick C.P in C.M (1:4) to RCC Surface including|G.F 92566 [Sgm.|¥ 165.20 | ¥ 15,292.00
cost conveyance and royalty of materials curing etc.|1st FF |96.800 Sgm.|R 19810 | % 19,176.00
complete.

9 [16mm thick CP in CM (16) over brick masonry|G.F 125985 |Sgm|Z 26890 | ¥ 33,877.00
including cost conveyance and royalty of materials 1st FF |153.802 [Sqm|% 31700 (¥ 4875500

C

%oa

Asst. Executive Engineer

Dunguripali Block

ANbs:

oiock Development Qiliges

Dunguripah




BoQ
12mm thick CP in CM (1:6) over brick masonry|G.F 199.766 |Sqm|Z 18590 | ¥ 37,136.00
including cost conveyance and royalty of materials|1st FF 179.667 [Sqm|[Z 22260 |% 39,994.00

curing etc. complete.

Supplying, fitting and fixing Gl Angle iron door and|G.F 641870 | KG [Z 152.77 |R 98,058.00

windows as per approved design and drawing|lst FF [863.810 | KG |2 17850 |¥  1,54,190.00

including all cost of materials and labour etc complete

as per direction of Engineer in charge.

2.5 cm thick AS. flooring in C.C (1:2:4) with 12 mm size|G.F 84638 |Sgm|®% 40403 | X 34,196.00

HGCB chips including punning including cost,|1st FF |84.638 Sgm|(®% 47310 (% 40,042.00

conveyance & royality of materials.

Painting two coats over one coat of primer on new|G.F 33.819 Sgm| % 27050 | ? 9,148.00

steel work including labour & material charges|ist FF |47.938 Sgm|% 282.00 | X 13,519.00

including cost,conveyance etc complete.

Priming 1coat with wall cement primer (water bound)

including cost,conveyance etc complete. G.F 418318 |[Sgm|¥ 8460 | 35,390.00
inside 1stFF |250.602 |Sgm|% 9980 | X 25,010.00
outside 2nd FF|179.667 |Sgm|% 10140 |X 18,218.00

Finishing exterior wall with weather coat of approved

shade over a coat of oil bound prime on new work of|G.F 199.766 |Sgm|Z¥ 103.20 | X 20,616.00

two coats including cost of paints & primer and labour|1st FF [179.667 Sgm| % 12260 |3 22,027.00

charges etc. complete. 0/S

Wall painting with 2 coats with Plastic emulsion paint of|G.F 218551 |Sgm|X 11000 | X 24,041.00

approved shade over a coat of oil bound primer on|1st FF |250.602 Sgm|X 12890 |? 32,303.00

new work to give an even shade including|l/S

Supplying fitting and fixing of stainless steel of 304 6.000 Sgm| X 356275 | X 21,377.00

grade in hand railing using 50 mm dia of 2 mm thick

circular pipe with Dbalustrade of size 32

mmx32mmx2mm @ 0.90 mtr C/C and stainless square

pipe bracing of size 32 mmx32mmx2mm in 3 row in

stair case as per approved design and specification

buuffing,polishing etc with cost,conveyance,taxes of all

materials labour,T&P etc required for the complete in all

Provision for Display board,photographs T 3,000.00
Add Labour Cess 1% T 36,000.00
¥ 28,80,579.00
GST@18%=| ¥ 518,504.00
CivilWork | ¥ 33,99,083.00
@ 2
Assistant Engineer Asst: Englgl ro i Block De‘(,%'\opmsm Qmﬁef
Dunguripali Block As HuhgiRipai Blog 191 '¢€ BloB ngrigatiSeck

Dunguripali Block



The Rate quoted by me is % (excess/less) than the estimated cost

put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
DUNGURIPALI
Tender inviting authority Block Development Officer, Dunguripali
Name of the work
Bidder’s name
Total estimated cost
Percentage of Less
In figure In words
Percentage of Excess
,In figure In words
My / our quoted rate is % (both in figure and

words) excess over / less than / equal to the above estimated cost.




The contractor should not write anything excepting quotin

g of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for

rejection,

2. Strike out which is not applicable.Government of Odisha
3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4

Rate of all items are inclusive of cost,carriage, royalty and other taxes of material,

Tenderer

..................................

Signature of Contractor




WORKING EXPERIENCE
’ ;CUTED ////T
LT OF rROCTS P /’T/ﬂ’/f’tc"ﬂ Acwal | Resson for delay 10
"’/T/C’o?tf';c’tﬂ jrems of | Date of | Stipula A of S tarting/ oM pletion,
Nameof | N jce in works | starting date 0% mpleti if any
gmployer | o po the | completio | €9 p
locatio | Indian workas [ 1 ofthe |on of the
nand | RUPSES per work as work
BNEE Agreem per
of-k ent Agreemen
— | 8
///// 6 1 &8 —
1 2 _,j,/_,i———,___s—,——/’/”j
L———//
L///L,/—/L/L,/—

Signature of the Tenderer
WORKING EXPERIENCE

/.’-""j—’—//ﬂ
Revised Reasons for slow

e
Contract Ttems | Date of Stipulated
target date of | progress, if any,

Name | Name of
of starting the | date of
with the updated

of location price in

Emplo | and name Indian works | work as per completio completion of

yer of work Rupees Agreement | n of the the work, if | billing amount
work as any
per
Agreemen

1 2 .
3 4 5 6 7 8

Signature of the Tenderer
Executive Engi
gineer




CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our

possession in working orders.

)

()

(i)

@v)

()

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.



INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/ No

in any litigation relating to the works.

b) If yes: give details:

a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

a) Has the tenderer or any of its Yes/ No

constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application
will summarily be rejected.

Signature of Tenderer



AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are
true and correct.

The undersigned also hereby certifies that neither my / our firm / company /
individuals __
nor any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other

project work in India nor any contract awarded to us for such works have been rescinded during the
last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

The undersigned undertake that in case of

any information furnished by me found to be incorrect,
the Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date




SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other
entity that has prepared the design, specifications, and other documents for the Project nor has any
person associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge
to provide consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engiﬁeering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Govemnment service during last two years without prior permission of the Govemnment of
Orissa in writing on or before submission of this tender. I am aware that my contract is liable to be
cancelled if either I or any of my employees is found any time to be such a person who had not
obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same

may be cited in a scparate letter.



RELATIONSHIP DECLARATION

To,
The Block Development Officer, Dunguripali
Subject: ( Name of the Work)..........
Reference : (BID reference number).....
Sir,
. It is to inform that 1 have relative(s) employed as an Officer in the rank of an Assistant
Engineer/Under Secretary under the Department. His (Their) details are as follows.
Relationship:
Name:
Designation
Office
Address

, I am to submit herewith the names of persons who are working under my firm having near relatives
Department.

to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

SI | Name of the my Presently Details of his relatives working in the

no | employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in
the rank of an Assistant Engineer/Under Secretary in the Department. I am aware that any

breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:



