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GOVERNMENT OF ODISHA

PAI,{CHA YATI RAJ & DRINKII'{G WATEKDEPARTMEI{T

PAN CHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BIDDOCUMENT

BLOCK DEVELOPMENT OFFICER
TARBHA

FOR THE WORK

construction of Science Laboratory at UGHS Katapali

Head of account: RMSA

Value of Work: Rs' 9,53'7721'

(Rupees Nine lakh Fifty-Three Thousand seven hundred seventy two) only
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Panchayati Raj & Drinking Water Department

PANCHAYAT SAMITI OFFICE, TARBHA DIST'SUBARNAPUR
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TENDER CALL NOTICE

A. Block DeveloPment Offrcer Tarbha on behalf of Govemment of Odisha invites sealed tenders in single cover system from the

bidders for execution ofworks mentioned in the table below' The eligible contractors registered with the State Government

and contractors of equivalent Grade / Class registered with Central Government / M'E'S' / Railways or other Licensing Authoritiesintending

for execution of Civil works on production of definite Proof from the aPProPriate authoritY can particiPate in the Bid'

B. The Tender Call Notice' DTCN with tender document can be down loaded from the District Portal

r.trvrv.subarnaPur.n i c'in'

c. The tender document will be available in the website from dt.22-02-2023 to o6-03-2o23.The bidder for participation in

the BID will have to pay Rs.4000/_ (Rupees Four Thousand) onry as cost of tender paper only in shape of Demand Draft

(Nonrefundable) frori any nationalize bank drawn in favour of Block Development officer, Tarbha payable at Tarbha'

D.BlDmustbeaccompaniedbyEMD/BIDsecurityoftheamountasspecifiedfortheworkColumnNo-5oftheabove
table, duly pledged in turou. or nto"t o"'etopment officer' Tarbha-.BlD security will have to be in any one of forms

asspecifiedinthebiddingdocumentsi.e.T.D.RfromanyNationalizedBank.BlDmustbeaccompaniedwithvalid
PANcard,validGsTlNregistrationcertificate&ContractorsRegistrationCertificate.

E.ThetenderdocumentcompletinginallrespectwillbereceivedintheofficeoftheBlockDevelopmentoffrcer,Tarbha
from 22-02_2023 to 06-03-2023 up to 1.00 pM through Registered /Speed Post only. The documents must be

superscripted as 
.Name of the work with location,,. Tender document received after 1.00 pm of 06-03-2023 will not be

considered. rn case ofany postal delay the authority shall not be held responsible. The tender will be opened on 06-03-

2023 at5.00 p.M in the office chamber of Block Development offrcer Tarbha in presence of the bidders or his

authorized rePresentatives'

F.AdditionalperformancesecurityshallbeobtainedfromthebidderwhentheBlDamountisless
than the estimated cost put to tender. In such an event' only the successful bidder who has

quotedlessBlDprice/ratesthantheestimatedcostputtotendershallhavetofurnishtheexact
amount of diffeiential cost i.e estimated cost put to tender minus the quoted amount as

AdditionalPerformanceSecurity(APS)inshapeofTermDepositReceipt(TDR)pledgedinfavourof
theBlockDevelopmentOfficer,Tarbhawithinsevendays,otherwisetheBlDshallbecancelled
and the security deposit shall be forfeited'

G. The intending tenderer(s) should have-not abandoned any work nor their contract should have

been Rescinded during the last five years'

H. The Block Development officer, Tarbha reserves the right to reject any or all the tenders without},ning any reasons

.other detairs can be seen in the BrD document. 

\xt
Block Development Officer, Tarbha

Class of
Contractor

Period of
Completion

Tender
Paper costSecuritY

(EMD) (Rs.)
Value of

Work (Rs.)

Scheme

87

Name of the work
5l.No

6543
21

D&CThree Calendar
months40001-8,883/-8,88,34t1-l-RMSAof & Craft

Room at IJGHS KataPali
I

D&cThree Calendar

months40oo/-s,s38l-l-9,53,7721-RMSAof
Laboratory at UGHS KataPali
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MemoNo. \oq\ Dt""L2-\'9-a\ 2-oL3

Copy to the DI & PRO' Subamapur / DIO' NIC' Subamapur for information & necessary action' The

DlO, NlC, Subamapur is requested to publish /upload both the DTCN in official website for wide

Block DeveloPment Officer
Tarbha

jt "r^

Block DeveloPment Officer
Tarbha

"bo

B lock DeveloPment Offi cer

Tarbha

circulation

o.....-z--.- J.o.\'z-o 2-Z
MemoNo. \oW-

copy

SubamaPur /

Subamapur/A

Board Tarbha Block/ Case record for information and wide circulation'

submitted to the Collector & District Magistrate' Subamapur/CDO-cum-EO' Zillaprishad'

Sub.CollectorSonepur/Sub.CollectorBirmaharajpur/AllDistrictLevelofficers,

ll BDos, All Tahasildars of Subamapur District/cDMo Subarnapur / Eo NAc Tarbha/Notice

MemoNo. \b.\o Date: zz{{z-orr

Copy to The Editor "samaj Odia Daily Newspaper" & The "lndian Express English Daily"

(Sambalpur Edition) for information and with a request to publish the Tender call notice in their respective

Daily newspaper by 23-02-2023 for one day within limit of Advertisement cost of Rs'5000/- or as per

Govt.in P.R& DW. Deptt, Odisha approved rate whichever is lower and it is also requested to send the

notice copy ofthe paper to this office for processing the same with tender'

>kf,
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BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table

above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank

payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be

accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid

contract registration certificate, and all others up to date'

Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of

demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block

Development Officer, Tarbha payable at Tarbha'

The Tender should be submitted in 1 no. of BID and the BID document should be communicated to the

Block Development officer, Tarbha At-Po Tarbha, District-Subarnapur, odisha PIN-767016 in single

sealed cover of 44 size paper as per check List, by Regd. Post/ /Speed Post on or before the schedule

date and time.

The BID will be opened on the dt.06.03.2023 at 5.00 P.M in the office of the undersigned, in presence

of the members of tender committee of Block Development officer, Tarbha and the bidders or their

authorized agent who wish to attend at the meeting hall of Panchayat Samiti office, Tarbha. During the

time of opening & verification, the original documents must be produced for verification, failing which

the tender will be rejected. If the Office happens to be closed on the date of receipt of the bids as

specified the bids will be received and opened on the next working day at the same time and venue

respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an

affidavit regarding his list of works awarded during current financial year 2022-23 with exemption of

E.M.D.
Schedule caste & scheduled Tribe Tenderers will be given price preference where their tenders are

within l0% of the rate quoted by the lowest tenderer, for any work, the work may be considered for

award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an

affidavit along with the caste certificate while submitting the tender paper)'

No relation certificate in shape of affrdavit in original shall be produced along with the tender paper

without which the tender will be liable for rejection'

The tenderers while submitting tender shall furnish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.

The Block Development officer, Tarbha reserves the right to reject any or all the tenders without

assigning any reason thereof.

The bidders shall carefully study the Tender Schedule applicable to the contract and all documents

which will form a part of tn. agreement to be entered into by the accepted bidder and detailed

specification for Odisha and other relevant specifications and Tender Schedule which are available at

www.subarnapur.nic.in . complaint at a futuri date that plans and specifications have not been seen by

the bidders cannot be entertained.

1 l. The Tender Schedule furnished with the BID are tentative and subject to revision or modification

during the execution as per actual necessity But the tendered rates quoted by the bidder will hold well

in case of such modification and shall in no way invalidate the contract and no extra monetary

compensation will be entertained. The work shall however be executed as per final approved Tender

Schedule to be issued by the Engineer-in-charge as and when required'
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Contractor B lock Development Offi cer,Tarbha.
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12

l3

l4

l5

16

17.

l8

19.

All rates should be for finished item of works mentioned in the tender schedules'

The bidder should quote the Yo percentage rates over the amount put to tender both in figure and

words for the work.

Every bidder is expected before quoting hisftrer rates to inspect the proposed work site and should

also inspect he quarries and appioach ioads to quarries and satisfies him/her about the quality and

availability of materials. compiaints at future date that the availability of materials at quarries has

been misjudged cannot be entertained'

The bidder may at his option quote reaso nable Yo percentage rate for the work carefully during fill

up so that it should not be unworkable during execution'

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording

will not be accePted.

The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever.

As per works Department Memorandum No.12366 dt.08/1ll2}l3, if the rate quoted by the bidder

is more than l5tyo of the tender amount, then such a BID shall be rejected and tender shall be

finalized basing on ih, merits of rest bids. eut if more than one BID is quoted at 14.99%(Decimals

up to two numbers will be taken for all practical purpose)less than the estimated cost' the tender

accepting authority will finalize the tender through the transparent lottery system, where all

bidders/their authorized representatives, the Block Development officer Tarbha with the members

of Tender Committee will Present'
Bids not accompanied by iequired amount of Tender paper cost, E'M'D or exemption order as per

Works Department Memorandum No.288838, dt.l8'12'95 will be summarily rejected'

The earnest .non"y *itt be retained in the case of successful bidder and will be dealt with as per

the terms and conditions of the o.P.w.D. code and will not carry any interest' The earnest money

of the un-successful bidders will be refunded on application after the BID is finally accepted'

The BID documents received after due date and time will not be entertained'

NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to

the effect that he/she is not related to any officer in the rank of Asst' Engineer, B'D'O'' Under

Secretary una uuor. in Panchayati Raj Department. If the fact subsequently proved to be false' the

contract is liable to be rescinded. The earnist money and total security will be forfeited.

23. WORK EXPERIENECE

20

21.
22.

(i)

(ii)

Each tenderer is to submit along with tender a note regarding his experience on construction

of similar nature of work. (i.pplicable only for works costing Rs'50 lakhs and

above).The above information ttioutO be certifiid by the concerned authority not below the

rank of Executive Engineer.

it 
"-prorp".tive 

applicant in its name should furnish list of similar nature of works executed

in Schedule-D-l satisfactorily completed and list of works in progress in Schedule-D-Il' The

certificate to be furnished by the employer not below the rank of BDO Tarbha'

24 No bidder will be permitted to furnish their BID in their own manuscript paper

.P

Contractor
Block Development Officer,Tarbha.
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25. The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID

make an Initial Security Deposit [SD) @ l% of the tendered amount in the form of Demand Draft

of any nationalized bank and in no other form so that the EMD and ISD will be ZYo (two percent) of
the tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.6l) for the

fulfillment of the contract in the "Oifice of the BDO Tarbha" The security deposit together with the

earnest money and the amount withheld according to the provision of F2 agreement shall be

retained as security for the due fulfillment of this contract. Failure to enter into the required

agreement and to make the security deposits as above shall entail forfeiture of the E.M'D. No BID

shall be finally accepted until the required amount of security money is deposited. The wriffen

agreement to be entered into between the contractor and the Govt. shall be the foundation of the

ri-ghts of both the parties and the contract shall be deemed to be incomplete until the agreement has

fiist been signed by the Contractor and then by the proper Officer authorized to enter into the

contract on behalf of tn" Govt. As concurred by Law Department and Finance Department in their

u.o.R. No.g4g, Dt.2t.o5.g7, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be

forfeited in the case, where the bidders back out from the offer before acceptance of the BID by the

competent authoritY.
The iecurity will bL refunded six months after completion of the work and payment of the final bill

and will not carrY anY interest.

26.U1S.1Z of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes

execution of work through laboui, should produce valid license from Licensing Authority of Labour

Department.
ZT.TheContractor shall be liable to fully indemnifl the department of any compensation under Workmen

Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full

amount of compensation paid will be recovered from the Contractor.

2g. The bidders are required to abide by the fair wages clause as introduced by the Govt- of Odisha and will

not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

Zg.The contractor shall quote there o/o percentage both in words and figures and put their signature on

every over writings.
(a)Wtren therl is discrepancy between the rates in figures and in wordso the rate quoted in words

will be taken as corect.
30. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA

TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.

31. No part of the contraci shall iublet without writing permission of the BDO, Tarbha and CDO-cum-EO,

Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive

payment on the contractor's behalf.

:2.'Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak

proof and water tight.

33. The Department will have the right to inspect the scaffolding, centering and shuttering made for the

work and can reject partly or fully such structures if found defective in their opinion.

34. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive

Officer (Technical), Zillaparishad, Subarnapur, . The contractor should arrange his own concrete mixer,

vibrator, and pumps etc, for this purpose at his own cost.

35. Only ACC/Konark/
taken as 50 Kg. and

Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being

cost of empty cement Bag will be recovered @ Rs 3.S}lbagor as per s.R.(P.W.D).

Contractor Block Development Officer,Tarbha.
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36.In case of any complaint by the laborers working about the non-payment of hisftrer wages as per latest

minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be

in default, he/she may recover such amount due from the Contractor and pay such amount to the

laborers directly under intimation to the local labour Officer of the Govt. The contractor shall not

employ child labour. The decision of the B.D.O. is final and binding on the contractor.
37. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide

or by any other natural calamities during the execution of the work.

38. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

39. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11 .1957 .

40. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in
full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its' maintenance
till completion of the work as required by the Contractor for collection of materials, storage,
housing of staffor other purpose of the work. No bidder will however be liable to pay Go-vt.
for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a iuitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authoriiies.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.
(e) Suitable equipment and watering apparatus for the labour-engaged in risky operation andmedical aid to the labourer engaged foi the work.(f suitable fencing, bariers, signils including electric signals where necessary at work andapproaches.in order to protect public and employees from accident.
(g) compensation including cost of any su.it for in;ury to persons or property due to neglect of anymajor precautions also becomes payable due to oieration of the *o.lr"n compensation Act.(h) The contractor has to arrange ad-equate lighting u*ng"rn"nt for the work wherever necessaryat his own cost.

44. The department will have the right to supply at any time in the interest of the work any departmental
work and the contractor shall use such material s without any controversy ordispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive ofstorage charges or rates fixed by the Department or current market rate whichever is higher.45. The Contractor will be responsible for the loss or damage of any departmental materials during transitand in the execution of the work due to reason what-so-ever and the cost ofrecovered from the bills at stock issue rates or market rates whichever is higher.

where required' The rates to be quoted should be for the finished items of wori< inclusive of carriage ofall materials and incidental item of works.
42' All preliminary works such as vats, mixing platform etc. are to be done by the contractor at his owncost.

43' The contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. ofapproved quality and specification at his own cost for completion oitt, *o* *i1, the time schedule.No extension of time will be granted to the contractor oueio delay in procurement of materials.

Contractor
Block Devel

such ials will be

materials to be used in the
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+0. ff the Contractor removes Govt. materials supplied to him/her from the work site with a view to
dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be

recovered at any time from any sum that may then or at any time thereafter become due to the
Contractor or from his/her security deposit or from the proceeds of sale thereof.

47. The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman
etc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor's risk. Under any such plea if the Contractor stops the work, he/she

shall have to pay the full penalty as per Clause of F2 agreement.

48. After the work is finished all surplus materials and debris's should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

49. The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and

cost of conveyance. The machineries, if available, with the department may be supplied on hire as per

charges fixed by the Department.
50. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if

necessary in the light of the nature of strata indicated by boring which must be taken in advance of
actual execution of the foundation.

5 I . The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which
will be taken as 1.5 X I .5 X 0.44 M : One Cum. The soling stone will be measured in the suitable

stacks with deduction for voids @ 1/6th of volume or more depending upon the looseness of stacking
which would be determined on actual observation and deduction. No claim for carriage of water

what so ever will be entertained.

52. Items of works not covered by the tender notice shall be paid at the current schedule of rates of the

State and those not covered by the said schedule of rates will be paid on actual analysis approved by the

Competent Authority.
53. On no account, the contract work should be sublet to anybody without the prior approval of the

Department. In such an event the Contract may be rescinded.

54. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for
consolidation in roads embankments when and where necessary during execution will have to be done

by the contractor and no extra payment will be made.

55. Number of tests as specified in LR.C./MORT & FVI.S.I. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges

including expenditure for collectior/transportation of samples/specimens etc. will be borne by the

Contractor. The collection of samples and testing are to be conducted for both prior to execution as may
be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the

Contractor.
56. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The

Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

57. Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT
&H specifications with latest revision/ amendment are also binding on the part of the Contractor.

58. The contractor shall supply sample of all materials before
acceptance as may be required by the Engineer in-charge.

procurement for work for and

o

Contractor Block Tarbha.
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59. The contractor has to arrange the land required for borrowing earth if necessary for the road work at

his/her cost. No extra payment by the Department will be made on this account and no claim what so

ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all

such charges.

60. The information fumished must be sufficient to show that the applicant is capable in all respects to

successfully complete the envisaged work.
61. TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the

letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(ii)Within 15 days of issue of the leffer of acceptance, the contractor shall submit to the BDO Tarbha

for approval a Programme commensurate to Clause no. B showing the general methods, arrangements,

and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on each

activity and the effect of the progress achieved on the timing of the remaining work including any

changes to the sequence of the activities

1ii). ihe BDO Tarbha's approval of the Programme shall not alter the Contractor's obligations. The

Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised

Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.
(i). The time allowed for execution of the works as specified in the Contract data shall be the essence

of the Contract. The execution of the works shallcommence from the 15th day or such time period as

mentioned in letter of Award after the date on which the Authority shall issues written orders to

commence the work or from the date of handing over of the site whichever is later. If the Contractor

commits default in commencing the execution of the work as aforesaid, Authority shall without

prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.
(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart

shall be prepared in direct relation to the time stated in the Contract documents for completion of items

of the works. It shall indicate the forecast of the dates of commencement and completion of various

trades of sections of the work and may be amended as necessary by agreement between the Block

Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract

documents, and further to ensure good progress during the execution of the work, the contractor shall

in all cases in which the time allowed for any work, exceeds one month (save for special jobs for

which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall

immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his

best endeavors to prevent or make good the delay and shall do all that may be reasonably required to

the satisfaction of the Engineer-in-Charge to proceed with the works.

#

Contractor Block Development Officer,Tarbha.
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a. Force major, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.
e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part ofthe Contract'
f. In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining

work and which would cause the Contractor to incur additional cost, or
g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract

data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by

the Contractor in writing within fourteen days of the happening of the event causing delay. The

Contractor may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given.

iuch extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3

months ofthe date of receipt of such request. Non-application by the contractor for extension of time

shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be

binding on the contractor.
D. Compensation for Delay. Compensation @ lYo per month of for delay of work, delay to be

computed on per Day basis. Provided always that the total amount of compensation for delay to be

paid under this condition shall not exceed t0% ofthe Tendered Value ofwork.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to deal with

matters raised in accordance with the early waming procedure'

(ii). The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility ofthe parties for actions

to be taken to be decided by the Engineer either at the management meeting or after the management

meeting and stated in writing to all who attended the meeting'

. Even qualified criteria are met; the bidders can be disqualified for the following reasons, ifenquired

by the Department.
(a) Making a false statement or declaration
(b) Past record ofpoor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion ofthe work.
(e) Past history of litigation.

In case ofthe I'r lowest tendered or even the next lowest tendered withdraw in series one by one,

thereby facilitating a particular tender for award, and then they shall be penalized with adequate

disincentives with forfeiture of E.M.D. unless adequate justification for such back out is fumished.

Appropriate action for black listing the renderers' shall also be taken apart from dis incentivizing
the tender.

63. The authority reserves the right for payment subject to availability offunds in concemed Head of
account

t',

o ,tr&
Block Development Offi cer,TarbhaContractor
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(a) As per works Department No.FR 1112001110003/00 BBSR, dt.24.05.01, 5o/o price preference

allowed to the Engineer Contractor in the tender rates has been withdrawn.
(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works

in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

65. Income Tax will be deducted from the Contractor's bill @ prevailing percentage fixed by I.T.

Department.
66. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the

work.
67. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such

authenticated documents in support of their payment as royalty, along with their bills. Failing

which, the amount of royalties of different materials as utilized by them in the work will be

recovered from their bills.
68. The contractor shall be responsible for the defect liability period for one year from the date of

completion of the Project.
Compensation for DelaY

69. If the contractor fails to maintain the required progress in terms of clause-2 of P-1

Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at tJle rates stipulated below as the B.D.O Tarbha
(whose decision in writing sha,ll be final and binding) may decide on the amount of
tendered value of the work for every completed day I month (as applicable) that the
progress remains below that specified in Clause-2 of P- 1 Contract or that the work
iemains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified. Compensation @ L.1o/o per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the
Tendired Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.S, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the linal grant of extension of time. Withholding of
this amount on tailure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shail be withheld. However no interest
whatsoever shall be payable on such withheld amount.

ZO. The quantity mentioned can be increased or reduced to the extent of LOo/" for individual
items subject to a maximum of lYo over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.
The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with duel approval of next higher authority
Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or su gross

amount of the bill $
Contractor Block Tarbha.

6;. PRoVIDING FACILITIES TO THE ENGINEER CONTRACTOR :
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71. AdditionalperformanceSecurity:

Ammendment to para 3.5.5 {v) No .

Additional performance security shall be obtained from the bidder when the BID amount is less than the

estimated cost put to tender. ln such an event, only the successful bidder who has quoted less BID price/rates than

the estimatqd qgll put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to

l1

64 ING F

(a) As per works Department No.FR lll200ll10003/00 BBSR, dt.24.05.01,5yo price preference

allowed to the Engineer Contractor in the tender rates has been withdrawn.
(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works

in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

65. Income Tax will be deducted from the Contractor's bill @ prevailing percentage fixed by I.T.
Department.

66. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the

work.
67. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such

authenticated documents in support of their payment as royalty, along with their bills. Failing

which, the amount of royalties of different materials as utilized by them in the work will be

recovered from their bills.
68. The contractor shall be responsible for the defect liability period for one year from the date of

completion of the Project.
Compensation for Delay

69. If the contractor fails to maintain the required progress in terms of clause-2 of P-1

Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the B.D.O Tarbha
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day I month (as applicable) that the
progress remains below that specified in Clause-2 of P- 1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified. Compensation @ L.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.S, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

70 The quantity mentioned can be increased or reduced to the extent of LO%o for individual
items subject to a maximum of 5o/o over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.
The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with duel approval of next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the
amount of the bill

percentage excess or less shall be added or su
$

gross

Contractor Block Tarbha.
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST

Certified that all the information mentioned above have been attached with the tender paper &

are true and correct to the best of my knowledge & belief.

CONTRACTOR

.r1z

,b
o

SI
No.

Documents Submitted Page
No.

Issuing authority

Yes No

I 2 J 4 5 6

Cost of tender paper in shape of DD.

II. Copy of valid license

III. Copy of valid I.T/ Pan Card

IV.
Copy of GSTIN Registration certificate

V.
Required EMD in approved form

VI. No relation certificate

VII.
Allidavit of no litigation

VIII.
Affidavit for authenticities of true document

attached

IX.
Time schedule for movement of the machineries in
the work.

x. List ofproject to be Executed in Schedule

List of work in Progress in Schedule

XI Additional performance Security (if Required)

XII BID Document

Contractor B lock Deve lopment Offi cer,Tarbha.

I.
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FIRST

DETAILED

AmountUnit RateQntyNAME OF ]TEMSl No

t
I 50Cum24.57

R.C.C. M20 work with 12mm size

including cost, conveyance, royalty, taxes, watering

and curing etc. complete.

hard granite chiPs
L

Rigid and smooth centering

works including false works
& shuttering for RCC

and dismantling then

after casting including cost of materials complete in

2

6,617.00< 313.002L.14Lintel

660.00< 438.00m736.27Slab {
77,79s.00< 874.3088.98

c) Column /Beam

195.007\7.7024.57

baHYSDnu coatedand placingfittingSupplying,
hSc uleedas Tenderco perreinforcement mplete

and technical

3

7.001cum
36.63Fly ash brick masonrY with cm (1:6) including all etc

,lete the work. (First Floor)required to comp

16mm thick cement Plaster
masonry including all etc to complete the work'

(1:6) over brick

< 206.50382.38
F.F.

4

5

12mm thick cement plaster (1:6) over brick

includi all etc to com the work.

27,< 146.10187.92
F.F

6

Priming lcoat with wall cement primer

bound) including cost, conveyance etc complete'
(water

37,207.00< 65.50476.45

7

F.F

Finishing wall Surface with wall putty

Based ) of approved make

( cement

.00m < 76.30109.47F.F.

8

< 967.4097.80

9 Supplying, fitting and fixing vetrifed tile in

size 600mm x 600mm of aPProved make

conforming to lS :13755 laid on 20 mm thick

cement motar(1:4) filling joints with white cement

of approved quality including cost of all material,

labour T&P etc required for the work all complete

floors of

as direction of E.l.C.

{
705.00< 128.70s96.00

Supplying fitting and fixing of grill door and window

uare bar with all etc to coof lete.
10

953,772,00s.Total

,772.00Tota! Civi! work Cost

Three Thousand Seven HundredNine Lakhs Two

LE
t4

,$

Contractor Block Development

o

,Tarbha.
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TheRatequotedbymeis%(excess/less)thanthe
estimated cost put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA

Percentaqe of Less

ln figure ln words

Percentaee of Excess

,ln figure ln words

excess over f less than / equal to the above estimated cost.

w

Tender authority Btock Devetopment Officer, Tarbha.

Name of the work

Bidder's name

Total estimated cost

Contractor Block Development Officer,Tarbha.
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I
NOTES:

1. The contractor should not write anything excepting quoting of percentage and in case anything else

regarding tender rate is mentioned, the tender is liable for rejection'

2. Strike out which is not applicable. Government of Odisha

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material'

Tenderer
No. of Correction:
No. of over writing: '..."'...........

Signature of Contractor

$
d"

Contractor
Block DeveloPment Offi cer,Tarbha'
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WORKING EXPERIENCE

LIST OF PROJECTS EXECUTED

Signature of the Tenderer

Name of
Employer

Name of
location

and
name of

work

Contract
price in
lndian
Rupees

Items of
works

Date of
starting

the
work as

per

Agreem
ent

Stipulat
ed date

of
complet

ion of
the

work as

per
Agreem

ent

Actual
date of

completi
on ofthe

work

Reasons for delay in starting/
completion,

if any

1 2 3 4 5 6 7 8

Name of
Employ

er

Name of
location and

name of
work

Contract
price in
lndian
Rupees

Items of
works

Date of
starting the
work as per

Agreement

Stipulated
date of
completion
of the work
as per

Agreement

Revised target
date of

completion of
the work, if any

Reasons for slow
progress, if any, with
the updated billing
amount

1 2 3 4 5 6 7 8

WORKING EXPERIENCE

Signature of the Tenderer
Engineer

Contractor Block Development Offi cer,Tarbha
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I
.\

(ii)

(iii)

(iv)

(v)

CERTIF]CATE OF TOOLS AND PLANTS

l^/ve hereby certify that the following tools and plants, machineries and vehicles are in my /our possession in

working orders.

(i)

Signature of the Tenderer
Date.

lrye also note that, non-submission of this certificate will render my/our tender liable for rejection.

Contractor Block Development Offtcer,Tarbha

.p
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ING CU RRENT LITIGAT EBARION, D RING EXPELLING OF
INFORMATI ON REGARD

ER OR ABAN DONMENT OF WORK BY THE TEND ERER

I

TENDER

2

3

a) ls the tenderer currently involved
in any litigation relating to the works'

b) lf yes: give details:

a) Has the tenderer or any of its
constituent partners been debarred/
expelled bY any agency in lndia
during the last 5 Years.

a) Has the tenderer or any of its
constituent Partners failed to
perform on any contract work in
lndia during the last 5 Years

Yes / No

Yes / No

Yes / No

Note

b) lf yes, give details:

lf any information in this schedule is found to be incorrect or concealed, qualification application will summarily

be rejected.

Signature of Tenderer

Contractor Block Development Officer,Tarbha
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AFFIDAVIT

1 The undersigned do hereby certify that all the statements made in the required attachments are true

and correct.

2

3

4

The undersigned also hereby certifies that neither my / our firm / company /
individuals nor

inyofits@onedanyroad/bridge/lrrigation/Buildingsorotherproject
*ork in lndi, nor any contract awarded to us for such works have been rescinded during the last five

years prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish

pertinent infirmation aL deemed necessary and as requested by the Department to verify this

statement or regarding my (ou0 competency and general reputation

The undersigned understands and agrees that further qualifying information may be requested and

agree to furnlsh any such information at the request of the Department.

5. The undersigned undertake that in case ofany information furnished by me found to be incorrect, the

Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date

Contractor Block Development Offi cer,Tarbha

r*tr
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3

2l

SAMPLE FORMATS

UNDER TAKING

This is to certify that

My flrm has neither been associated, directly or indirectly, with the consultant orwith any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract'

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-charge to

provide consulting services for the preparation or supervision of this work'

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable

ii. ln case any person is under his employment with due permission from Government, the same

may be cited in a separate letter.

t'lu
.$

Contractor

1

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Department of the Government of orissa or other gazetted officer retired

from Government service during last two years without prior permission of the Government of orissa

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled

if either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Orissa as aforesaid'

Block Development Offi cer,Tarbha



Signature of the Tenderer.
Date:

Lv
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RELATIONSHI P DECLARATION

To,
The Block Development Officer, Tarbha

Subiect: ( Name of the Work)...... ....

Reference : (BlDreference number).....

Sir,
It is to inform that I have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under

Secretary under the _ Department. His (Their) details are as follows.

Relationship:

Name:

Designation

Office

Address

, I am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _ Department.

SI
no

Name oflhe my
employee and his
desiqnation in the Iirm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the

rank of an Asiistant Engineer/Under Secretary in the 

- 

Department. I am aware that any breach of

this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Contractor Block Officer,Tarbha


