
Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR

INVITATION FOR BIDS

render Notice ruo034\d oate: tO. O3 &oX5
TENDER CALL NOTICE

A. Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover

system from the intending bidders for execution of works mentioned in the table below. The eligible

contractors registered with the State Government and contractors of equivalent Grade / Class registered

with Central Government / M.E.S. / Railways or other Licensing Authorities for execution of Civil works on

production of definite proof from the appropriate authority can participate in the Bid.
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B. The Tender Call Notice, DTCN with tender document can be down loaded from the District portal
www.suba rnapur.rlic. in.

C. The tender document will be available in the website from dt.l.o.o3.2o2s to dt.1o.o4.2o2s. The bidder for
participation in the BID will have to pay as per Sl.No.6 for the above works placed at Sl.No.O2 as cost of
tender paper only in shape of Demand Draft (Nonrefundable) from any nationalize bank drawn in favour of
Block Development Officer, Tarbha payable at Tarbha

at,.)l)

sl.
No Name ofthe work Scheme

Tender
Paper cost

(Rs.)

Period of
Completi

on

1 2 3 4 5 6 7 8

1

2

Construction of KGBV Hostel Building at
Atasingha

Construction of GPLF Office with lMarket

Complex at Sibatula GP

RMSA

fYission

Shakti

83,02,84U- 83028/-

23,37,327 / 23373/-

loooo/-

6OoOl-

18

llontE
I months

3 Construction of GPLF Office with lvlarket
Complex at Badbhainro GP

Mission

Shakti
23,37,327 /- 23373/- 6000/-

9 months

4 Construction of GPLF Office with Market
Complex at Pua GP

Mission

Shakti
23,37,3271- 23373/-

9 months

5 Construction of GPLF Office with Market
Complex at Maradugochha 6P

lvlission

Shakti
29,37,3271- 233731- 6000/-

9 months

construction of GPLF Office with Market
Complex at Sargai GP

Mission
Shakti

23,37,1271- 23373/-

23,37,3271- 23373/-

6000/-
9 months

1 Construction of GPLF Office with Market
Complex at Kamsara GP

Mission
Shakti

6000/-
9 months

8

9

Construdion of GPLF Office with Market
Complex at Tulunda GP

Construction of GPLF Office with Market
Complex at Charvata GP

Mission
jhq!!i
Mission
Shakti

23,37,3271- 23373/-
l

23,37,32t/- 23373/-

6o0o/

6000/-

9 months

grnontht

10

11

Construction of GPLF Office with Market
Complex at Menda GP

Construdion of GPLF Office with lMarket
Complex at Paikbahal GP

Mission

Shakti

Mission

Shakti

23,37,327 /- 23373/-

23,37,327 /- 23373/-

6000/-

6000/

9 months

9 months

Construction of Additional class room at
Bhaludunguri PS, GP- Badbhinro

ssA ls,47,164/- 15472/-
6000/- 6 months

13 Construction of Additional class room at
Pua PS, GP- Pua

5SA 75,47,164/-
6000/- 6 months

14 Construction of Additional class room at
Ghatkaintara UPS, GP- Sibtula

SSA L5,47,764/- 15472/-
6000/- 6 months

15 Construction of Additional class room at
Dubula PS, GP- Dubula

ssA 7s,47,164/ 15472/-
6000/-

Construction of Additional class room at
Katapali UGHS, GP- Katapali

SSA 7t,74,265/- 771.43/- 6000/

Contractor Block De t lcer,Tarbha.
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D. BID must be accompanied by EMO/BID security of the amount as specified for the work Column No-5 of the
above table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any
one of forms as specifled in the bidding documents i.e. T.D.R from any Nationalized Bank. BID must be

accompanied with valid PAN card, valid GSTIN registration certificate & Contractors Registration Certificate.

E. The tender document completing in all respect will be received in the office of the Block Development

Officer, Tarbha from. Dt.10.03.2025 to dt.10.04.2025 up to 2.00 PM through Registered /Speed Post/drop in

the box. The documents must be superscripted as "Name of the work with location". Tender document

received after 2.00 pm of 10.04.2025 will not be considered. ln case of any postal delay the authority shall

not be held responsible. The tender will be opened on 11.04.2025 at 3.00 P.M in the office chamber of Block

Development Officer Tarbha in presence of the bidders or his authorized representatives.

F. Additional performance security shall be obtained from the successful bidder in shape of Term Deposit

Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the

BID shall be cancelled and the security deposit shall be forfeited.

G. The intending tenderer {s) should obtain the Tender Schedule for each work by subscribing the name of the

work with G.P.

H. The intending tenderer (s) should have-not abandoned any work nor their contract should have been

Rescinded during the last five years.

l. Less than 03 bids will not be opened.

J. The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without assigning

any reasons .Other details can be seen in the BID document.

ry(
o

Block D pment Officer
Ta rbha

rrr",,oruo. [R{Y ot.LQ:P3.:.?9af
Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All

BDOS, All Tahasildars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice

Board Tarbha Block/ Case record for information and wide circulation.

fi
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enB lock m t Officer
Tarbha

d3o
Contractor Block Dev fficer,Tarbha

rvremo no. [$-] ot.tQ.:.-D-3.,.&M

Copy to the Dl & PRO, Subarnapur / DlO, NlC, Subarnapur for information & necessary action. The

DlO, NlC, Subarnapur is requested to publish /upload both the DTCN in officialwebsite for wide circulation.
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Contractor Block Deve to rbha

TERMS& CONDITION

l. BID must be accompanied by BID security (EMD-I%) of the amount specified for the work in the table

above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank

Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be

accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid

contract registration certificate, and all others up to date.

2. Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of Block Development

Officer, Tarbha payable at Tarbha.

3. The BID should be submitted for the work and BID documents should be communicated to the Block
Development Officer, Tarbha AI-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single sealed

cover of A4 size Paper as per check List, by Regd. Post/ /Speed PosVdrop in the box on or before the

schedule date and time.

4. The BID will be opened on dt.ll.04.2025 at 3.00 P.M in the Office ofthe undersigned, in presence ofthe
members of tender committee of Block Development Officer, Tarbha and the bidders or their authorized

agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha.

5. During the time of opening & verification, the original documents must be produced for verification,

failing which the tender will be rejected. If the Office happens to be closed on the date of receipt ofthe
bids as specified the bids will be received and opened on the next working day at the same time and

venue respectively.

6. In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an

affidavit regarding his list of works awarded during financial year 2024-25 with exemption of E.M.D.

7. Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

within 10% of the rate quoted by the lowest lenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an

affidavit along with the caste certificate while submitting the tender paper).

8. No relation certificate in shape of affidavit in original shall be produced along with the tender paper

without which the tender will be liable for rejection.

9. The tenderers while submitting tender shall fumish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.

10. The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without
assigning any reason thereof.

I I. The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part ofthe agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
w-lwv.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

12. The Tender Schedule furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final approved Tender Schedule to be issued
by the Engineer-in-charge as and when required.

C



14.

t5

t6

13. All rates should be for finished item ofworks mentioned in the tender schedules

The bidder should quote the o% percentage rates over the amount put to tender both in figure and

words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and

availability of materials. Complaints at future date that the availability of materials at quarries has

been misjudged cannot be entertained.

The bidder may at his option quote reasonable 0/o percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

18. The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever.
As per Works Department Memorandum No.12366 dt.08/l 1/2013, if the rate quoted by the bidder is
more than l5% ofthe tender arnount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.
Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per

Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.
The earnest money will be retained in the case ofsuccessful bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BID is finally accepted.
The BID documents received after due date and time will not be entertained.
NO RELATION CERTIFICATE: - The bidder shall fumish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. Ifthe fact subsequently proved to be false, the contract is
liable to be rescinded. The eamest money and total security will be forfeited.

t9.

20

)1

22.
23.

24. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be ce*ified by the concerned authority not below the
rank of Executive Engineer.

(ii) The prospective applicant in its name should fumish list of similar nature of works executed
in Schedule-DJ satisfactorily completed and list of works in progress in Schedule-D-Il. The
certificate to be furnished by the employer not below the rank of BbO Tarbha.

25. No bidder will be permitted to furnish their BID in their own manuscript paper.

Contractor Block ent Officer.Tarbha

17. The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.



26. The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an Initial Security Deposit flSD) @ l% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so that the EMD and ISD will be 2o/o (two percent) of the

tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
fulfillment ofthe contract in the "Office ofthe BDO Tarbha" The security deposit together with the

earnest money and the amount withheld according to the provision ofF2 agreement shall be retained
as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposits as above shall entail forfeiture of the E.M.D. No BlDshall be finally
accepted until the required amount of security money is deposited. The written agreement to be

entered into between the contractor and the Go\t. shall be the foundation ofthe rights of both the
parties and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the

Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,

where the bidders back out from the offer before acceptance ofthe BID by the competent authority.
The security will be refunded six months after completion ofthe work and payment ofthe final bill
and will not carry any interest.

27. UlS.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department.

28. The Contractor shall be liable to fully indemnifr the department of any compensation under Workmen
Compensation Act VIII of I993 on account ofthe Workmen employed by the Contractor and full amount
ofcompensation paid will be recovered from the Contractor.

29. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Golt. to the labourer engaged by him,/her for the work.

30. The contractor shall quote there o/o percentage both in words and figures and put their signature on every
over writings.

(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will
be taken as correct.

3 I . The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.

32. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EO,
Zillaparishad, Subamapur or transfer be made by power of attomey authorizing other to receive payment
on the contractor's behalf.

33. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

34. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

35. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer(Technical), Zilla parishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost.

36. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight ofeach cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 4.00/bag or as per S.R.(P.W.D).

Contractor Block ent Officer,Tarbha.



37. In case of any complaint by the laborers working about the non-payment of his./her wages as per latest
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be in
default, he/she may recover such amount due from the Contractor and pay such amount to the laborers
directly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
labour. The decision ofthe B.D.O. is final and binding on the contractor.

38. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution ofthe work.

39. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity ofany item of work is taken
up.

40. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

41. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in full
within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction ofservice road and diversion road and its' maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staffor other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation ofland owned by Govt. at the site ofwork.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction ofthe local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as lor the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.
(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and

medical aid to the labourer engaged for the work.
(Q Suitable fencing, baniers, signals including electric signals where necessary at work and

approaches in order to protect public and employees from accident.
(g) Compensation including cost of any suit for injury to persons or property due to neglect of any

major precautions also becomes payable due to operation ofthe workmen compensation Act.
(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary

at his own cost.
42. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground

where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item ofworks.

43. All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

44. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of approved
quality and specification at his own cost for completion ofthe work with the time schedule. No extension
oftime will be granted to the Contractor due to delay in procurement of materials.

45. The department will have the right to supply at any time in the interest of the work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher.

46. The Contractor will be responsible for the loss or damage of any depanmental materials during transit
and in the execution of the work due to reason what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

Contractor Block Deve cer,Tarbha.



47. lf the Contractor removes Gol.t. materials supplied to him/her from the work site with a view to dispose

ofthe same dishonestly, he shall be in addition to any other liability Civil or criminal arising out of his

contract be liable to pay a penalty equivalent to five times ofthe price of the materials according to the

stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any

time from any sum that may then or at any time thereafter become due to the Contractor or from his/her
security deposit or from the proceeds ofsale thereof.

48. The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The department is not responsible for considering the theft of materials
at site. It is contractor's risk. Under any such plea if the Contractor stops the work, he/she shall have to
pay the lull penalty as per Clause of F2 agreement.

49. After the work is finished all surplus materials and debris's should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive ofthe
rates.

50. The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
ofconveyance. The machineries, ifavailable, with the department may be supplied on hire as per charges
fixed by the Department.

5 l. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if
necessary in the light ofthe nature of strata indicated by boring which must be taken in advance ofactual
execution of the foundation.

52. The stack ofroad metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which will
be taken as 1.5 X 1.5 X 0.44 M: One Cum. The soling stone will be measured in the suitable stacks
with deduction for voids @ l/6th of volume or more depending upon the looseness of stacking which
would be determined on actual observation and deduction. No claim for carriage of water what so ever
will be entertained.

53. ltems ofworks not covered by the tender notice shall be paid at the current schedule of rates ofthe State

and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

54. On no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

55. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for
consolidation in roads embankments when and where necessary during execution will have to be done by
the contractor and no extra payment will be made.

56. Number of tests as specified in I.R.C.iMORT & ril.S.l. specification required for the construction of
road/bridges,lbuildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be bome by the Contractor. The
collection of samples and testing are to be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be bome by the Contractor.

57. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

58. Over and above these conditions, the terms and conditions and rules and regulations and specifications as

laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT &H
specifications with latest revision/ amendment are also binding on the paft ofthe Contractor.

59. The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge

Contractor Block Deve Officer,Tarbha



60. The contractor has to arrange the land required for borrowing earth if necessary for the road work at

his/her cost. No extra payment by the Department will be made on this account and no claim what so

ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

61.The information fumished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

62. TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue ofthe
letter ofacceptance shall be treated as closure of the BID process and commencement ofthe contract.

(ii)Within 15 days ofissue ofthe lefter ofacceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and

timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart ofthe work before commencement ofthe Work

(i). An update of the Programme shall be a programme showing the actual progress achieved on each

activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence ofthe activities
(ii). The BDO Tarbha's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.
(i). The time allowed for execution ofthe works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the l5th day or such time period as

mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the eamest money &
performance guarantee / Security deposit absolutely.
(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution ofthe work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for specialjobs for which a

separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction ofthe Engineer-in-Charge to proceed with the works.

Contractor Block Dev t Officer,Tarbha

i



a. Force major, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.
e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part ofthe Contract.
f. In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion ofthe authority mentioned, in Contract data

is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the

Contractor in writing within fourteen days ofthe happening ofthe event causing delay. The Contractor
may also, ifpracticable, indicate in such a request the period for which extension is desired.
(v). In any such case a fair and reasonable extension of time for completion ofwork may be given. Such

extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension oftime shall not be a

bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.
D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed
on per Day basis. Provided always that the total amount ofcompensation for delay to be paid under this
condition shall not exceed l0% ofthe Tendered Value ofwork.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early waming procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

63. Even qualified criteria are met; the bidders can be disqualified for the following reasons, ifenquired
by the Department.

(a) Making a flalse statement or declaration
(b) Past record ofpoor performance
(c) Past record of abandoning the work half wayl resignment of contract.
(d) Past record of in-ordinate delay in completion ofthe work.
(e) Past history of litigation.

ln case ofthe I't lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate j ustification for such back out is furnished.
Appropriate action for black [isting the renderers' shall also be taken apart from disincentivizing the
tender.

64. The authority reserves the right for payment subject to availability offunds in concerned Head of
account.

Contractor Block cnt Officer,Tarbha



65. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR:

(a) As per works Depa(ment No.FR 1l12001/10003/00 BBSR, d1.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate ofthe Engineer Contractor.

66. Income Tax will be deducted from the Contractor's bill @ prevailing percentage fixed by I.T.
Department.

67 . Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

68. The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support oftheir payment as royalty, along with their bills. Failing which,
the amount ofroyalties ofdifferent materials as utilized by them in the work will be recovered from
their bills.

69. The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.
Compensation for Delay

70. lf the contractor fails to maintain the required progress in terms of clause-2 of P-L Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such

breach, pay as agreed compensation the amount calculated at the rates stipulated below as the B.D.O

Tarbha (whose decision in writing shall be final and binding) may decide on the amount of tendered value of
the work for every completed day / month (as applicable) that the progress remains below that specified in

Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered Va lue of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The

amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. ln case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adiusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. ln case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount

The quantity mentioned can be increased or reduced to the extent of L0% lot individual items subject to a

maximum of 596 over the estimated cost. lf it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
duel approval of next higher authority. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill.

Contractor Block ent Officer,Tarbha.
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14

Ammendment to Dara 3.5.5 (v) Note - ii of O Code Vol.J bv modification

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit

Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BIO shall

be cancelled and the security deposit shall be forfeited.
sl.
No

Range of Difference between the Estimated
cost put to Tender and Bid Amount

Additional Performance Security to be
deposited by the successful bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount

3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

73. ELIGIBILITY CRITERIA :

(a) Required E.M.D. as per Col.No.5 ofTender Call Notice DTCN

(b) Furnishing of additional performance security, if any as per Clause No.72.

(c) Self-Attested copyof valid Registration Certificate, lncome Tax assessment year fortheyear
2023-24 & 2024-25, PAN Card, GST Return file for the month of December-2o24 along with
the BIO and furnish the original of the above said documents on the same day of the

opening of the tender before the tendering authority.

The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as

laid down in OPWD Code Vol. l, ll and. Circular in force shall also be applied for selecting a tender for award

of work.

75. S.C/5.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and

an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the

current financial yeat 2024-25. lf the tender of the S.C/S.T. contractor is within 10% of the rate quoted by

the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the

facilities in the tender

Signature of the Contractor

PERMANENT ADDRESS of the Contractor

PHONE /CELL NUMBE

Block nt Officer, Tarbha

Contractor Block De t Officer,Tarbha.
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST

SI
No

I)ocuments Submitted Page No. lssuing
authority

Yes No

l 2 3 4 5 6

I
Cost oftender paper in shape of DD.

II, Copy ofvalid license

Iu Copy of Pan card

tv. Copy of valid lncome Ta,y Assessment year for the
year 2023-24 & 2O24-25
Copy of GSTIN Registration certificatc

vI GST Return file up to December-2o24

VII. Required EMD in approved form

VIII No relation certificate

IX.
Affidavit of no litigation

x. Affidavit for authenticities oftrue document
attached

XI Additional perlbrmance Security (if Required)

XII BID Document

XII Experience Certificate

Certified that all the information mentioned above have been attached with the tender paper & are

true and correct to the best of my knowledge & belief.

CONTRACTOR

Contractor Block nt Officer,Tarbha.
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TENDER SCHEDULED

Name of the Work- Const. of KGBV Hostel at Atasingha

Tender Scheduled - Rs.83,02,841/-

Head of Account - SSD

Description Unit Qty Rate Amount

Earth work in excavation of foundation trenches in
hard soil with initial lead and lift except sheet rock
and boulders (requiring blasting) including dressing
and leveling the bed upto the required depth and
depositing the excavated materials away form the
site with all leads and lifts. T & P shoring and
shuttering if required etc. complete as directed by

ineer- in cha e

Cum 777.02 { 48,s39.65

2 Supplying and filling in foundation and ditches wilh
sand well watered and rammed in layers not
exceeding 23 cm in depth with all lead and Iift
including cost, conveyance, loading and unloading ,

royalties and taxes of all materials and cosl of all
labour, sundries. T & P required for the work etc
complete in all respect as per direction of Engineer
incha

Cum 162.50 <702.10 < 1,14,189.45

3 Cement concrete (1:3:6) with 40 mm size H.b.g.
metal including cost,conveyance and royalty
etc.co lete

L7.66 <5,574.04 < 98,416.37

Plain Cement Concrete (1:4:8) using 40 mm size
H.G. metal ( crusser brocken ) well rammed
including cost, conveyance, royalty taxes of all
metarials, etc completed as per the direction of the
En ineer-in-cha e

Cum 28.81 15,574.04 < 1,50,575.94

5 RCC work M-20 grade using 20mm and down
grade course aggregate including hoisting and
laying,cost, conveyance & royalty etc. complete.
GROUND FLOOR

Cum 135.59 < 6,247.20 < 4,46,264.93

'1 st Floor Cum 114.56 < 6,360.30 < 7,24,642.33

Cum < 6,479.40 < 45,601.212nd Floor

6 Rigid and smooth centering & shuttering for RCC
works including false works and dismantling then
after casting including cost of materials complete in

round
a) Column Base sqm 74.8A r 247.50

sqm 125.37
b) Plinth Beam

< 247 .50 131,030.00

C ) column up to RL sqm 138.38 { 1,185.80 < 7,64,223.00

d ) Window sill sqm 9.08 < 247 .50 < 2,246.00

e ) Lintel sqm 68.49 { 570.00 r 39,037.59

Contractor Block Dev Officer,Tarbha.
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< 274.20
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I

I

7.O4
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0 chalja sqm 41.98 < 754.30 { 31,658.53

g) Roof Band sqm 88.58 { 1,186.80 < 1,05,130.30

sqm 326.40 < 754.30h ) Roof Slab < 2,46,202.19

sqm 23.26 { 1,041.10i) Staircase < 24,213.38

1st floor

sqm 138.38 < 1,384.30 < 1,91,552.51i) column uo to rl

sqm 63.33 t 674.30 < 42,701.40k) window sill and Lintel

sqm 464.44 < 270.50 < 1,25,640.89

9 16mm (%") thick cement plaster (l:6) finshed
smooth to inside rough surface of 9"/'10" thick brick
walls after racking out the.ioint including watering
and curing with cost and conveyance, royalties etc
comPlete.

sqm 460.92 < 277 .30 11,27,813.s3'1 st floor

sqm 151.30 { 284.20 < 43,000.03

sqm 495.94 { 187.80 { 93,135.87

'10 12mm (%"\ thick cement plaster (1 :6) finshing
smooth to outside smooth surface of brick walls
after racking out the joint including watering and
curing with cost, conveyance, royalties etc
complete.

sqm 497,33 < 195.50 < 97,228.37l st Floor

sqm 739.24 < 203.10 { 28,280.292nd floor

sqm 263.106

11 6mm thick cement plaster in cement mortar (1:4) to
RCC surface finished smooth including deep
chipping and slury treatment including punning
including cost, conveyance & royality of materials.

< 202.90 { 53,384.11

1st floor sqm 253.705 < 55,725,74

2nd floor sqm 44.685 < 9,861.87

12 White washing 2 coats with shell lime including
cost,conveyance etc complete.

qty same as 16 mm Plastering (ground floor ) sqm 464.44 < 21.80 { 10,125.s9

sqm 460.92 t 22.30qty same as 16 mm Plastering (1 st floor ) t 10,278.55

qty same as 16 mm Plastering (2nd floor ) sqm 151.30 { 23.00 < 3,479.95

qty same as 6mm Plastering (Ground floor ) sqm 263.106 < 21.80 r 5,735.70

qty same as 6mm Plastering (1st floor ) sqm 263.106 122.30 15,867.25

Distempering two coats to walls with distemper of
approved shade on new work to give an even
shade excluding cost of distemper. inclduing cost of
brushes and putty inclduing cost of paint( per one
Sq. Mtrxfor inside)

sqm 796.85

13

< 90.20 { 71,875.s8

'l st floor sqm 830.42 < 7 6,645.07

2nd floor sqm 44.68 < 94.30 < 4,213.75

14 Doors Mindow frame made out of M.S. angle l.S.A
40mm x 40 mm x 6 mm with integrated frill of M.S.
Flat 6mm x 18 mm @ 100 mm c/c spacing

kg 3320.s5 < 100.00

Contractor Block Deve cer,Tarbha.
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2nd floor

r 211.80

<220.70I

I

{ 92.30

I

I

t 3,32,055.00

-4 --



horizontally. The frame with be embedded to the
wall with M.S. clamps including shutter made out of
'18 gauge sheet property welded / embedded with
ISA 25mm x 25 mm x 6 mm & provided with 25 mm
x 6 mm flat placing diagonally completed in all
respect as per the diraction of ElC.The item is
inclusive of all fitting Iixures such as handle tower
bolt stay, hinges , knob , screws, etc with all
materials labourT & P etc.

( Rupees Eighty- Three l-akh Two Thousand Eight hundred Forty-One ) Only

Block Officer

Tarbha Block

kg 3881.85 { 3,88,185.001st floor

75.50 < 100.00 < 7,550.002nd floor kg

kg 373.89 { 100.00 t 37,389.00

15 lron work wrought and put up in grated doors,
windows and cage latrines including cost
conveyance & taxes etc comPlete

2.5 cm thick A.S. flooring in C.C (1:2:4) with '12 mm
size HGCB chips including punning including
cosl, convevance & royality of materials.

sqm < 404.10 < 74,7 46.46

'16

sqm 53.51 < 404.10 { 21,663.30

201.95 { 404.101st floor sqm { 81,609.0s

12mm C.P.in C.M. (1:4) with cement punning for
skirtinq includinq cost,conveyance and royalty etc.

sqm 2r.09 { 210.00 < 4,429.2217

sqm 20.17 < 210.00 < 4361.811st floor

18
Electrical Works < 1,50,000.00

Grand Total Rs. { 83,02,841.00

Contractor Block D t Officer,Tarbha.
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TENDER SCHEDULED

Name of the Work- Const. of GPLF office Building with market complex at

Estimated Cost - Rs.30,00,000 /-
Tender scheduled - Rs.23,37,327 l-
Head of Account - Mission shakti

Unit Qty Rate
Item
No.

Description

civil

27 5.40 { 1s,540.0056.790 Cum.

1 Earthwork excavation in hard soil with initial lead and

initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from
worksite etc complete.

60.790 685.70 < 41,684.00

Supplying, filling in foundation and plinth with sand,

watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour with
T&P etc. complete.

2

5874.90 I 79,957.0013.610 Cum

3 Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc.

19.890 Cum. 15,759.80 t 1,14,562.00

4 Brick work with 1st class flyash Bricks 25cmx12cmx8cm

having crushing strength not less than 75 kg/cm']with
dimensional tolerance t 8% incm(1:6)inF&P.

50.580 Cum 6028.60 < 3,04,927.00

5 R.C.C work of M20 grade with 20mm & down grade

C.B.G Chips including cost,conveyance and royalty etc

Cum 6148.20 I 24,101.001st Floor 3.920

53.520 5798.09 < 3,68,295.00

5 Brick work with 1st class flyash Bricks 23cmx11cmx8cm

having crushing strength not less than 75 k&/cm'with
dimensional tolerance t 8% in cm(1:5) in superstructure

9.770 Cum 6168.90 { 50,270.001st Floor

7 Supplying ,fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification. 44.510 Qnt 9266.20 I 4,12,439.00

1st Floor 3.450 qnt 9299.00 t 32,082.00

Rigid smooth c/s for Rcc work,8

Plinth 57.960 sqm 247.70 < 14,357.00

sqm 570.80 I 12,569.00Lintel

column 95.460 sqm 1189.90 < 1,13,588.00

Chajja/slab sqm 155.70 < 1,14,987.00

1st Floor 23.790 sqm 888.1 < 21,128.00

Staircase 13.150 sqm. 7043.7 < 13,725.00

9 12mm thick C.P in C.M (1:6) over brick masonry including
cost conveyance and royalty of materials curing etc.

complete. 137.550 sqm 186.50 { 25,653.00

Contractor Block Devel er,Tarbha.
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10 16mm thick C.P in C.M (1:6) over brick masonry including
cost conveyance and royalty of materials curing etc.

complete.
369.610 sqm 269.00 I 99,42s.00

1sl Floor 41.630 sqm 275.90 < 11,486.00

-t-L 5mm thick C.P in C.M (1:4)to RCC Surface including cost
conveyance and royalty of materials curing etc. complete 99.030 5qm 202.10 I 20,014.00

12 20 mm thick Srading plaster in C:M (1:4) over roof slab
including cost,conveyance and royalty etc.

139.260 sqm 292.20 { 40,692.00

13 Providing & fixing of Fabricated door & windows with
angle iron frame & grill of approved design including all

labour charges etc. complete 1100.000 sqm 143.60 { 1,57,960.00

74
Fixing ACP panel door frame and shutter including and
fixing in position including cost conveyance & taxes etc
complete

3.408 sqm I 9,864.00

15

Finishing wall surface of walls with Acrylic wall putty
(Water based) of approved make and finished smooth and
even suTface to receive painting including cost
ofscaffolding staging chrges with cost of all materials
taxes, labour T&P etc complete. 472.9L0 sqm < 91.80 < 43,413.00

1st Floor 57.860 sqm 94.90 < 5,491.00

16 Provision for Display board, photographs & other unforseen items if any. { 17,000.00

L7 Elwork (internal & external)

Grand Total Rs < 23,?7 ,327.OO

1st Floor 46.930 sqm < 9,109.00

( Rupees Twenty-Three Lakh Thirty- seven Thousand Three hundred Twenty- seven ) only

Officer

rbha Block

Contractor Block Devel lcer,Tarbha.
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TENDER SCHEDULED

Name ofthe Work- Const. of Additional Class Room at GP

Estimated Cost - Rs.18,33,OOO l-
Tender Scheduled - Rs,15,47,lg l-
Head of Account - SSA

Sl No
OESCRIPTION OF THE ITEM

o
U nit Rate Amount

7 Earthwork excavation in hard soil with initial lead and
initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from
worksite etc com lete. Cum 275.40 < 12,831.00

2 Supplying, filling in foundation and plinth with sand,
watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour with
T&P etc. complete.

50.414 Cum < 34,569.00

75.266 Cum 5874.80
Cement concrete (1:3:6) with 40 mm size H.G.C.B metal

includi etccost,conve nce and r alt { 89,686.00

78.278 Cum r 1,05,274.00

4 Brick work with 1st class flyash Bricks 25cmx12cmx8cm

having crushing strength not less than 75 kg/cm'?with
dimensionaltolerance t 8% in cm(1:6)in F&P.

36.598 Cum. 6028.40
5

C.B,G Chips includin cost,conve nce and etc

30.235 Cum 5798.06

6 Brick work with 1st class flyash Bricks 23cmx11cmx8cm

having crushing strength not less than 75 kg/cm'?with
dimensional tolerance t 8% in cm(1:5) in
5U erstructure. < 1,75,302.00

Supplying ,fitting and placing uncoated HYSD bar
reinforcement complete as per drawinB and technical

specification. 32.206 Qnt 8731.60 211.00{

id smooth c/s for Rcc work.R8

Plinth 29.37 5 S TN 247.70 < 7,276.00

t7 .625 sqm 570.80 < 10,060.00Lintel

71.305 5 m 1189.90 < 84,846.00Colu m n

105.690 sqm 7 55.70 < 79,870.00Cha a/slab

186.50 r 27,825.00749.199

9 12mm thick C.P in C.M (1:5) over brick masonry

including cost conveyance and royalty of materials

curing etc. com lete.

{ 55,011.00204.504 sqm 269.00

16mm thick C.P in c.M (1:6) over brick masonry

including cost conveyance and royalty of materials

cun n etc. complete.

10

202.70 < 17,141.0084.813 5 m

11 5mm thick C.P in C.M (1:4)to RCC Surface including cost

convevance and royalty of materials curing etc.

com lete.

< 30,883.00105.690 sqm 292.20

72 20 mm thick grading plaster in C:M (1:4) over roof slab

including cost,conveyance and royalty etc.

{ 33,959.00m 400.4084.813

2.5 cm thick A.5. flooring in c.C (1:2:4) with 12 mm size

HGCB chips including punning including cost,

conveyance & ali of materials

13

143.60 { 92,755.00646.000

Providing & fixing of Fabricated door & windows with

angle iron frame & grill of approved design including all

cost conveyance , taxes and all labour charges etc.

complete

74

80 < 26,559.00sqm289.31615 Finishing wall surface of walls with Acrylic wall pufty

Contractor Block Dev cer,Tarbha

R.C,C work of M20 grade with 20mm & down grade

46.590

I

I

I
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< 2,20,627.00
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16 Priming lcoat with wall cement primer (water bound)
including cost,conveyance etc complete. 438.515 sqm 83.60 r 36,660.00
Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade
including cost,conveyance etc complete. 289.316 sqm 108.80 < 31,478.00

77

tinishing exterior wall with weather coat of approved
shade on new work of two coats including cost of paints

& primer and labour charges etc. complete. 149.199 sqm 102.10 < 15,233.00

18

39.888 sqm 265.s0 t 10,590.00

19 Painting two coats over one coat of primer on new steel

work including labour & material charges including
cost,conveyance etc complete.

< 8,000.00Provision for Display board,photograp hs & other unforseen items if any.20
< s9,505.00El work (internal & external)27

< 15,47,164.00Grand Total Rs.

(Water based) of approved make and finished smooth
and even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
taxes, labour T&P etc complete.

( Rupees Fifteen Lakh Forty-seven Thousand one hundred Sixty-Four ) only

Block ment Officer

Tarbha Block

Contractor Block Devel lCer, 'farbha.
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TENDER SCHEDULED

Name of the Work- Const, of Additional Class Room at Katapali UGHS, GP Katapali

Estimated Cost - Rs,20,27,OOO l-
Ten der sched u led - Rs.ll ,14,265 I -

Head of Account - SSA

Qnty
UnitDESCRIPTION OF THE ITEM

Sl No

47.945 Cum 275.40 I 13,204.00

7 Earthwork excavation in hard soil with initial lead and

initial lift including dressing and levelling the foundation

bed and depositing the excavated earth away from
worksite etc comPlete

58,244 Cum. 585.70 < 39,938.00

2

23.096 Cum 5874.80 I 1,35,58s.00
Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc.

3

{ 7,468.60 < 36,754.00

cement concrete (1:2:4) with 12 mm size H.G.C,B

chips including cost,conveyance and royalty etc.

78.278 57 59.70 < 1,05,274.00

4 Brick work with 1st class flyash Bricks 25cmx12cmx8cm

having crushinB strength not less than 75 kg/cm'? with
dimensionaltolerance 18% in cm(1:6)in F&P.

36.598 Cum. 6028.40 < 2,20,627 ,OO

5

30.235 Cum. 5798.06 < 1,75,302.00

6 Brick work with 1st class flyash Bricks 23cmx11cmx8cm

having crushing strength not less than 75 k&/cm'1with

dimensional tolerance t 8% incm(1:6) in
superstructure.
Supplying ,fitting and placing uncoated HYsD bar
reinforcement complete as per drawing and technical
specification. 32.205 Qnt 8731.60 I 2,81,211.00

7

Rigid smooth c/s for Rcc work8

Plinth sqm 247.70 < 7,276.00

sqm. 570.80 r 10,050.00Lintel 77.625

71.305 sqm 1189.90 < 84,845.00column

10s.690 sqm -155.70 < 79,870.00chajja/sla b

149.199 sqm 186.50 < 27,426.00

9 12mm thick C.P in C.M (1:6) over brick masonry
including cost conveyance and royalty of materials
curing etc. complete.

10 16mm thick C.P in C.M (1:6) over brick masonry

including cost conveyance and royalty of materials
curinB etc. complete. 204.504 5qm 269.00 { 55,011.00

84.813 sq m. 202.70 < 17,141.00

11 5mm thick C.P in C.M (1:4)to RcC surface including cost

conveyance and royalty of materials curing etc.

complete.

sq m. 292.20 { 30,883.00
72 20 mm thick grading plaster in C:M (1:4) over roof slab

including cost,conveyance and royalty etc.

13

Supplying, fitting and fixing vetrifed tile in floors of size

600mm x 600mm of approved make conforming to lS

:13755 laid on 20 mm thick cement motar(1:4) filling
joints with white cement of approved quality including
cost of all material,labour T&P etc requred for the work
allcomplete as per diredion of E 84.813 sqm. { 1,191.40 < 1,01,046.00

Contractor Block lcer,Tarbha.

Rate Amount I

I

R.C.C work of M20 grade with 20mm & down grade

C.B.G Chips including cost,conveyance and royalty etc.

I

I Supplying, filling in foundation and plinth with sand,
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royality and all taxces of materials cost of all labour with

I T&P etc. complete.

I

I

I q.gzr

I

I

I

I

Cum.

ICum.

I

105.690



15 Providing & fixing of Fabricated door & windows with
angle iron frame & grill of approved design including all

cost conveyance, taxes and all labour charges etc.
complete. 646.000 Kg 143.60 < 92,766.00

Finishing wall surface of walls wlth Acrylic wall putty
(Water based) of approved make and finished smooth
and even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
taxes, labour T&P etc complete. 289.316 sqm 91.80 I 26,559.00

16

438.515 sqm 83.60 < 36,660.00
Priming lcoat with wall cement primer (water bound)
including cost,conveyance etc complete.

289.316 sqm 108.80

18 Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade

including cost,conveyance etc complete. I 31,478.00

149.199 sqm 102.10 < 15,233.00

19 Finishing exterior wall with weather coat of approved
shade on new work of two coats including cost of paints

& primer and labour charges etc. complete.
20 Painting two coats over one coat of primer on new steel

work including labour & material charges including
cost,conveyance etc complete. 39.888 sqm 265.50 i 10,590.00

2L Provision for Display board,photographs & other unforseen items if any. t 8,000.00
El work (internal & external) { 65,933.00

Grand Total Rs. { 17,14,265.00

Fixing the tiles in dados skirting risers of steps on on 12

mm thick C.P. (1:3)jointed with neat cement Slurry
mixed with pigments to match the shade of the tiles

74 including rubbin and olish i com ete 5.165 m { 98s.90 < 5,092.00

( Rupees Seventeen Lakh Fourteen Thousand Two hundred Sixty-Five ) Only

Block Officer

arbha Block

Contractor Block Deve Officer,Tarbha

I

I



The Rate quoted by me is % (excess/less) than the

estimated cost put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA

Tenderinvit'ing authority Btock Devetopment 0fficer, Tarbha.

Name of the work

Bidder's name

TotaI estimated cost

Percentaqe of Less

ln figure ln words

Percentaqe of Excess

,ln figure ln words

My / our quoted rate is % (both in figure and words)
excess over / less than / equalto the above estimated cost.

Contractor Block Devel .Tarbha.
Ll

A



t

NOTES:
1. The contractor should not write anythinB excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.
2. Strike out which is not applicable.
3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer
No. of Correction: ............................

No. of over writi

Signature of Contractor

Contractor Block Officer,Tarbha.

tl



Contractor Block D tofficer,Tarbha

-4



l

66qr saora

GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DNNKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

BLOCKDEVE NT OFFICER
ARBHA

FOR THE WORK

Construction of KGBV Hostel Building at Atasingha,
Head of Account: RMSA
Value of Work: Rs.83,02,841/

(Rupees Eighty-Three lakh Two Thousand Eight Hundred Forty-One) only

I

0



,

rg6qr ssoro

GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

BLOCK DEVELOPMENT OFFICER
TARBHA

FOR THE WORK

Construction of GPLF Office Building with Market complex at
G'P'""""""""""'

Head of Account: Mission Shakti
Value of Work: Rs.23,37,327 /

(Rupees Twenty-Three lakh Thirty-Seven Thousand Three hundred Twenty-Seven) only

Contractor BIock Officer,Tarbha.



L

66sr saoro
GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, TARBHA

DISTRICT: SUBARNAPUR

BID DOCUMENT

BLOCK DEVELOPMENT OFFICER
TARBHA

FORTHE WORK

Construction of Additional Class Room at.................GP
Head of Account: Samagra Sikhha Abhijan

Value of Work: Rs.15,47,t641

(Rupees Fifteen lakh Forty-Seven Thousand One Hundred Sixty-Four) only

Contractor Block nt Officer,Tarbha.

>4



66qr seora

GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DNNKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

BLOCK DEVELOPMENT OFFICER
TARBHA

FOR THE WORK

Construction of Additional Class Room at Katapali UGHS, GP Katapali
Head of Account: Samagra Sikhha Abhijan

Value of Work: Rs.Ll,74,2651-

(Rupees Seventeen lakh Fourteen Thousand Two Hundred Sixty-Five) only

Contractor Block Deve Officer,Tarbha.


