
2

<br>

4

<br>

2.

<br>

5.

<br>

3

<br>

6.

<br>

7.

<br>

8.

<br>

1.

<br>

S.

<br>

No

<br>

1

<br>

Name of the Work

<br>

INVITATION FOR BIDS (IFB) IDENTIFICATION NO.

<br>

Const. of GPLF Office Building

<br>

with Market Complex at GP

<br>

level Kuhibahal

<br>

BLOCK DEVELOPMENT OFFICER, BINKA

<br>

DETAILED TENDER CALL NOTICE No.

<br>

Const. of GPLF Office Building

<br>

with Market Complex at GP

<br>

level Sindurpur

<br>

The Block Development Officer, BINKA on behalf of Government of Odisha invites percentage (%) rate bids for

<br>

execution of Civilworks as mention below from the "c" Class of bidders registered with the State Government and

<br>

bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for execution of Civil

<br>

works on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of

<br>

the works annexed hereto.

<br>

Const. of GPLF Office Building

<br>

with Market Complex at GP

<br>

level Singhijuba

<br>

GOVERNMENT OF ODISHA

<br>

Const. of GPLF Office Building

<br>

with Market Complex at GP

<br>

level Baunsuni

<br>

DEPARTMENT OF PANCHYAT RAJ

<br>

As mention SI No. 01.

<br>

Approx.

<br>

Value of the

<br>

work (Rs. In

<br>

Lakhs)

<br>

Signature of Contractor

<br>

3

<br>

Rs.24,63,136/

<br>

Rs.24,17,985/

<br>

Rs.24,17,985/

<br>

Rs.24,17,985/

<br>

Class of

<br>

Bidder

<br>

C

<br>

'C

<br>

'C'

<br>

01/2025-26

<br>

4

<br>

01 /2025-26

<br>

EMD in

<br>

Rupees

<br>

5

<br>

Rs.24631/

<br>

Rs.24179/

<br>

Rs.24179/

<br>

Rs.24179/

<br>

Cost of Bid

<br>

Document

<br>

(in

<br>

Rupees)

<br>

6

<br>

* 6,000

<br>

R6,000

<br>

6,000

<br>

6,000

<br>

Period of

<br>

Completion

<br>

7

<br>

4 (Four)

<br>

calendar

<br>

months

<br>

4 (Four)

<br>

calendar

<br>

months

<br>

4 (Four )

<br>

calendar

<br>

months

<br>

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of

<br>

contract and other necessary documents can be seen from dist website (https://subarnapur.odisha.gov.intill

<br>

the last date of sale and receipt of bid documents.

<br>

4 (Four)

<br>

calendar

<br>

months

<br>

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the

<br>

Col. No.6 of the ANNEXURE 'A' in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate/ Post

<br>

office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the

<br>

Block Development Officer, BINKA failing which the bid shall be liable for rejection. Bidders desirous to hire

<br>

machinery or equipment's from outside the State are required to furnish 2% of the amount put to bid as bid

<br>

security.

<br>

Bids shall be received by the Block Development Officer, Binka from Dt.03.05.2025 to Dt.17.05.2025 and close at

<br>

01.00 PM PM by registered/speed post only. (no tender paper will be received by hand service). The authority will

<br>

not be held responsible for postal delay in the delivering of the documents or non-receipt of the same.

<br>

The sale of bid document shall start from Dt. 03.05.2025 to Dt. 16.05.2025 5.00 PM from website

<br>

https://subarnapur.odisha.gov.in.

<br>

The bid will be opened on 20.05.2025 at 09.00 am in conference Hall Panchayat Samiti Binka atthe office of the

<br>

Block Development Officer, BINKA in the presence of the bidders who wish to attend. If the office happens to be

<br>

closed on the last date of receipt of the bids as specified.

<br>

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

<br>

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the

<br>

multiple of Rs.100/- As Mentioned in the Sl No. 01 at the time of submission of bid. The earnest money should be

<br>

duly pledged in favour of the Block Development Officer, BINKA may be in shape of National Savngs

<br>
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9.

<br>

()

<br>

10. The bid document needs to be completed and submitted with copies of all the documents as required in the

<br>

Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted along with

<br>

the completed bid document.

<br>

(ii)

<br>

(iv)

<br>

(v)

<br>

(vi)

<br>

(vii)

<br>

(vii)

<br>

(ix)

<br>

(x)

<br>

Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / KishanVikasPatra/Deposit

<br>

Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be summarily rejected.

<br>

N.B. a) No Cheque / Cash payment will be accepted.

<br>

(xi)

<br>

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as

<br>

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.

<br>

c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06

<br>

and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for

<br>

verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule

<br>

Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

<br>

d) Adjustment of earnest money given with other bids previously shall not be entertained.

<br>

Contractor's Registration Certificate (License)

<br>

E.M.D. in the prescribed mode as required under clause 10 of DTCN.

<br>

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required under

<br>

clause 11 of DTCN.

<br>

Pan Card issued by the lncome Tax Authority as required under clause 26 of DTCN.

<br>

An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.

<br>

List of T & P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.

<br>

Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.

<br>

Adeclaration to the effect that there has been no conviction/imprisonment for an offence involving moral

<br>

turpitude.

<br>

No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.

<br>

Compliance to qualifying criteria if any.

<br>

The mailing address of Registered Office/Site office of the bidder as required under clause 30 of DTCN.

<br>

11, The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authority

<br>

as concurred in by Law Dept.& Finance Dept. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98

<br>

respectively. (Works Dept. Memo No. 9101/dt.30.03.98)

<br>

12. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1 April 2005 in the event of enactment

<br>

of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption Sales Tax' printed at various clause of DTCN stands

<br>

modified as 'GST. The bid shall not at the discretion of the competent authorities by considered unless

<br>

accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by

<br>

the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The

<br>

bidder registered in other State Government is required to produce non-assessment certificate obtained from the

<br>

Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the

<br>

bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of

<br>

the contract. Deduction of GST at source @ 18% from the gross amount payable to the bidder shall be made and

<br>

credited to the Government in terms of statutory provision U/s 2(119) of the Orissa GST Act. 2017.

<br>

13, The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions

<br>

of the O. P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded

<br>

on application after the tender is finally accepted and agreement concluded.

<br>

14, The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shll

<br>

within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit

<br>

in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ KissanVikasPatra / Deposit receipt

<br>

of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be

<br>

2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLVNo.61) for the

<br>
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fulfllment of the contract in the office of the Block Development Officer, BINKA. The security deposit together with

<br>

the earnest money and the amount withheld according to the provision of F2 agreement shallbe retained as

<br>

security for the due fulfillment of this contract. Failure to enter into the required agreement and to make the

<br>

security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted until the

<br>

required amount of security money is deposit. The written agreement to be entered into between the bidder and

<br>

the Government shall be the foundation of the rights of both the bidder and the Government and the contract shall

<br>

be deemed to be incomplete until the agreement has first been signed by the bidder and then by the proper officer

<br>

authorized to enter into the contract on behalf of the Government. The security deposit will be refunded after one

<br>

year from the date of completion of the work and payment of the final bill. This will not carry any interest.

<br>

15. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.

<br>

No. bidder will be permitted to furnish his bid in his own manuscript.

<br>

16. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

<br>

17. Allbids received with remain value for a period of one month from the date of receipt of bids ortill the date of drawl

<br>

of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the

<br>

Department.

<br>

18. The date of issue of the notice to the bidder to attend the office of Panchayat samiti BINKA for signing the agreement

<br>

shall be treated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose

<br>

bid is accepted must submit a programme of work immediately after issue of work order for approval by the

<br>

Engineer-in-charge.

<br>

19. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

<br>

documents, which form part of the agreement to be entered into by the accepted bid and detailed standard and

<br>

specifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint at

<br>

a future date that and specifications have not been seen by the bidder cannot be entertained.

<br>

20. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect

<br>

the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and

<br>

availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply

<br>

with the relevant specifications.

<br>

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to

<br>

complete the work according to the specifications and conditions attached to and that he has taken into account

<br>

allconditions, dificulties that may be encountered during its progress and to have quoted labour rates and

<br>

materials, entry tax and other duties, leads, lifts, delfts, loading and unloading and freight for materials and all other

<br>

incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of

<br>

the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis

<br>

of the rate arrived for against any item(s) of work.

<br>

Complaints at future date that the availability of materials, labour or any other factor have been misjudged

<br>

cannot be entertained. It should be understood clearly that noclaim whatsoever willbeentertained afterwards on

<br>

the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

<br>

21, The bidder shallbear in full various incidentals, sundries and contingencies necessitated by the work within the

<br>

following or similar category.

<br>

a) Rent, royalties and other charges of materials allother taxes payable under various Acts & Rules including GST,

<br>

ferry tolls,conveyance charges and other cost on account of land buildings including temporary building and

<br>

temporary electric connection to work site as wel as construction of coffer dam, construction of service road, haul

<br>

road, diversion and its mnaintenance till completion of work required by the bidder for collection of materials,

<br>

storage housing of staff or other purpose of the work.

<br>

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to

<br>

the satisfaction of the local health authorities should be arranged by the bidder.

<br>

f)

<br>

c) Suitable water supply including pipe water supply wherever available should be provided for the staff and labour

<br>

as well as for the work.

<br>

d) Fees and duties levied by the municipal/ canal or water supply authorities.

<br>

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the

<br>

labourengaged for the work.

<br>

Suitable fen cing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches

<br>

in order to protect public and employees from accident

<br>

Signature of Contractor

<br>
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'g) Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions

<br>

also become payable due to operation of the Workman's Compensation Act.

<br>

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

<br>

22. Additional performance security should be deposited by the successful bidder when the bid amount is seriously

<br>

unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to

<br>

deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost

<br>

of the bid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings

<br>

Certificate/Post Office Time Deposit Account/ KissanVikashPatra / Deposit receipt of Scheduled Bank duly pledged

<br>

in favour of the Block Development Officer, BINKAfailing which the bid shall be liable for rejection under intimation

<br>

to the license Issuing Authority. On successful Execution of the quantity / quantities, the additional performance

<br>

security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the

<br>

Block Development, the execution of such quantity / quantities is / are not feasible/ necessary for completion of

<br>

the work, the proportionate amount of the additional performance security shall be refunded to the bidder. Any

<br>

bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled Bank. The Deposit

<br>

Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

<br>

23. The bidders shallhave to sign on each page of tender schedule, DTCN and the credentials submitted by him. In

<br>

addition, bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents,

<br>

credentials including security deposits/additional performance security deposits. The bidder shallnot be allowed

<br>

to engage power of Attorney holder for the purpose.

<br>

24. In event of item rate bid each bidder must quote a definite rate for each item of work for subsequent inclusion in

<br>

the contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates on percentage

<br>

basis will not be considered. The bidder may at his option quote reasonable rate for each item of work carefully so

<br>

that the rate for one item should not be unworkably low and for other too high.

<br>

25. All rates should be for finished items of works unless otherwise specifically mentioned in the tender schedule.

<br>

26. In case of Item rate bids, the rate should be written both in words and figures and in decimal coinage and in case

<br>

of discrepancy in rates between words & figures the rates written in words will prevail. The bidders may also show

<br>

the total of each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against each

<br>

item of work in figure and total of each item, the lesser amount shall be treated as valid.

<br>

In case of Percentage rate contracts, the schedule of quantities shall mention estimated rate of such item and

<br>

amount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as

<br>

words) in the prescribed format appended to the bid document. The bidders participated in the bid for more than

<br>

one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,

<br>

declared and recorded first. The rebate so offered, shallbe considered after opening of all packages called in the

<br>

same bid invitation notice.

<br>

In case of percentage rate bids, only percentage quoted shall be considered. Percentage quoted by the bidders shall

<br>

be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage gquoted

<br>

in words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is

<br>

found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage will be

<br>

taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with the

<br>

corresponding amount will be treated as excess. The bidder will write percentage excess or less. up to one decimal point

<br>

only. If he writes the percentage excess or less upto two or more decimal points, the first decimal point shall only be

<br>

considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, the

<br>

Officer opening the bid should record the omission.

<br>

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the

<br>

EMD of the bidder shall be forfeited to Government. Bills for percentage rate bids shall be prepared at the estimated

<br>

rates for individual items only and the percentage excess or less shall be added or subtracted from the gross anmount of

<br>

the bill.

<br>

The bid should be written legible and free from erasures overwriting or correction of figures and words and all

<br>

overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing

<br>

over the dated initial of the bidder.

<br>

27. In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill

<br>

followed by Surcharge and Education Cess (as admissible) shall be deducted towards Income Tax from the bills

<br>

payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the

<br>

provisions of The Income Tax Act 1961 along with the bid.

<br>

28. The bidder shall have to furnish the complete postal address of his address of his Registered Office as well as Site

<br>

Office for making all future correspondences. Any notice or instructions to be given to tender bigder under the

<br>
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terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him and only if dispatched by

<br>

Registered Post in the address of his registered office / site office or in the mailing address last provided by him.

<br>

29. LabourCess as admissible shall be deducted from the gross amount of the bill payable to the bidder.

<br>

30. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and quotations

<br>

should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.

<br>

31. Conditional bids will not be taken into consideration.

<br>

32. On no account, whole or any part of the contract work shal| be sublet / off loaded to surrogated executants or

<br>

transfer be made by execution of a deed of Power of Attorney (hereinafter called as 'subletting') without prior

<br>

written approval of the competent of the Department. In such an event the arrangement may be rescinded. The

<br>

bid accepting authority shall keep the following points in view in the event of grant of such permission for subletting.

<br>

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which

<br>

he undertakes under the Agreement.

<br>

0) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself

<br>

can not directly run the Contract.

<br>

(ti) In all cess, Sublette shall be aContractor of the same or higher capacity or class as the original Contractor.

<br>

(ii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed vide

<br>

ANNEXURE 'C of DTCN, so as to assess the capability of the Sublette.

<br>

(iv) Sanctioning authority shall also see the terms and conditions of the agreement between the Contractor and the

<br>

Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman's profit.

<br>

(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account of

<br>

substandard execution due to compromise in the quality of work and materials.

<br>

33. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connection with the

<br>

item rate bid willnot be considered.

<br>

34. Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government

<br>

do not accept any responsibility for the 'correctness and completeness' of this schedule and this schedule is liable

<br>

for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omissions,

<br>

deductions, additions or alternations shall in no way invalidate/ validate the contract and no extra monetary

<br>

compensation will be entertained.

<br>

35. The authority reserves the right to make such increase or decrease in the quantity of items of works, mentioned in

<br>

the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion

<br>

of the contract work. All such increase or decrease shall in no way invalidate / vitiate the contract rates. The bidder

<br>

shall not be entitles for any compensation on this account except for grant of extension of time wherever

<br>

considered necessary.

<br>

36. Items of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on

<br>

actual analysis approved by the competent authorities on execution of Supplementary Agreement.

<br>

37. During execution of the work, there is every likelihood of such items of work, which do not find place in the current

<br>

schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not

<br>

quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not

<br>

find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the

<br>

decision of the APD Tech., shall be conclusive and binding upon the bidder. The payment on such items of execution

<br>

shall be made on drawl of Supplementary Agreement.

<br>

38. The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not

<br>

allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent

<br>

authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.!)

<br>

39. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or

<br>

extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge

<br>

and rates settled and supplementary agreement drawn before the extra item(s)of work are taken up.

<br>

40. The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of

<br>

the circumstances of the work and the bidder is not entitled to any compensation on this account.

<br>

41. Under Section 12of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execution of

<br>

work through labour, should produce valid license from licensing authority of Labour Department (labour license)

<br>

before drawl of agreement.

<br>

42. In every case in which by virtue of the provisions of Section 12, sub-section () of the Workman's Compensation Act,

<br>

1923,Government is obliged to pay compensations to a workman employed by the contractor in execution of the

<br>
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works, Government will recover from the contractor the amount of compensation so paid and without prejudice

<br>

to the rights of Government under Section () sub-section (2) of the said Act, Government shall be at liberty to

<br>

recover the amount or any part thereof by deducting it from the security deposit or from any sum due by

<br>

GOvernment to the contractor whether under this contract or otherwise Government may not be bound to contest

<br>

any claim made against them under Section 12, sub-section () of the said Act except on the written request of the

<br>

Contractor and upon his giving to Government full securitv for all cases for which Government might before liable

<br>

in consequence contesting such claim.

<br>

43. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less

<br>

than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint

<br>

by the labourer about the non-payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shall

<br>

have the right to investigate and if the bidder is found to be default, the Block Development Oficer may recover

<br>

Such amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour

<br>

office of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An

<br>

undertaking to this effect is annexed herewith vide ANNEXURE 'B'.

<br>

44. The bidder will have to submit the Block Development Officer, BINKA monthly return of labour both skilled and

<br>

unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charge for

<br>

smooth execution of the work and arrange adequate labour depending on the workload and working space

<br>

available. No claim for detention of labour on any account will be entertained.

<br>

45. Any damaged cause to the work due to 'any cause' whatsoever during execution, the bidder will make good until it

<br>

is handed over to the Department in complete shape. Any cause shall mean and include' National Calamities of all

<br>

kinds.

<br>

46. The bidder shall have to abide by the C. P.W.D.Safety Code Rules introduced by the Govt. of India Ministry of Works,

<br>

Housing and Supply vide order no. 4415O dt. 25.1.1957.

<br>

47. All preliminary works such as GSTS, mixing platform etc. are to be done by the bidder at his own cost. No payment

<br>

will be made for benchnmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates

<br>

to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.

<br>

48. After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the

<br>

work. Preliminary work such as GSTS, mixing platforms etc, should be dismantled and all materials removed from

<br>

the site and premises be left neat and clean and this should be inclusive of the rates.

<br>

49. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005

<br>

the existing /relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to the

<br>

extent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form

<br>

part of the Agreement.

<br>

Time Control.

<br>

A.

<br>

i)

<br>

Progress of Work and Re-scheduling Programme.

<br>

The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter

<br>

of acceptance shall be treated as closure of the bid process and commencement of the contract.

<br>

Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval

<br>

of a programme commensurate to clause no. (ii) showing the general methods, arrangements and timing for all the

<br>

activities in the work along with monthly cash flow forecast.

<br>

iii) To ensure good progress during the execution of the work the bidders shall be bound in allcases in which the time

<br>

allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,

<br>

1/2th of the whole of the work before of the whole time allowed under the contract has elapsed, 3/4th of the

<br>

whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

<br>

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to

<br>

the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,

<br>

a revised programme showing the modifications to such programme necessary to ensure completion of the work

<br>

within the time prescribed for completion. If the bidder does not submit an update programme within this period,

<br>

the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and

<br>

continue to withhold this amount until the next payment after the date on which the over dueprogramme has been

<br>

submitted.An update or the programme shall be a programme showing the actual progress achieved on each

<br>

activity and the effect of the progress achieved on the timing of the remaining work including any changes to the

<br>

sequence of the activities.

<br>

Signature of Contractor
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v

<br>

The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. The bidders may revise

<br>

the programme and submit it to the Engineer-in-charge again at any time. Arevised programme is to show the

<br>

effect of Variations and Compensation Events.

<br>

B. Extension of the Completion Date.

<br>

The timne allowedfor execution of the work as specified in the contract date shall be the essence of the Contract.

<br>

The execution of the work shall commence from the 15th dav or such time period as mentioned in Letter of Award

<br>

after the date on which the Engineer-in-charge issues written order to commence the work or from the date of

<br>

handing over of the site whichever is latter. If the bidder commits default in commencing the execution of the work

<br>

as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to

<br>

forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.

<br>

As soon as possible after the contract is concluded the bidder shallsubmit a Time and Progress Chart for each

<br>

milestone and get it approved by the Department. The chart shall be prepared indirect relation to the time stated

<br>

in the Contract documnents for completion of items of the work. It shall indicate the forecast of the dates of

<br>

commencement and completion of various trades of section of the work and may be amended as necessary by

<br>

agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract

<br>

document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in

<br>

which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme

<br>

has been agreed upon) complete the work as per milestone given in contract data.

<br>

In case of delay occurred due to any of the reasons mentioned below, the bidder shall immediatelygive notice

<br>

thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or

<br>

make good the delay and shalldo all that may be reasonably required to the satisfaction of the Engineer-in-charge

<br>

to proceed with the work.

<br>

(0) Force majeure, or

<br>

(ii) Abnormally bad weather, or

<br>

(ii) Serious loss or damage by fire, or

<br>

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work,

<br>

or

<br>

() Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming

<br>

part of the Contract.

<br>

C.

<br>

(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion

<br>

date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur

<br>

additional cost, or

<br>

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the

<br>

bidder's control.

<br>

Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing

<br>

within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in

<br>

such a request the period for which extension is desired.

<br>

(viii)

<br>

In any such case a fair and reasonable extension of time for completion of work may be given Such extension

<br>

shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of

<br>

receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and

<br>

reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

<br>

Compensation for Delay.

<br>

If the bidder fails to maintain the required progress in terms of Clause "A"(Time Control) or to complete the work

<br>

and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any

<br>

other right or remedy available under the law to the Government on account of such breach, pay as agreed

<br>

compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing shall

<br>

be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as

<br>

applicable) that the remains below that specific in Clause "A" (Time Control) or that the work remains incomplete.

<br>

This will also apply group of items for which a separate period of completion has been specified. Compensation @

<br>

1.12% per month of delay of work to be computed on per Day basis.

<br>

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed

<br>

10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period

<br>

of completion is originally given.

<br>

The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any

<br>

other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in

<br>

contract data, or the rescheduled milestone(s) in terms of Clause "E"(Management Meeting) the amount shown

<br>

Signature of Contractor

<br>
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against that milestones shall be withheld, to be adiusted against the compensation levied at the rinal grant or

<br>

extension of tinme. Withholding of this amount on failure to achieve a milestone shall be automatic without any

<br>

notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s),

<br>

the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestone(s),

<br>

amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest

<br>

Whatsoever shall be payable on such withheld amount

<br>

50. At the time of purchase ofbid document the prospective bidder shall have to pay an extra amount towards VAT @

<br>

4% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005

<br>

addition to the cost of bid document. (Not applicable)

<br>

51. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the

<br>

provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability

<br>

civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the

<br>

material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or

<br>

at any time thereafter become due to the bidder or from his security deposit or the proceeds of sale thereof. The

<br>

bidder wills responsible for the misuse, loss and damage due to any reason whatsoever on any materials of the

<br>

Department supplied to him for execution of the work. In case of loss damage or misuse of the departmental

<br>

materials issued to him recovery at the rate at that timeli.e. market rate or the issue rate of the Department which

<br>

ever will be more )will be deducted from the bills or his other dues.

<br>

52. Over and above this condition including the technical specification the terms and condition rules and regulations

<br>

and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

<br>

53. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the

<br>

following information in the proforma enclosed here with vide ANXETURE 'C' duly certified by the Executive

<br>

Engineer or the competent authorities under whom he has executed the works in order to judge his past

<br>

performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment

<br>

for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in

<br>

accordance with merit.

<br>

The onus of establishing a credential solely lies with the bidder, The Department shall in no way be held liable for

<br>

creating credentials so motto from the official records but to examine the authenticity of the credentials furnished

<br>

by the bidder along with the bid.

<br>

54. No Relationship certificate

<br>

The bidder shall have to furnisha certificate along with the bid to the effect that he is not related to any Officer in

<br>

the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources

<br>

Department. If the fact subsequently proves to be false the contract will be rescinded .the earnest money and the

<br>

total security will be forfeited and he shall be liable to make good the loss or damage resulting from such

<br>

cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D.

<br>

S5. The bidder shallsign as a token of final acceptance of the plan, sections and agreements for the work prior to take

<br>

up the work for execution.

<br>

S6. The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at

<br>

his own cost.

<br>

57. The bidder has arrange necessary tools and plants vehicles ,machineries such as pumps, road rollers etc required

<br>

for the efficient exe4cution of work at his own cost. The running charges of such plant and cost of consumables and

<br>

conveyance are to be borne by the bidder. The bidder shal have to furnish a list of T&P, vehicles, machineries,

<br>

which he owns in the proforma enclosed herewith, vide ANNEXURE'E'

<br>

58. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the

<br>

Work.

<br>

59. Protection against flood.

<br>

In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer

<br>

dam and flooding area, the bidder shall make his own arrangement at his cost to shift the machineries, equipment's,

<br>

materials, labour and departmental machineries if hired by the bidder to a safe place. The work shall have to be

<br>

resumed after receding of floods and necessary strengthening of coffer dam and the bidder at his cost will do

<br>

dewatering. The department may consider extension of time for completion of the work if the discontinuance of

<br>

the work is beyond all reasonable attempts of the bidder to such eventualities.

<br>

The debris, sand and other materials,accuraulated in the working area during flash floods or regular floods in the

<br>

monsoon shall be removed by the bidder as required for continuing the work at his own cost.By any chance,if any

<br>

excavated portion that could not be filled with concrete by the bidder,getsfilledup during monsoon period with

<br>

earth such removal willnot be paid further. The bidder will have to re excavate the same at his own çost.

<br>

Signature of Contractor
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It shallbe distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may

<br>

be required Trom time to time to protect the men, machinerv materials and the work under progress and the work

<br>

for which the measurements were recorded and payment made, against damages either during working season or

<br>

during the tlood season. The Department accepts no liability. what so ever for any damage or loss of men, materials,

<br>

machinery and the work if such hindrance is caused to the progress of work.

<br>

The bidder should provide at his own cost adequate protective measures to the completed works at the end of

<br>

working season or work in progress against the probable flood during monsoon till completion and handling over

<br>

the entire work.

<br>

60. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne

<br>

by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench including

<br>

hire and running charges of pump will be borne by the bidder.

<br>

61. Dewatering from the foundation for bridges, culverts, buildings, canal structure, river training. work sites etc and

<br>

watering for consolidation in roads embankments whenever necessary during execution will have to be done by

<br>

the bidder and no extra payment will be made on that account. The term 'dewatering' shall mean and include the

<br>

execution or operation of these items due to standing water as well as due to percolation water.

<br>

62. Earth work

<br>

A) The earth work quantity will be assessed from cross sections taken at suitable intervals as decided by the

<br>

Engineer-in-charge. Initial levels will be taken with reference to the benchmark, which should be kept at site till

<br>

finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the

<br>

Work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder

<br>

is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting

<br>

of final levels should also include initial level, designed level and executed level in three distinct indelible ink. At the

<br>

time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to

<br>

assist him to witness the levels.

<br>

b) Payment for earth in banking by section measurements will be made deducting 12.5% (twelve and half) and 5%

<br>

(five percent) towards settlements if measurements are taken before monsoon and after one monsoon

<br>

respectively.

<br>

C) If final measSurements of earth is taken after two successive rainy seasons and after due settlements of earth

<br>

work, minimum settlements allowance will be deducted on actual observation by the Engineer in charge.

<br>

d)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The

<br>

Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the

<br>

bidder.

<br>

e)Earth work beyond the required design section will not be paid.

<br>

f)Earth available from cutting sections should be utilised in filling section.

<br>

g)The earth work includes all leads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or

<br>

both.

<br>

h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he

<br>

fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in

<br>

charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the

<br>

bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such

<br>

adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the

<br>

Department on the curtailment of earth work extra leads and lifts.

<br>

63. Specification for Breach closing works in river Embankments:

<br>

A)Before breach closing the scour pocket filled with water should be dewatered and dried .The seat of the

<br>

embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.

<br>

64. Cement Concrete

<br>

Concrete work will conform to IS-456-2000. Concrete shall consist of :

<br>

General:

<br>

Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed

<br>

in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work

<br>

is very small, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the restricted quantity.

<br>

Mixing

<br>

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense

<br>

as possible. Mixing shall be continued until there i a uniform mixing of the materials and the concrete is uniform

<br>

in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

<br>

Materials :

<br>

Signature ofContractor

<br>
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a) Sand (Fine Aggregate)

<br>

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to

<br>

4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand

<br>

shall be a maximum of 20%.

<br>

b) Coarse Aggregate

<br>

Maximum SIze of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity

<br>

shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

<br>

I.S. Sieve

<br>

40mm

<br>

20mm

<br>

16mm

<br>

12.5mm:

<br>

10mm

<br>

4.75 mm

<br>

2.36 mm

<br>

Cement

<br>

Sl.

<br>

No.

<br>

1

<br>

2.

<br>

3.

<br>

S.

<br>

No.

<br>

1,

<br>

2.

<br>

Grade of

<br>

Concrete

<br>

3.

<br>

M-10

<br>

M-15

<br>

M-20

<br>

Grade of

<br>

Concrete

<br>

M-10

<br>

% Passing for graded aggregates of nominal size

<br>

40mm

<br>

M-15

<br>

M-20

<br>

TABLE

<br>

95-100 100

<br>

30-70

<br>

Ordinary Portland cement shall be used in all cases except in structure in saline locations where Portland slag

<br>

cement shall be used. Other essential requirement to be fulfilled by chemical analysis.

<br>

10-35

<br>

0-5

<br>

Quality control organization shall be referred to conduct periodic physical/chemical tests of cements to ensure the

<br>

quality and such testing charges shall be borne by the bidder.

<br>

Signature of Contractor

<br>

20mm

<br>

95-100 100

<br>

90-100 100

<br>

25-55

<br>

0-10

<br>

Table - A

<br>

16mm

<br>

207 Kg/M3

<br>

259 Kg./M3

<br>

329 Kg./M3

<br>

30-70

<br>

0-10

<br>

Cement level required with coarse aggregate of

<br>

maximum size (MSA)40mm & downgraded

<br>

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be

<br>

designed to produce the grade of concrete having to required workability and characteristic strength as stipulated in

<br>

the following table.

<br>

10

<br>

13.5

<br>

12.5mm

<br>

Table - B

<br>

Compressive test strength in N/mm3 on 150 mm

<br>

cube conducted in accordance with IS 456-2000

<br>

Minimum at 7 days

<br>

90-100

<br>

40-85

<br>

(10]

<br>

0-10

<br>

20mm & down graded

<br>

221 Kg./M3

<br>

228 Kg./M3

<br>

366 Kg./ M3

<br>

Minimum

<br>

28 days

<br>

10

<br>

15

<br>

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct

<br>

the cost of cement from the bill of the bidder at the prevailing predetermined price of cement for short consumption

<br>

of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shall be paid for extra

<br>

cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated

<br>

to the bidder from the to time in writing by the Engineer-in-charge.

<br>

20

<br>

65. All reinforcement cement concrete work shallconform to Orissa Detailed Standard Specification, L.R.C. and 1.S..

<br>

Code and should proof 1:2:4with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)

<br>

66. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable

<br>

sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

<br>

67. Cement concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and

<br>

the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be

<br>

made.

<br>
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68. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi

<br>

storied building, the rates should be through for the same

<br>

69. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges tor

<br>

plastering if required to any R.C.c. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for

<br>

the purpose.

<br>

70. The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary

<br>

in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the

<br>

instructions.

<br>

71. The thickness of cement concrete in top plugging should be as per the department drawing.

<br>

72. Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.

<br>

73. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

<br>

74. Cement shall be used by bags and weight of a bag of cenment being taken as 50kg or weight of one cubic meter of

<br>

cement be taken as 14.42 quintals.

<br>

75. For concerting the bottom plugs of well under water the method of pouring concrete should be either with baskets

<br>

or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting

<br>

without any extra cost to the Department.

<br>

76. Curing :

<br>

Curing of all cement works will be done by the. bidder as per the instruction of the Engineer in-charge, at his own

<br>

Cost.

<br>

77. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or

<br>

fully such structures if found defective

<br>

73. In the event of any work tendered for under 'Food for work Programme' the payment shall be made in terms of

<br>

CASH AND / OR GRAIN in accordance with Deptt. Of Water Resources Circular No. F.C.IlI-3/2001 / 22859 Dt.

<br>

19.6.2001 read with DOWR resolution No. F.C. III-59-2003/27799 dt.11.8.03 and further modifications if any. In the

<br>

works covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of

<br>

Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the

<br>

Department will be the bidders' exclusive responsibility for transportation, safe custody and upkeepment till the

<br>

food grains are provided to the labourers engaged in the bonafide Government work against proper

<br>

acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,

<br>

storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be

<br>

inclusive of allsuch charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B'.

<br>

79. The length and section of reinforcement after it is put in position as per design will be measured for the purpose of

<br>

payment including weight of binding wire.

<br>

80. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department will supply these

<br>

vibrators on payment of usual hire charges.

<br>

81. It must definitely understood that the Department shall not accept any responsibility for the correctness and

<br>

completeness of the trial borings shown in the cross section.

<br>

82. The bidder should employ enough technically skilled persons including qualified Engineer at his own cost and risk

<br>

for supervision of the work.

<br>

83. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be

<br>

made.

<br>

84, The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is

<br>

required topay for any ancillary work for completion of the item of work confirming to the contract specification it

<br>

will be constructed as his exclusive responsibility for specific performance of the contract and nothing extra over

<br>

and above the agreement rates will be paid.

<br>

85. The bidder shall engage local labourers on priority basis during execution of work.

<br>

Signature of Contractor

<br>
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86. No Claim whatsoever will be entertained for any damage caused to work during supply of water in Canal.

<br>

87, The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

<br>

88. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

<br>

89. All fittings for doors and windows if supplied by the bidder should be ofbest qualityy and should be got approved by

<br>

the Engineer-in-charge before they are used in the work.

<br>

90. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

<br>

91. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

<br>

92. The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or V steel in

<br>

accordance with l.R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage

<br>

and wagon axles (these may be designed according to the formula). P=D 32 where P' is the permissible load in

<br>

tones per inch length or roller and. 'D' is the diameter of the roller in inches.

<br>

93. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment.

<br>

94. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication and

<br>

permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting into the

<br>

barings.

<br>

95. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals which are

<br>

likely to result inaction shall not be permitted. Copper plate pressed in between steel plates will not be allowed.

<br>

96. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CLAUSE 34 OF CONDITIONS OF CONTRACT)

<br>

INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

<br>

1.a) Under the provision of the Minimum Wages Act, 1948 and the Minimum Wages (Central) Rules 1950, the Contractor

<br>

is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest for

<br>

sx days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

<br>

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

<br>

labour and pay the same to the persons entitles thereto form any money due to the Contractor.

<br>

b)The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

<br>

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

<br>

provide the same and recover the cost from the Contractor.

<br>

2. Pay

<br>

(i) in case of delivery:

<br>

Leave pay during maternity leave will be at the rate of the worker's average daily earnings calculated on the

<br>

total wages earned on the days the full time work was done during a period of three months immediately preceding the

<br>

date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.

<br>

(iü) In case of miscarriage:

<br>

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

<br>

was done during a period of three months immediately preceding the date of such miscarriage.

<br>

(iii) Conditions for the grant of maternity:

<br>

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

<br>

months immediately preceding the date on which she proceeds on leave.

<br>

This will apply only to work places which may continue a year or more.

<br>

97. Inspection and Quality Control Tests.

<br>

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the

<br>

specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any

<br>

and all times during manufacture and/ or constructions and at any /all places where such manufacture or

<br>

constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and

<br>

workmanship or require its corrections. Rejected workmanship shall be satisfactorily replacedwith proper material

<br>

Signature of Con tractor

<br>
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00 Compensation on acCOunt of idle labour and / or idle machinery for any reason whatsoever shall not be allowed

<br>

but extension of time shall be considered if the hindrance is not attributable to the bidder.

<br>

s00 In the event of non-achievement of proportionate progress confirming to works Department Circular No. 24716 dt.

<br>

24.12.2005 incorporated in clause 51 of DTCN instant/ appropriate action shall be initiated against the bidder for

<br>

recession of the contract under Clasuse2(b) of the F2 agreement on payment liability of the admissible amount

<br>

from him.

<br>

101.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

<br>

mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and

<br>

also binding upon the bidder. FORCE MAUEURE

<br>

102.Should failure in performance of any part of this deed/ subseguent agreement arises from war; insurrection,

<br>

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw

<br>

materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,

<br>

breakdown of machine, flood, fire, act of God, or any inevitable or unforeseen event beyond human control directly

<br>

or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an

<br>

extension of time, the competent authority will allow such additional time as he considers to be justified in the

<br>

circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to these

<br>

reasons.

<br>

1.

<br>

.ithout charge thereof and the Contractor shallproperly segregate and remove the rejected material from the

<br>

aromises. If the ContraCtor tails to proceed at once with the replacement of the rejected material and/or the

<br>

Rnstruction of defective workmanship, the Engineer-in-charge may replace such material and/ or correct such

<br>

workmanship and charge the cost thereof to the Contractor.

<br>

103.The royalty of materials will be recovered from the work bills along with additional charges @ 130/cum as detailed

<br>

herein below in case of failure of production of proper money receipt from Revenue Department. The rates have

<br>

been extracted from Orissa Minor Minerals Concession Rules 2004. Any amendment / modification on the following

<br>

rates shall prevail.

<br>

2.

<br>

Cuhstantial still photOgraphs and / or Video recording be done by the bidder at his own cost prior to execution.

<br>

during execution, and atter completion of the work as per the direction of the Engineer-in-charge and the

<br>

CDs./print outs thereof should be accompanied by the R/A bills and Final bill.

<br>

4,

<br>

5.

<br>

6.

<br>

7.

<br>

3. Hard granite metal L.R.C. Gr. Ill

<br>

8.

<br>

Sand filling

<br>

Hard fine

<br>

MATERIALS

<br>

Hard granite metal 1.R.C. Gr. llI

<br>

Hard stone metal

<br>

Hard stone boulder

<br>

Hard granite boulder

<br>

Moorum

<br>

9. Hard granite chips

<br>

RATE

<br>

(In Rupees)

<br>

35.00

<br>

70.00

<br>

130.00

<br>

Signature of Contractor

<br>

130.00

<br>

130.00

<br>

130.00

<br>

130.00

<br>

35.00

<br>

130.00

<br>

part of it or distributing the work between one more bidders.

<br>

UNIT

<br>

Each Cum

<br>

Each Cum

<br>

Each Cum

<br>

[13]

<br>

Each Cum

<br>

Each Cum

<br>

Each Cum

<br>

Each Cum

<br>

104.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

<br>

Each Cum

<br>

Each Cum

<br>

105.For the purpOse of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

<br>

within the State of Orissa and it agreed that neither party to the contract will be competent to bring a suit in

<br>

regard to the matter by this contract at any place outside the State of Orissa.

<br>

106.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

<br>

the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the work and also reserves

<br>

Block Developmett oicer

<br>

BIÇA

<br>



the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shall

<br>

in no way be held liable for such action nor will make any obligation toinformthe bidder the ground for the same.

<br>

107.IMPLEMENTATlON OF THE BUILDING AND OTHER CONSTN, WORKERS (R.E. & cS) ACT 1996 AND THE BUILDING

<br>

AND OTHER CONSTN. WORKERS WELAFARE CESS ACT 1996.

<br>

a) The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

<br>

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the

<br>

Employment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health

<br>

and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other

<br>

constn. Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely

<br>

the Orissa Building and other Constn, Workers (Regulation of Employment and conditions of service) Rules 2002

<br>

and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.08.2002.

<br>

ii

<br>

b) In accordance with the provision under section 3(1) of the Building and other construction workers welfare cess

<br>

Act. 1996, the State Government have been pleased to order for collection of cess @ 1% of the cost of construction

<br>

incurred by and employer & builder which shal exclude the cost of land and any other compensation paid or

<br>

payable to a worker or his kin under the workman compensation Act 1923.

<br>

c) In the light the decision taken by the Government to enforce the provision of the building and other constn, workers

<br>

welfare cess 1996 it is ordered that :

<br>

AllGovernment Departments, Public sector undertakings and other Government Departmental agencies/bodies

<br>

carrying out any buildings or other construction works which are covered under section 2(1)(d) of the Building and

<br>

other construction workers (RE & CS) Act, 1996 shall pay 1% of the amount of the cost approved as per the tender

<br>

notification. This amount will be deducted from the bill at the time of marking payment to the contractors and Such

<br>

amount shall be remitted by way of account payee chegue in favour of the Orissa Building and other Construction

<br>

workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary

<br>

cum-Chief Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour

<br>

Commissioner, Orissa, Bhubaneswar.

<br>

108.QUALITY CONTROL AND MONITORING UNDER DOWR.

<br>

The quality Control, Monitoring & Assessment works shallbe carry out in accordance with the guidelines contained

<br>

in the codes and publications of the B.l.S. (Appended) on different subjects read with relevant provisions of any

<br>

technical manual issued by the department from time to time on the subject of standards and quality of different

<br>

items of work. The Quality Control and Monitoring Organizations in DOWR is proposed to be a 2 tier one as

<br>

described below.

<br>

Quality Control, Monitoring and Assurance by Implementing Agency (lA) & Project Implementing Unit (PIU)

<br>

LA. s the contractor executing the work.

<br>

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control

<br>

Division for territorial field works.

<br>

II. State Quality Monitoring cell (SQMC)

<br>

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

<br>

C.E., Designs & Research (to be renamed as C.E., Designs, Research &

<br>

Quality Control

<br>

C.E., Minor Irrigation

<br>

Member

<br>

Member.

<br>

ii) Director, Research (to be renamed as Director, Research & Quality Control

<br>

Nodal Officer.

<br>

SQMC with the held of experts from the following fields will go ahead with the mission.

<br>

a) Retired Engineers of the State Government.

<br>

Signature of Contractor

<br>

b) Retired Experts from Govt. Engineering Colleges.

<br>
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A panel of experts is to be formed and approved by the Government, Their service will be utilized as and when

<br>

required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

<br>

a. Quality Control & Assurance by the Implementing Agency (Contractor)

<br>

It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the quality of the

<br>

materials to be used, quality of works to be executed as well as the guality of the finished products as per the

<br>

specification.

<br>

The 1.A. (tor works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified

<br>

personnel for testing of samples.

<br>

The l.A. will be responsible for safety in construction, which includes watching lightening insurance, health and

<br>

environmental protection.

<br>

The l.A. shall produce test results/test certificate of the materials used

<br>

and of the finished products as specified, The test results/certificates are to be scrutinized by the E.E. before

<br>

clearing the bills.

<br>

The I.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the approved

<br>

laboratory of his own cost & produce the test results.

<br>

In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge of the

<br>

work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre GST

<br>

Tirms located nearby. The pre GST Firms are to be approved by the Government for various works. The expense of

<br>

tests are to be borne by the I.A.

<br>

The work bills may be passed and paid if the quality criteria are full satisfied.

<br>

109.MINIMUM QUALIFYING CRITERIA.

<br>

a) Satisfactorily completed (not less than of the original contract value) as a prime contractor i.e., value not less than

<br>

Rs.46.80 Lakhs at 2023 price level (Attested copy of certificate of authenticity is to be enclosed from the concerned

<br>

Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of previous year

<br>

to bring them to 2023 price level. Failure to submit proof in support will result non responsive of the tender.

<br>

b) The bidder should produce documentary evidence regarding availability of the following machineries and

<br>

equipment's in working condition required for execution of the work (either owned in his name or obtained on hire

<br>

purchase scheme or by hiring from the reputed firms/contractors' firms). If the machineries are to be procured for

<br>

specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.

<br>

Failure to attach the documentary evidence in support of availability of required machineries may result in non

<br>

responsive for tender.

<br>

Sl. No.

<br>

1

<br>

2.

<br>

3

<br>

5

<br>

6

<br>

7

<br>

Name of the equipment

<br>

ANNEXURE– A

<br>

Excavator

<br>

Tipper / Truck

<br>

Concrete Mixture

<br>

Concrete Vibrator

<br>

H.P. Pump

<br>

Water tanker

<br>

500 sqm shuttering material steel or ply wood

<br>

1

<br>

Signature of Contractor

<br>

the works and test results of concrete

<br>

Number required

<br>

2

<br>

2

<br>

2

<br>

1

<br>

1

<br>

c) Sub-contractors experience and resources shall not be taken into account in determining the bidder's compliance

<br>

with the qualifying criteria.

<br>
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Sl.

<br>

No.

<br>

1

<br>

1,

<br>

ANNEXURE–'C

<br>

2.

<br>

3.

<br>

4.

<br>

5.

<br>

6.

<br>

2

<br>

Name of

<br>

the Work

<br>

1

<br>

S.

<br>

DESCRIPTION OF WORK PUT TO BID

<br>

Value of

<br>

work.

<br>

3

<br>

No.

<br>

Name of the Contractor:

<br>

Registration No. and Date:

<br>

Class of Contractor :

<br>

Licensing Authority:

<br>

License valid up to:

<br>

2

<br>

Details of work executed:

<br>

Tundertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

<br>

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not been paid,

<br>

the differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding

<br>

upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, tor

<br>

payment to the labourers who were under paid, in such manner as he B.D.O. may deem proper. The disbursement of

<br>

minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or both on proper

<br>

acknowledgement in the Muster Rolls maintained by me. I further undertake to be accountable to the Department in

<br>

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme work.

<br>

Jobs under Agreement

<br>

execution

<br>

3

<br>

Addl. Place of

<br>

sale & receipt.

<br>

Signature of Contractor

<br>

amount

<br>

4

<br>

5

<br>

Security

<br>

deposit

<br>

ANNEXURE– 'B'

<br>

Undertaking to pay minimum wages to the Laboure's.

<br>

(Refer clause 45 read with clause 87 of DTCN.)

<br>

6

<br>

Date of

<br>

commencement

<br>

Amount in Rupees.

<br>

Cost of bid

<br>

document

<br>

PERFORMANCE RECORD OF CONTRACTOR

<br>

(refer Clause 59 of D.T.C.N.)

<br>

Stipulated/

<br>

actual date

<br>

of

<br>

completion

<br>

7

<br>

7. Whether the contractor has deployed requisite machineries & personnel.

<br>

(details of machinery and personnel deployed) :

<br>

[(16]

<br>

Whether work

<br>

is progressing

<br>

as per

<br>

programme

<br>

(Percentage of

<br>

progress)

<br>

Period of

<br>

Completion

<br>

Reasons

<br>

for delay

<br>

if any

<br>

Class of

<br>

8

<br>

7

<br>

bidder

<br>

'entitled for

<br>

the bid

<br>

Signature of the Bidder

<br>

Amount

<br>

compensation

<br>

levied for

<br>

delayed

<br>

completion if

<br>

any.

<br>
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8

<br>

9.

Whether the quality of construction is satisfactory:

<br>

10•
Amount of reduced rate items, if any:

<br>

Whetherthe contractor has employed qualified Engineers during execution ofthe work(s)

<br>

42 Whether the contractor has abandoned any work in the

<br>

Whether the contractor has capability to make good the loss in time:

<br>

13, Whether the contractor has entered into any litigation

<br>

Last three years, if yes, the details, thereof:

<br>

To

<br>

14. Comments on the capabilities of the contractor.

<br>

In the past if yes, the details thereof:

<br>

Sir,

<br>

(0)

<br>

()

<br>

(ii)

<br>

(iv)

<br>

(v)

<br>

Sub:

<br>

Technical Proficiency.

<br>

Financial soundness

<br>

Mobilization of adequate T&P

<br>

Name of the Certifying Officer

<br>

With Official Seal.

<br>

Mobilization of man power

<br>

General behavior.

<br>

I/we do hereby certify that i/We am/are not related to any officer of P.W.D. of the rank of Asst. Engineer and

<br>

above and any officer of the rank of Asst. Security and above in the Panchayat Raj Department l/We am/are aware that

<br>

if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and

<br>

I/We shall be liable to make good the loss or damages resulting from such cancellation.

<br>

Certificate of no relationship as per Clause 60 of DTCN.

<br>

THE BLOCK DEVELOPMENT OFFICER

<br>

BINKA, SUBARNAPUR.

<br>

/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

<br>

Signature of the Bidder.

<br>

List of T & P/Machineries/Vehicles.

<br>

Signature of Contractor

<br>

ANNEXURE– 'D'

<br>

[17]
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Signature of the Bidder

<br>

ANNEXURE–'E'

<br>
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As required under Clause No.63 of the Detailed Tender Call

<br>

information as mentioned below SO as assess my capability to execute the worK.

<br>

EMD

<br>

1

<br>

GST

<br>

2

<br>

3

<br>

NRC

<br>

4

<br>

6

<br>

7

<br>

SI.

<br>

No.

<br>

PAN CARD

<br>

Affidavit

<br>

Details of T & P/ Machineries /

<br>

Vehicles the bidder owns

<br>

(For Office use only.)

<br>

Number of over writings

<br>

Number of corrections

<br>

Number of omissions

<br>

2

<br>

Only "percentage quoted bid" of the bidder shall be considered.

<br>

List of T & P/Machineries/Vehicles

<br>

Labour License

<br>

INSTRUCTIONSTO BIDDER

<br>

Make

<br>

Percentage quoted by the bidder shallbe accurately filled in words and figure.

<br>

3

<br>

Signature of Contractor

<br>

If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.

<br>

.Rupees...

<br>

If any discrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by

<br>

the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be

<br>

binding upon the bidder.

<br>

Sold on Payment of Rs.........

<br>

shape of D.D. bearing no...

<br>

..dt.

<br>

towards cost of tender paper vide M/R No.......

<br>

If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding

<br>

amount will be treated as excess.

<br>

Notice, I am to furnish herewith the above

<br>

The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the

<br>

percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.

<br>

Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should

<br>

record the omission and the bid will be rejected.

<br>

.aeeeeeeeeas:

<br>

Year of

<br>

manufacture

<br>

4

<br>

....

<br>

Yours faithfully

<br>

Signature of the Bidder

<br>

Dt.......

<br>

[18]

<br>

Number

<br>

(Unit)

<br>

5

<br>

only in

<br>

including GST @18.00%

<br>

Block Develament Ofedr

<br>

BÌNKA

<br>


