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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR |

BID DOCUMENT

FOR THE WORK

Construction of KGBV Hostel Building at Atasingha,
Head of Account: RMSA

Value of Work: Rs.83,02,841/

(Rupees Eighty-Three lakh Two Thousand Eight Hundred Forty-One) only

BLOCK %Y%LQPMENT OFFICER
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GOVERNMENT OF ODISHA -
PANCHAYATI RAJ & DRINKING WATERDEPARTMEN T
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Construction of GPLF Office Building with Market complex at .................
GiPciniiiinminiimmaaas
Head of Account: Mission Shakti

Value of Work: Rs.23,37,327/

(Rupees Twenty-Three lakh Thirty-Seven Thousand Three hundred Twenty-Seven) only '

o o

BLOCK DEVELOPMENT OFFICER

TARBHA

Contractor Block Developmem Officer, r, Tarbha.
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PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
| INVITATION FOR BIDS
Tender Notice No. 1/2025-26/ Date: 02.06.2025

TENDER CALL NOTICE
A. Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover
system from the intending bidders for execution of works mentioned in the table below. The eligible
contractors registered with the State Government and contractors of equivalent Grade / Class registered
with Central Government / M.E.S. / Railways or other Licensing Authorities for execution of Civil works on

production of definite proof from the appropriate authority can participate in the Bid.

B PR Valueof | SeCurty | Tender | Periodof |
No Name of the work Scheme (EMD) Paper cost | Completi
) Work (Rs.) Contractor
(Rs.) {Rs.) on
| ] 2 3 4 | 3 6 7 8
1 | Construction of KGBV Hostel Building at l 18 B & A with
- 3028/- e
Atasingha RMSA | 83,02,841/ | 83028/ 10000/ onths: |\ IF Cearse
P Construction of GPLF Office with Market Mission =z 9 months C & B with
- | Complex at Sibatula GP Shakti $3,37,321/- | =i o | LT License
| 3| Construction of GPLF Office with Market | Mission ' 9months | C&B with
Complexat BadbhainroGP Shakti | 23’37’321_ 233_73!___ 620/_ ‘ _ _LT@nse_‘
. P ; ; Misi — -
4 Construction of GPLF Office with Market ISSIO!‘! 2337,327/)- | 23373/ 6000/——’ 9months | C& B with
Complex at Pua GP Shakti LT License
! 5 Construction of GPLF Office with Market Mission e [ Bm—onths—c &?_with_
e o S e ol W A 9
6 | Construction of GPLF Office with Market Mission 9 months | C& B with
Complex at Sargaj GP Shakti | 2337,327/- | 2373 BR0a/ LT License
7 | Construction of GPLF Office with Market Mission B 9 months | C&B with |
Complex at Kamsara GP Shakti 23,37,327f-  23373/- 6000/- LT License
8 Construction of GPLF Office with Market Mission : ' 9morths | C& B with
|| Complex at Tulunda GP ) Shakti BT 3] | il s LT License
9 | Construction of GPLF Office with Market Mission 9 months | C& B with
Complex at Charvata GP Shakti 2837,321/- | R3IT3/- 6099/~ LT License
10 | Construction of GPLF Office with Market Mission - 9 months | C & B with
Complex at Menda GP Shakti | 23/37,327/- | 233034 5000/- LT License
11 | Construction of GPLF Office with Market Mission . : 9 months | C & B with
| Complex at Paikbahal GP | shakti | 2337327/~ | 23373/- ‘ 6000/~ ‘ LT Licensﬂ

B. The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal
www.subarnapur.nic.in.

| C. The tender document will be available in the website i.e www.subarnapur.nic.in from dt 02.06.2025 to dt
21.06.2025 The bidder for participation in the BID will have to pay as per SI.No.6 for the above work placed
at SL.No.01 as cost of tender paper only in shape of Demand Draft (Nonrefundable) from any nationalize
bank drawn in favour of Block Development Officer, Tarbha payable at Tarbha.

D. BID must be accompanied by EMD of the amount as specified for the work Column No-5 of the above table,
duly pledged in favour of Block Development Officer, Tarbha, EMD will have to be in any one of forms as
specified in the bidding documents i.e. T.D.R from any Nationalized Bank, BID must be accorﬁpanied with
valid PAN card, valid GSTIN registration certificate & Contractors Registration Certificate.

E. The tender document completing in all respect will be received in the office of the Block Development
Officer, Tarbha on or before dt 21.06.2025 up to 03.00 PM through Registered /Speed Post. The documents
must be superscripted as “Name of the work with location” failing which the concerned bid shall not be
open. Tender document received after the stipulated period will not be considered. In case of any postal
delay the authority shall not be held responsible. The tender will be opened on 22.06.2025 at 3.00 P.M in the

Contractor Block Develo er, Tarbha.




conference hall, Panchayat Samiti Office, Tarbha in presence of the biddérs or his/her authorized
representatives.

F. Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the
BID shall be cancelled and the security deposit shall be forfeited.

| SI. Range of Difference between the Estimated | Additional Performance Security to be
No cost put to Tender and Bid Amount deposited by the successful bidder
i Below 5% No Additional Performance Security
2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount
3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

G. The intending tenderer (sj should obtain the Tender Schedule for each work by subscribing the name of the
work with G.P. ' ) :

H. The intending tenderer (s) should have-not abandoned any work nor their contract should have been
Rescinded during the last five years.

I.  Lessthan 02 bids will not be opened.

1. The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without assigning
any reasons .Other details can be seen in the BID document.

Memo No. 908 '.'rf Dtoa’Og ‘025

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & necessary action. The
DIO, NIC, Subarnapur is requested to publish /upload both the DTCN in Subarnapur District Web Portal for

g

Block Development Officer

Block Dgygiggment Ui

wide circulation.

Memo No. 30 58 Dt@Q'OgR@Q\S

Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,
Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All
BDOs, All Tahasildars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice

o

0o
[Blogk Development Officer
“Tarbha P

Board Tarbha Block/ Case record for information and wide circulation.

S
Contractor Block Developmeft Officer, Tarbha.
- Block Deveipny,




TERMS& CONDITION

i BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be
accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date.
Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, drawn in favour of Block
Development Officer, Farbha payable at Tarbha. '
The BID should be submitted for the work and BID documents should be communicated to the Block
Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single sealed
cover envelop as per check List, by Regd. Post/ /Speed Post in the box on or before the schedule date and
time. )
4. The BID will be opened on dt 22.06.2025 at 03.00 P.M in the Office of the undersigned, in presence of
the members of tender committee of Block Development Officer, Tarbha and the bidders or their
X authorized agent who wish to attend at the con ference hall of Panchayat Samiti Office, Tarbha.
During the time of opening & verification, the original documents must be produced for verification,
failing which the tender will be rejected. If the Office happens to be closed on the date of receipt of the
bids as specified the bids will be received and opened on the next working day at the same time and
venue respectively.
6. [n case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during financial year 2024-25 with exemption of E.M.D.
Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the caste certificate while submittin g the tender paper).

[R]

b

Lh

8. No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection. , '
9. The tenderers while submitting tender shall furnish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority, .

10.  The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without
assigning any reason thereof. .

L. The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part of the agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
Www.subarnapur.nic.in . Complaint at a future date that- plans and specifications have not been seen by
the bidders cannot be entertained. '

12 The Tender Schedule furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final approved Tender Schedule to be issued

by the Engineer-in-charge as and when required.

Contractor Block Development Officer, Tarbha.
Block Develo, ment Officer

st/




13.

14.

20.

"

0 o ]

All rates should be for finished item of works mentioned in the‘tender schedules.

The bidder must quote the % percentage rates over the amount put to tender both in figure and
words for the work. .

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

The bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

The authority reserves the right to reject any or all the bids received without assigning any reasons
thereof what so ever. |

As per Works Department Memorandum No. 12366 dt.08/ 1 1/2013, if the rate quoted by the bidder is
more than 15% of the tender amount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.

Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per
Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The earnest money will be retained in the case of successful bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BID is finally accepted.

The BID documents received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited. '

24. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the
rank of Executive Eng,meer

(i)  The prospective applicant in its name should furnish list of similar nature of works executed
in Schedule-D-1 satisfactorily completed and list of works in progress in Schedule-D-II. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

25. No bidder will be permitted to furnish their BID in their own manuscript paper.

(}/_

Contractor ~ Block Development Ofﬁcer Tarbha.
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28.

The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an Initial Security Deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha” The security deposit together with the
earnest money and the amount withheld according to the provision of F2 agreement shall be retained
as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposits as above shall entail forfeiture of the E.M.D.. No BIDshall be finally
accepted until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Govt. shall be the foundation of the rights of both the
parties and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,
where the bidders back out from the offer before acceptance of the BID by the competent authority.
The security will be refunded six months after completion of the work and payment of the final bill
and will not carry any interest.

U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department. :

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen
Compensation Act VIIT of 1993 on account of the Workmen employed by the Contractor and full amount
of compensation paid will be recovered from the Contractor.

29. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will

not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

. The contractor shall quote there % percentage both in words and figures and put their signature on every

over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will
be taken as correct.

1. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA

TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.

. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EQ,

Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment
on the contractor’s behalf.

. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak

proof and water tight.

34. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work

and can reject partly or fully such structures if found defective in their opinion.

. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive

Officer(Technical), Zilla parishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator; and pumps etc, for this purpose at his own cost.

. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being

taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 4.00/bag or as per S.R.(P.W.D).

X

Contractor Block Development Officer, Tarbha.
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43.

44,

46.

- In case of any complaint by the laborers working about the non-payment of his/her wages as per latest

minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be in
default, he/she may recover such amount due from the Contractor and pay such amount to the laborers
directly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
labour. The decision of the B.D.O. is final and binding on the contractor.

- No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide

or by any other natural calamities during the execution of the work,

9.1t should be understood clearly that no claim whatsoever will be entertained in regard to extra items of

work or extra quantity of any item besides estimated amount, -unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken

up.

. The bidder shall have to ab1de by the C.P.W.D. Safety Codc Rules introduced by the Govt. of India,

Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

i. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in full

within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and samtary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work. '

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(¢) Suitable equipment and watering apparatus for the labour engaged in risky Operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted to the Contractor due to delay in procurement of materials.

. The department will have the right to supply at any time in the interest of the work any departmental

materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of
storage charges or rates fixed by the Department or current market rate whichever is higher, -

The Contractor will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reason what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

Contractor Block Development Ofﬁcer Tarbha.
Block Development Offirar




47.

49.

Lh
s

If the Contractor removes Govt. materials supplied to him/her from the work site with a view to dispose
of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any
time from any sum that may then or at any time thereafter become due to the Contractor or from his/her
security deposit or from the proceeds of sale thereof.

The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman ete.
will be borne by the Department. The department is not responsible for considering the theft of materials
at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she shall have to
pay the full penalty as per Clause of F2 agreement. '

After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of the
rates.

30. The contractor should at his’her own cost arrange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance. The machineries, if available, with the department may be supplied on hire as per charges
fixed by the Department.

- The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if

necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

- The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which will

be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable stacks
with deduction for voids @ 1/6™ of volume or more depending upon the looseness of stacking which
would be determined on actual observation and deduction. No claim for carriage of water what so ever
will be entertained. '

- Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State

and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

54.On no account, the contract work should be sublet to anybody without the prior approval of the

Department. In such an event the Contract may be rescinded.

- Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and whére necessary during execution will have to be done by
the contractor and no extra payment will be made.

- Number of tests as specified in I.LR.C/MORT & H/L.S.L. specification required for the construction of

road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be borne by the Contractor. The
collection of samples and testing are to be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be borne by the Contractor,

- Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The

Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

>8. Over and above these conditions, the terms and conditions and rules and regulations and specifications as

laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code. Bridge Code and MORT &H
specifications with latest revision/ amendment are also binding on the part of the Contractor.

59. The contractor shall supply sample of all materials before ;irocurement for the work for testing and
acceptance as may be required by the Engineer in-charge. -
Contractor Block Develo@()fﬂcer,hrhha.
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60. The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges. '

51, The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

62. TIME CONTROL:-
. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
ietter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(i)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast. '

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(1). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(i). The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iif). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the

satisfaction of the Engineer-in-Charge to proceed with the works.

Contractor Block Development Officer, Tarbha.
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63.

Force major, or

. Abnormally bad weather, or

Serious loss or damage by fire, or

. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g Any other cause, which, in the absolute discretion of the authority mennoned in Contract data

is beyond the Contractors control.

=D o+ o i o
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(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor,

D. Compensation for Delay Compensation @ 1% per month of for delay of work, delay to be computed
on per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the managemcnt
meeting and stated in writing to all who attended the meeting.
Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.
In case of the 1* lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the
tender.

64. The authority reserves the right for payment subject to availability of funds in concerned Head of
account.

Contractor BIOCIEBQ;YCJJ opment Officer, Tarbha.
ck LDeVaiopment Officar

TAREH,




66.

67.

68.

69.

70.

PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by LT.
Department. '
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work. '
The Contractors are required to pay royalty to Govt. as fiked from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing which,
the amount of royalties of different materials as utilized by them in the work will be recovered from
their bills.
The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.
Compensation for Delay
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below as the B.D.O
Tarbha (whose decision in writing shall be final and binding) may decide on the amount of tendered value of
the work for every completed day / month (as applicable) that the progress remains below that specified in
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The
amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to' a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in" case of exceptional circumstances with
duel approval of next higher authority. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill.

Contractor Block Development Officer, Tarbha.

Block Deveiopn anl Officer




72. Additional performance Security:

Ammendment to para 3.5.5 (v) Note —ii of OPWb Code Vol.-| by modification. .

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall
be cancelled and the security deposit shall be forfeited.

Sl Range of Difference between the Estimated | Additional Performance Security to be
No cost put to Tender and Bid Amount deposited by the successful bidder
1 Below 5% No Additional Performance Security
2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount '
3 From 10% and above 150% of Difference between estimated cost
‘ put to tender and Bid Amount

73.  ELIGIBILITY CRITERIA :
(@)  Required E.M.D. as per Col.No.5 of Tender Call Notice DTCN _
(b) Furnishing of additional performance security, if any as per Clause No.72.
(c) Self-Attested copy of valid Registration Certificate, Income Tax assessment year for the year
2023-24 & 2024-25, PAN Card, GST Return file for the month of December-2024 along with
the BID and furnish the original of the above said documents on the same day of the
opening of the tender before the tendering authority.

74, The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as
laid down in OPWD Code Vol. |, Il and. Circular in force shall also be applied for selecting a tender for award
of work.

75, S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and
an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the
current financial year 2024-25. If the tender of the S.C/S.T. contractor is within 10% of the rate quoted by
the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the
facilities in the tender.

| Signature of the Contractor - Block Development Officer, Tarbha.

Block Developmer
| PERMANENT ADDRESS of the Contractor AL

PHONE /CELL NUMBE

o

lopment Officer, Tarbha.

Contractor Block Deye

r!:!;r{_i'c"'- (=




TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
SI Documents Submitted Page No. Issuing
No. : authority
Yes No
i 2 3 4 5 6
I Cost of tender paper in shape of DD.
1 Copy of valid license
i11.. | Copy of Pan card
v Copy of valid Income Tax Assessment year for the
" | year 2023-24 & 2024-25
v Copy of GSTIN Registration certificate
V1. | GST Return file up to December-2024
Vil Required EMD in approved form
VIII. | No relation certificate
X Alfidavit of no litigation
Affidavit for authenticities of true document
X.
attached
XI Additional performance Security (if Required)
X1 BID Document
X1 Experience Certificate

Certified that all the information mentioned above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.

Contractor

CONTRACTOR

o

Block Developmen
Block Developm

t Officer,

fficer

Tarbha.



TENDER SCHEDULED

Name of the Work- Const. of KGBV Hostel at Atasingha

Estimated Cost — Rs.99,68,000 /-

Tender Scheduled — Rs.83,02,841 /-

Head of Account — SSD

Item

No Description Unit Qty Rate Amount

Civil

1 Earth work in excavation of foundation trenches in

hard soil with initial lead and lift except sheet rock

and boulders (requiring blasting) including dressing

and leveling the bed upto the required depth and

depositing the excavated materials away form the

site with all leads and lifts. T & P shoring and .
shuttering if required etc. complete as directed by

engineer- in charge.

Cum I 177.02 X274.20 248,539.65

2 Supplying and filling in foundation and ditches with
sand well watered and rammed in layers not
exceeding 23 cm in depth with all lead and lift
including cost, conveyance, loading and unloading ,
royalties and taxes of all materials and cost of all
labour, sundries. T & P required for the work etc
complete in all respect as per direction of Engineer

incharge.

Cum 162.50 X702.70 X1,14,189.45

3 Cement concrete (1:3:6) with 40 mm size H.b.g.
metal  including cost,conveyance and royalty | Cum 17.66 X5,574.04 X 98,416.37
etc.complete.

E Plain Cement Concrete (1:4:8) using 40 mm size
H.G, metal ( crusser brocken ) well rammed
including cost, conveyance, royalty taxes of all| Cum 28.81 % 5,574.04 % 1,60,575.94
metarials, etc completed as per the direction of the
Engineer-in-charge.

5 RCC work M-20 grade using 20mm and down
grade course aggregate including hoisting and

2 Cum 135.59 %6,241.20 $8,46,264.93
laying,cost , conveyance & royalty etc, complete. .
(GROUND FLOOR)
| 1stFloor |  Cum 114.56 % 6,360.30 X 7,28,642.33
| 2nd Floor |  Cum 7.04 X 6,479.40 % 45,601.21
6 Rigid and smooth centering & shuttering for RCC
works including false works and dismantling then
after casting including cost of materials complete in
- ground.
a) Column Base sqm | - 74.88 % 247.50 %18,532.80
b) Plinth Beam )
sgm 125.37 ¥ 247.50 T 31,030.00
C ) column up to RL sgm 138.38 % 1,186.80 % 1,64,223.00
d ) Window sill sgm 9.08 X 247.50 X 2,246.00
e ) Lintel sqm 68.49 % 570.00 % 39,037.59

Contractor

Block Deve!@é)fﬁcerﬂarbha.

Biock Devalopr




f) chajja sqm 41.98 %754.30 % 31,668.53
g) Roof Band sqm 88.58 %1,186.80 %1,05,130.30
h ) Roof Slab sqm 326.40 %754.30 22,46,202.39
i) Staircase sqm 23.26 %1,041.10 X24,213.38
1st floor
1) column up to rl sqm 138.38 %1,384.30 %1,91,552.51
k) window sill and Lintel sqm 63.33 %674.30 X42,701.40
I) Chajja sgqm 39.30 4 X 34,836.35
: 886.50 _
m) Roof Beam ‘ sqm 88.13 z % 1,21,996.97
. 1,384.30 '
n) Roof slab sgm 319.61 g X 2,83,337.37
886.50
o) Stair Case sgm 20.458 g X 24,872.23
‘ ' 1,215.80
2nd Floor :
p) column up to rl sgm 3.80 £ X 24,601.47
6,479.40
q) Chajja sqm 0.90 g % 916.83
, 1,018.70
r) Roof Beam sqm 8.38 g X 13,049.34
1,557.20 :
s) slab sgm 17.08 g X 17,399.40
| 1,018.70
7 | Brick work with Fly Ash bricks of size | Cum 23.91 % X 1,38,371.51
25cmx12cmx8cm  and crushing strength not 5,787.00
less than 75 kg/cm2 in C.M.(1:6) in foundation
and plinth including all charges. :
ground floor | Cum 7433 | ¥ X 4,32,990.98
_ 5,825.35 .
1stfloor | Cum 73.89 R %4,57,707.38
6,194.60
B 2nd floor | Cum 33.61 z 2,20,611.04
6,563.90
8 | Supplying and fixing uncoated HYSD bars in
R.C.C. works including cutting, bending ,
binding including cost of binding wire and T &
P etc. complete.
ground floor | qntl 48.47 % % 4,23,127.24
8,728.90
qnti 65.41 g % 5,70,914.53
8,728.90 :
1stfloor | gntl 69.70 L % 6,10,710.59
: 8,761.50
2nd floor | qntl 7.32 . X X 64,334.43
8,794.20
9 [16mm (%) thick cement plaster (1:6) finshed
smooth to inside rough surface of 9°/10" thick brick | SAM 464.48 X220.50 1,25,640.89

Contractor




walls after racking out the joint including watering
and curing with cost and conveyance, royalties etc
complete.

1stfloor | sgm - 460.92 X277.30 %1,27,813.53
2nd floor | sqm 151.30 %284.20  %43,000.03

10 | 12mm (%") thick cement plaster (1:6) finshing
smooth to outside smooth surface of brick walls

after racking out the joint including watering and sqm 495.94 % 187.80 %93,136.87
curing with cost, conveyance, royalties etc
complete.
1st Floor |  sgm 497.33 %195.50 %97,228.31
2nd floor | gqm 139.24 %203.10 %28,280.29

11 | 6mm thick cement plaster in cement mortar (1:4) to
RCC surface finished smooth including deep

chipping and slury treatment including punning sqm e e EAASEIL
including cost, conveyance & royality of materials.
istfioor | sgm 263.106 %211.80 %55,725.74
2nd floor | sqm 44,685 %220.70 . %9,861.87
12 | White washing 2 coats with shell lime including |
cost,conveyance etc complete.
gty same as 16 mm Plastering (ground floor ) sqm 464,48 %21.80 %10,125.59
gty same as 16 mm Plastering (1st floor ) sgm 460.92 $22.30 %10,278.55
qty same as 16 mm Plastering (2nd floor ) sqm 151.30 %23.00 % 3,479.95
gty same as 6mm Plastering (Ground floor ) sqm 263.106 %21.80 % 5,735.70
gty same as 6mm Plastering (1st floor ) sqm 263.106 %22.30 X 5,867.25

13 | Distempering two coats to walls with distemper of
approved shade on new work to give an even
shade excluding cost of distemper.inclduing cost of | sgm 796.85 %90.20 X 71,875.58
brushes and putty inclduing cost of paint( per one
' Sq. Mtr)(for inside)

1stfloor | sqm 83042 | %9230 % 76,648.07
2ndfloor | sgm | 44.68 %94.30 .%4,213.75

14 Doors /Window frame made out of M.S. angle |.S.A
40mm x 40 mm x 6 mm with integrated frill of M.S.
Flat 8mm x 18 mm @ 100 mm cfc spacing
horizontally. The frame with be embedded to the
wall with M.S. clamps including shutter made out of
18 gauge sheet property welded / embedded with
ISA 25mm x 25 mm x 8 mm & provided with 25 mm
x 6 mm flat placing diagonally completed in all
respect as per the diraction of EIC.The item is
inclusive of all fitting fixures such as handle tower
bolt stay, hinges , knob , screws, etc with all
materials labour T & P etc.

kg 3320.55 $100.00 %3,32,055.00

1st floor kg 3881.85 % 100.00 % 3,88,185.00
2nd floor kg 75.60 %100.00 % 7,560.00

.

Contractor Block Devel t Officer, Tarbha.

Block Development Office:




15 | Iron work wrought and put up in grated doors,
windows and cage. latrines including cost )
conveyance & taxes etc complete kg 373.89 %100.00 %37,389.00

16 | 2.5 cm thick A.S. flooring in C.C (1:2:4) with 12 mm i
size HGCB chips including punning including sqm . 184.97 X404.10 ‘X 74,746.46
cost, conveyance & royality of materials.

| sgm 53.61 %404.10 - %21,663.30
1stfloor |  sgqm 201.95 % 404.10 % 81,609.05
17 | 12mm C.P.in C.M. (1:4) with cement punning for
skirting including cost,conveyance and royalty etc. sam o it .
Istfloor | sqm 20.77 £210.00 %4,361.81
18
Electrical Works X 1,50,000.00
Grand Total Rs. ¥ 83,02,841.00
( Rupees Eighty- Three Lakh Two Thousand Eight hundred Forty-One ) Only
Block Dev€lopment Officer
™y s I'". nvent CF Firg
0 Block “’félrbh B_Iock JTIGRT
Contractor Block Development Officer, Tarbha.
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. " der
NAME OF THE WORK- Construction of KGBP Hostel Building at Attasingha Ui

Tarbha Block. _ r_’/___
sl. Rate Amount
No Description of items. Qnty [ Unit |(including inRs .

1% L.C)

Recessed witing to light point/Fan point/ Exhaust fan point/Call
bell point with 1.5 sq.mm FR PVC insulatod single coro
muitistrand copper conductor of ISI marked with 20 mm dia
non-metaflic PVC flexible conduit with 6Amp, 250V Modular

1 [switeh IS! marked and ceiling rose I1S! marked mounted on
melal box having front Modular cover of suitable size, metal
box with 1.5 sq.mm FR PVC insulated single core mullistrand
copper conductor as earth wire including alf accessories and
connection.(Make of wire-Anchor/Havells/Finolex ) (Make of

il had Hghtpaint 12 | Each | 611.00 | 733200
5 | Group-8 i gt polrt 18 | Each | 903.00 | 16254.00
S leroup-c e ‘ Gl 5 | Each | 127500 | 637500
¢ lemups o Fanit 10 | Each | 903.00 | 903000

e Group-C 6 | Each | 1,245.00 7470.00
Recessed wiring to submain of the follo wing FR PVC insulated
single core multisirand copper conductor of IS} Marked
confirming to 1S-694/1990 in 20mm dia nonmetalic heavy duty
2 flexible conduct 1.6 sqmm thick along with following sqmm FR
PVC insulated single core multistrand copper conductor as
earth wire as required complete in all respect as per direction
of Engineer in charge (Havells/Finolex/Anhor )

0.00

2x1.5 sqmm +1x1,5 sgqmm 1100 Volis confirming to IS

a 694/1990 38 Mir 157.00 5966.00
2x2.5 sqmm +1x1.5 sgqmm 1100 Voits confirming to IS
b 694/1990 75 Mtr 171.00 12825.00
2x4 sq mm+1x1.5 sgmm 1100 Volts confirming to IS )
c 694/1990 27 Mir 188.00 5076.00
S/F of Bakelite Angle holder/Batien Holde r of I1SI marked in place of .
3 |ceiling Rose complete in all respect as per direction of Engineer in . 33 | Each 75.00| 2475.00

charge (Make : Cona / Anchor / Havells).
S/F of 1x18 watt TS filting with all acessories in complete
4 (Havells/Philips/Crompton ) in direction of Engineer in charge

S/F of A.C Ceiling fan 48" size. (Make-Usha-Polycab Vital /crompton

0 Each 660.00 0.00

26202.00

decora/ Crompton jura.) 12 | Each 2191.00
S/F of step type Modular Fan Regulator with all conneclion complefe
6 |in all respect as per direction of Engineer in charge(Make- 72 | Each 204.00| 3528.00
Roma/Legrand)
7 |S/F of 12" Exhaust Fan{Bajaj/Usha/Khaitan) 4 | Each 1850.00| 7400.00
8 |S/Fof 9W LED Buib (Havells/Philips/Crompton) 0 Each 136.00 0.00

S/F of 45 Wall LED Streel Light New generalion energy saving &
environmental friendly long life versalile pressure die-cast aluminium
IP66 roadway luminaire with high power LEDs as light source and

g |electronic drive including G.I brackel ,M.S clamp ,Anchor fastner with 2 | Each 432500 8650.00
all acceassorios and

conneclion. fMake;thpsﬂ-fava!fs/Cmmpfor.r/PanasmJf'c oreq. model)

10 |S/F of 63A DP Main Swilch(Anchor/Cona) 1 Each 2575.00| 2575.00

Scanned with OKEN Scanner




. ‘ : under
NAME OF THE WORK- Construction of KGBP Hoste Building at Attasinghd
Tarbha Block. ;
sl. Rate Amount
N Description of items. Qnty | Unit |{including inRs
- L.C)
1%L,
Recessed wiring lo light point/Fan point/ Exhaust fan point/Call
bell point with 1.5 sq.mim FR PVC insulated single coro
multistrand copper conductor of ISt marked with 20 mm dia
non-metaific PVC flexible conduit with 6Amp, 250V Modular
1 |switch ISI marked and ceiling rose ISI marked mounted on
metal box having front Modular cover of suitable size, metal
box with 1.5 sq.mm FR PVC insulated single core multistrand
copper conductor as earth wire including all accessories and
connection.(Make of wire-Anchor/Ha vells/Finolex ) (Make of
~do- light point
a Group-A _ 12 | Each | 611.00 7332.00
~do- light point :
b Group-8 18 Each‘ 903.00 16254.00
-do- light point .
o] Group-C . 5 | Each | 1,27500 | 637500
-do- Fan point
d Group-8 70 | Each | 903.00 9030.00
e Group-C 6 | Each | 1,245.00 7470.00
Recessed wiring to submain of the following FR PVC insulated
single core multistrand Copper conductor of 1S! Marked
confirming to 1S-694/1980 in 20mm dia nonmetalic heavy duty
2 flexible conduct 1.6 sqmm thick along with following sqmm FR 0.00
PVC insulated single core multistrand copper conductor as T
earth wire as required complete in all respect as per direction
of Engineer in charge (Havells/Finolex/Anhor.)
2x1.5 sqmm +1x1.5 sqmm 1100 Volfs confirming to IS
a _ 594/1990 38 Mir 157.00 5966.00
2x2.5 sqmm +1x1.5 sqmm 1100 Volts confirming to IS -
b 694/1990 75 Mtr 171.00 12825.00
2x4 sq mm+1x1.5 sgmm 1100 Volis confirming fo IS } 188.0 76.00
c 694/1990 27 Mir 88.00 5078.0
S/F of Bakelite Angle holder/Batlen Holder of 1S] marked in place of _
3 |ceiling Rose complete in all respect as per direction of Engineerin  |. 33 | Each 7500 2475.00
charge (Make : Cona / Anchor / Havells),
S/F of 1x18 watt T5 filting with all acessories in compliete ;
4 (Havelis/Philips/Crompton ) in direclion of Engineer in charge 0 Each 660.00 0.00
S/F of A.C Ceiling fan 48" size. (Make-Usha-Polycab Vital Jcromplon 5292 0.
5 |decora/ Crompton jura,) _ 12 | Each | 2191.00| 26292.00
S/F of step type Modular Fan Regulalor with all connection complete
6 |in all respect as per direction of Engineer in charge(Make- 12 | Each 294.00| 3528.00
Roma/legrand)
7_|S/F of 12" Exhaust Fan(Bajaj/Usha/Khaitan) 4 Each 1850.00| 7400.00
8 |S/Fof 9W LED Buib (Havelis/Philips/Crompton) 0 Each 136.00 0.00
S/F of 45 Wall LED Street Light New generalion enargy saving &
environmental friendly long life versalile pressure die-cast alvminium
IP66 roadway luminaire with high power LEDs as light source and
9 |electronic drive including G.! bracket ,M.S clamp ,Anchor fastner with 2 Each 432500 8650.00
all acceessories and )
conneclion. (Make:Pm'ﬁpsﬂ-faveﬂs/Cmmpfaananasomc or eq. model)
10 _|S/F of 63A DP Main Switch{Anchor/Cona) 1 Each _ 2575.00| 2575.00

(3 Scanned with OKEN Scanner




and fixing of following way

Supply and ix Single polg ang neutral sheet steel
MCB d:'smbgr:onni;?::; iig";gf Sﬂrfzce/recess completa with !fnna%
copper bus bar, né - 2arth bar, din bar, detachabie of
11 |piate, ;nfercanﬁec""’f_‘sndpfb"iphf’ffzed and powder painfed ?m?uﬂfigd 0.00
arihing elc. as required (but with out pca) e : '
o Logrand A&T/CAS,) B/ Isolator) make .
g |dwayDoubledoor e 2_| Each 07
; ; 5.00 ;
supply and fixing of 5 to 32 amp rating 240 voj ¢ series minialure 000
c;:nw;'r.brsaker §u_t£ab)e for hghﬁng and other loads of the following
12 |poles in the existing MC8 DB ) markeq complete with comnnections 0.00
testing and commisioning as required . MAKE- '
Legrand/Seimens/schneiders. &T)
a |Single pofe 8. Each 142.00 1136.0
: ‘ 4 .00
S of Sfandardgar?mng with medium class 40mm 3Mlr. Long IS]
ma,:ked G/ Ean‘_h Pipe including accessories such as funnel Gl nut,
Bolt, lx'asfier » hinged cover plate with looking arrangement, 40mm to
13 |20GI feq’quOf Snos 20fnm dia holes on Gl pipe required charpol saft, 1 Each | 2446.00 2446.00
Excavation of earth brick worlk in cement mortar complete in all
msp_ect as per specification of SR 2011 and as per Diraction of
Engineer-in -Chage.
proving and fixing of 8 SWG(4mm) dia Copper wire on surface or in
14 |recess r_'or loop earthing along with existing surface /reccessed conduit 10 mtr 59.00 580.00
/submain wiring /cable as required ]
Sub total 127370.00
Add 9% CGST 11463.30
Add 9% SGST 11453.30
TOTAL 150296.60
Or say 150287.00

Limibed 0B, ( goj o0 /L

) >

Jurigr Enginesr
G.E. Section Balangi

Scanned with OKEN Scanner




TENDER SCHEDULED

Name of the Work- Const. of GPLF office Building with market complex at ....c..ccoeurenee.

Estimated Cost — Rs.30,00,000 /-

Tender Scheduled — Rs.23,37,327 /-

Head of Account — Mission Shakti

Item

N Description Unit Qty Rate Amount
0.

Civil

1 Earthwork excavation in hard soil with initial lead and
initial lift including dressing and levelling the foundation
bed and depositing the excavated earth away from )
worksite etc complete. : 56790 |  Cum. 27540 | 15,640.00

2 Supplying, filling in foundation and plinth with sand,
watered and rammed including cost, conveyance &
royality and all taxces of materials cost of all labour with
T&P etc. complete. 60.790 Cum. 685.70 | X 41,684.00

3 Cement concrete (1:3:6) with 40 mm size H.G.C.B metal
including cost,conveyance and royalty etc. 13.610 Cum. 5874.90 | % 79,957.00

4 Brick work with 1st class flyash Bricks 25cmx12ecmx8cm
having crushing strength not less than 75 kg/cm? with )
dimensional talerance + 8% in cm(1:6) in F&P. 19.890 Cum. X5759.80 | ¥ 1,14,562.00

5 R.C.C work of M20 grade with 20mm & down grade .
C.B.G Chips including cost,conveyance and royalty etc. 50.580 Cum. 6028.60

% .3,04,927.00
1st Floor 3.920 Cum. 6148.20 | X 24,101.00
6 Brick work with 1st class flyash Bricks 23cmx11cmx8cm
having crushing strength not less than 75 kg/cm? with
dimensional talerance + 8% in cm(1:6) in superstructure. 63.520 Cum. 5798.09 | ¥ 3,68,295.00
1st Floor 9.770 cum. 616890 | =  60,270.00
7 | Supplying fitting and placing uncoated HYSD har
reinforcement complete as per drawing and technical
specification. ’ 44.510 Qnt 9266.20 | ¥ 4,12,439.00
1st Floor ) 3.450 Qnt 9299.00 | X 32,082.00
8 Rigid smooth ¢/s for RCC work.
Plinth 57.960 Sgm. 24770 | X 14,357.00
Lintel 22.020 - Sgm. 570.80 | X 12,569.00
Column 95.460 Sqm. 1189.90 | * 1,13,588.00
Chajja/slab "~ | 152.160 Sqm. © 755.70 | ¥ 1,14,987.00
1st Floor 23.790 Sgm. 888.1 | ¥ 21,128.00
X 13,725.00

Staircase 13.150 Sgm. 1043.7
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9 12mm thick C.P in C.M (1:6) over brick masonry including

cost conveyance and royalty of materials curing etc.

complete. 137.550 Sgm 186.50 | X 25,653.00

1st Floor 46.930 Sgm. 194.10 | ¥ 9,109.00
10 16mm thick C.P in C.M (1:6) over brick masonry including

cost conveyance and royalty of materials curing etc.

complete.

STHERS 369.610 sqm 269.00 | ¥ 99,425.00

1st Floor 41.630 Sgm. 27580 | 11,486.00
11 6mm thick C.P in C.M (1:4) to RCC Surface including cost

conveyance and royalty of materials curing etc. complete. 99.030 ~Sgm. 202,10 | X 20,014.00
12 | 20 mm thick grading plaster in C:M (1:4) over roof slab

including cost,conveyance and royalty etc. 139.260 Saim. 292.20 | = 40,692.00
13 Providing & fixing of Fabricated door & windows with

angle iron frame & grill of approved design including all

labour charges etc. complete 1100.000 Sgm. 143.60 | £ 1,57,960.00

Fixing ACP panel door frame and shutter including and :
14 fixing in position including cost conveyance & taxes etc 3.408 Sqm. X2,894.40 X 9,864.00

complete

Finishing wall surface of walls with Acrylic wall putty

(Water based) of approved make and finished smooth and

even surface to receive painting including cost

ofscaffolding staging chrges with cost of all materials
15 | taxes, labour T&P etc complete. 472.910 | Sgm. | X 9180 X 43,413.00

1st Floor : 57.860 "| Sgm. 9490 | T = 5,491.00
16 Provision for Display board, photographs & other unforseen items if any. ' X 17,000.00
17 | Elwork (internal & external) g 1,52,909.00

Grand Total Rs | X 23,37,327.00

( Rupees Twenty-Three Lakh Thirty- Seven Thousand Three hundred Twenty- Seven ) Only

o

Q@/ ERsk BsveloRment Officer

Ast _-i:'x.'e’(ru{mr. - Tarbha Block
“ farbha Block
Contractor Block Development Officer, Tarbha.
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NAME OF THE WORK- Construction of Gp; Office Building with Market comlex
under Tarbha Block.
soany -~ SRR .
Ssh. i : Rate
ED-/ e Items' Qnty [ Unit (including Aﬁol;’:tj
 |Recessed wiring to light poir ”_/ Fan point/ Exhaust fan point/Call bell Akt '
point with 1.5 sq-mm FR PVC insuloteq single core multistrand
copper conductor of IS| marked with 29 mm dia non-metallic pv c
exible conduit with 6Amp, 250v Modular switep 15 marked and
1 |ceiling rose isl marked mounted on metq) box having front Modular
cover of suitable size, metal box with L5sq.mm FR pyC insulated
single core multistrand Copper conductor as earth wire including alf
accessories a.rna’ connection.(Make of wire-Anchor/Ha vells/Finolex )
{Make of switch - Legrand /Roma ) .
‘] _'jg_' ——--_._.%9_@&0@ Group-A 9 | Each | 61100 5499.00
f s ight po.:nt Group-8 13 | Fach 903.00 11739.00
light point Group-C 6 Each | 1,275.00 7650.00
| -do- Fan point Group-B "8 | Each | 903.00 7224.00
L Group-C 4 Each 1,245.00 ~ 4580.00
Recessed wiring to submain of the following FR PVC insulated single
core multistrand copper conductor of ISI Marked confirming to IS-
694/1990 in 20mm dia nonmetalic heavy duty flexible conduct 1.6
2 sqgmm thick along with following sqmm FR PVC insulated single core 0.00
multistrand copper conductor as earth wire as required complete in
all respect as per direction of Engineer in charge
{Havallc /Cinaloy /A nhar |
a 2x1.5 sgqmm +1x1.5 sgmm 1100 Volts confirming to IS 694/1990 46 mtr 157.00 7222.00
b 2x2.5 sgqmm +1x1.5 sgmm 1100 Volts confirming to IS 694/1990 75 | Mtr 171.00 12825.00
(o] 2x4 sq mm+1x1.5 sgmm. 1100 Volts confirming to IS 694/1990 26 Mtr 188.00 4888.00
3 |For Inverter wiring 1 X 1.5sqmm 38 Mitr 38.00 1444.00
S/F of Bakelite Angle holder/Batten Holde r of I1S] marked in place of '
4 |ceiling Rose complete in all respect as per direction of Engineerin 14 Each 75.00 1050.00
charge (Make : Cona / Anchor / Havells).
S/F of 1x18 walt T5 fitting with all acessories in complete
5 |(Havells/Philips/Crompton ) in direction of Engineer in charge ‘13 | Eoch 660.00 8580.00
S/F of A.C Ceiling fan 48" size. (Make-Usha-Polycab Vital /crompton ' 21910.00
6 decora/ Cromplon jura.) ) 10 Each 2191.00
S/F of step type Modular Fan Regulator with all connection complete
7 |in all respect as per direction of Engineer in charge(Make- 10 | Each 294.00( 25940.00
Roma/Legrand
8 |S/F of 12?Exh;usr Fan(Bajaj/Usha/Khaitan) 2 Eack 1850.00| 3700.00
9 |S/F of 18W. LED Surface square type ceiling 1 | Eoch 1679.00| 1679.00
ight(Bajaj/Orient/Havels). :
10 Isfg/:;!c()f cffnpufer board with 3 Nos. Switch & 3 Nos. Socket. 3 Each 1074.00|  3222.00
S/F of 60 Walt LED Street Light New generation energy saving &
environmental friendly long life versatile pressure ?ft;—rcas_r a!umf'n;um
inaire with high power LEDs as light source an .
11 gﬁcgrggﬁgﬁgi;dﬁg G./ br%cfet ,M.S clamp ,Anchor fastner with 2 Each 8499.00| 16998.00
all acccessories and ‘
connection.(Make:Philips/Havells/Crompfon/Panasonic or eq. model)
75 [S/F of 634 DP Main Switch(Anchor/Cona) 1 Each 2575.00 2575.00
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’Suppfy and fixing of following way single pole and neuiral sheet steel
MCB distribution board 250V on surface/recess complele with tinned . '
copper bus bar, neutral bus bar, earth bar, din bar, detachablo glang 0.00
13 plate, interconnections, phosphatized and powder painted including
earthing efc. as required (but with oui MCE/ Rccay Isolator) make-
Havells/ Legrand /L&T/C&S. )
o | 7689.00] _3378.00

a |8 way Dauble door 2
Supply and fixing of 5 to 32 amp raling 240 voll ¢ serigs minfature |
circuit breaker suitable for lighting and olther loads of the following '

14 |poles in the existing MCB DB 1S! marked complate with comnneclions 0.00
festing and commisioning as required .( MAKE-

Legmnd/Sefmensfschnefder/L_ &T)
a 40Amp DP MCB 2 Each 750.00 1500.00
b _|Single pole 10 | Each 142 1420.00
S/Fof StandardEarthing with medium class 40mm 3Mir. Long ISI

marked Gl Earth Pipe including accessories such as funnel G/ nut,
Bolt, washer, hinged cover plate with looking arrangement, 40mm to

15 {20GI rediusor 5nos 20mm dia holes on GI pipe required charpol salt, 1 Each 2446.00 2446.00
Excavation of earth brick Work in cement mortar complete in all .
respect as per specification of SR 2011 and as per Direction of
Engineer-in -Chage.
proving and fixing of 8 SWG(4mm) dia copper wire on surface orin
16 |recess for loop earthing along with existing surface /reccessed conduit | 10 mitr 59.00 590.00
/submain wiring /cable as required
Sub total 1354558.00
Add 9% CGST : 12181.31
Add 9% SGST 12191.31
TOTAL 159841.62
L Orsay 159842.00

Lindtec b0 R (,52909 00

%

S e TRalannir
G &. Section Balang
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The Rate quoted by me is ' % (excess/less) than the
estimated cost put to tender for the above work. _

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA

Block Development: Officer, Tarbha.

Percentage of Less

In figure In words

Tender inviti ng authority

Name of the work

Bidder’s name

- Total estimated cost

Percentage of Excess

My / our quoted rate is % (both in figure and words)
excess over / less than / equal to the above estimated cost.

>

Contractor Block Development Officer, Tarbha.
Block pe v




1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2. Strike out which is not applicable.

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer

Signature of Contractor

Q//

Contractor Blockdevelopment Officer,Tarbha,




