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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DNNKII{G WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

.&

BLOCK DEVFLOPMENT OFFICER
TARBHA

FOR THE WORK

Construction of Art and Craft Room at UGHS Katapali

(Rupees Eight lakh Eighty eight Thousand Three hundred Forty-one) only

Head of account: RMSA

Value of Work: Rs. 8,88,34L1-
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TENDER CALL NOTICE

A. Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover system from the

bidders for execution ofworks mentioned in the table below. The eligible conffactors registered with the State Govemment

and contractors of equivalent Grade / Class registered with Central Government / M'E'S' / RailrvaYs or other Licensing Authoritiesintending

for execution of Civil works on production of defi nite Proof from the aPProPriate authoritY can pa(iciPate in the Bid'

B. The Tender Call Notice' DTCN with tender document can be down loaded from the District Portal

authorized rePresentatives'

H. The Block Development Officer, Tarbha reserves the right to rej ect any or all the tenders without assigning any reasons

wrvw. subarnapur'ni c'i n'

c. The tender document will be available in the website ftom dt.2z-02-2023 to o6-03-zoz3.The bidder for participation in

the BID will have to pay Rs.4000/- (Rupees Four Thousand) only as cost of tender paper only in shape of Demand Draft

(Nonrefundable)fromanynationalizebankdrawninfavourofBlockDevelopmentofficer,TarbhapayableatTarbha.

D.BlDmustbeaccompaniedbyEMD/BIDsecurityoftheamountasspecifiedfortheworkColumnNo-5oftheabove
table, duly pledged in ravour or gtoct oevetofment officer, Tarbha-.BID security will have to be in any one of forms

asspecifiedinthebiddingdocumentsi.e.r.o.nfromanyNationalizedBank.BlDmustbeaccompaniedwithvalid
PANcard,validGsTlNregistrationcertificate&ContractorsRegistrationCertificate.

E.ThetenderdocumentcompletinginallrespectwillbereceivedintheofficeoftheBlockDevelopmentofficer,Tarbha
from 22_02-2023 to 06-03-2023 up to 1.00 pM through Registered /Speed Post only. The documents must be

superscripted as.Name of the work with location,,' Tender document received after 1.00 pm of 06.03-2023 will not be

considered.Incaseofanypostaldelaytheauthorityshallnotbeheldresponsible.Thetenderwillbeopenedon06.03-
2023 at5.00 p.M in the office chamber of glock Development officer Tarbha in presence of the bidders or his

Panchayati Raj & Drinking Water Department

PANCHAYAT SAMITI OFFICE, TARBHA DIST'SUBARNAPUR

,".0. J Hi'f,l"JfBLi', Date :- "\o 
,{ e--e a'3

\)k"f
oevel\ment officer, Tarbha

F. Additional performance security shall be obtained from the bidder when the BID amount is less

than the estimated cost put to tender. In such an event, only the successful bidder who has

quoted less BID price/rates than the estimated cost put to tender shall have to furnish the exact

amount of differential cost i.e estimated cost put to tend.er minus the quoted arnount as

Additional Performance Security (APs) in shape of Term Deposit Receipt (TDR) pledged in favour of

theBlockDevelopmentofficer,Tarbhawithinset'endays'otherwisetheBlDshallbecancelled
and the security deposit shall be forfeited'

G. The intending tenderer(s) should have-not abandoned any work nor their contract should have

been Rescindid during the last five years'

.Other details can be seen in the BID document'

Class of
Contractor

Period of
Completion

Tender
Paper costSecuritY

(EMD) (Rs.)
Value of

Work (Rs.)

Scheme

8
Name of the work

7

Sl.No

6543
21 D&cThree Calendar

months4OO0l-8,883/-8,88,3471-l-RMSA&Att
at KataPaliUGHSRoom

1

D&cThree Calendar

months4oool-e,s38l-l-9,53,7721-RMSASclenceofConstruction
at KataPaliUGHSLaboratory

Block
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Memo No. \o qr3 Date: zz\ o q t-P)-}
\\

Copy to The Editor "Samaj Odia Daily Newspaper" & The "lndian Express English Daily"

(Sambalpur Edition) for information and with a request to publish the Tender call notice in their respective

Daily newspaper by 23-oz-zoz3 for one day within limit of Advertisement cost of Rs.5000/- or as per

Govt.in p.R& DW. Deptt, Odisha approved rate whichever is lower and it is also requested to send the

notice copy of the paper to this office for processing the same with tender.

^

Block Development Officer
Tarbha

Memo No. \o\\ ,,..?..3\:>-\z--oz3

Copy to the DI & pRO, Subarnapur / DlO, NIC, Subamapur for information & necessary action. The

DIO, NlC, Subarnapur is requested to publish /upload both the DTCN in official website for wide

circulation.

Block Development Officer
Tarbha

^- 22-\oz-\ 2-o2*i '

Memo No. 1 o\ 2- 't"""""""\"' \

Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepuri Sub- Collector Birmaharajpur/ All District Level Officers,

Subarnapur/All BDos, All Tahasildars of Subarnapur District/CDMo Subarnapur / Eo NAC Tarbha/Notice

Board Tarbha Block/ case record for information and wide circulation'

i $

Block Development Offi cer
Tarbha

\,

l

il



2

TERMS & CONDITION

BID must be accompanied by BID security (EMD-I%) of the amount specified for the work in the table

above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank

Payable at Tarbha duly pledged in favour ofthe Block Development Officer, Tarbha. Bids must also be

accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid

contract registration certificate, and all others up to date.

Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block

Development Officer, Tarbha payable at Tarbha.

The Tender should be submitted in I no. of BID and the BID document should be communicated to the

Block Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single

sealed cover ofA4 size Paper as per check List, by Regd. PosV /Speed Post on or before the schedule

date and time.

The BID will be opened on the d1.06.03.2023 at 5.00 P.M in the Office ofthe undersigned, in presence

of the members of tender committee of Block Development Oflicer, Tarbha and the bidders or their

authorized agent who wish to attend at the meeting hall ofPanchayat Samiti Office, Tarbha. During the

time ofopening & verification, the original documents must be produced for verification, failing which

the tender will be rejected. lf the Office happens to be closed on the date of receipt of the bids as

specified the bids will be received and opened on the next working day at the same time and venue

respectively.

ln case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an

affidavit regarding his list of works awarded during current financial year 2022-23 with exemption of
E.M.D.
Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

within l0% ofthe rate quoted by the lowest tenderer, for any work, the work may be considered for

award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an

a{fidavit along with the caste certificate while submitting the tender paper).

No relation certificate in shape of affidavit in original shall be produced along with the tender paper

without which the tender will be liable for rejection.

The tenderers while submitting tender shall fumish an affidavit along with the tender about the

authenticity ofthe tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.

The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without

assigning any reason thereof.

4

7

8

5

6

9

10. The bidders shall carefu
which will form a part
specifi cation for Odisha

subarnapur.nic.in .

the bidders cannot be entertained.

The Tender Schedule fumished with the BID are tentative and subject to revision or modification

during the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well

in caie of such modification and shall in no way invalidate the contract and no extra monetary

lly study the Tender Schedule applicable to the contract and all documents

of the agreement to be entered into by the accepted bidder and detailed

and other relevant specifications and Tender Schedule which are available at

Complaint at a future date that plans and specifications have not been seen by

ll.

compensation will be ente(ained. The work shall however be executed as per final approved Tender

Schedule to be issued bY the Engineer-in-charge as and when required'
13

Contractor Block prnent
bL

lcer,Tarbha.
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12.

13

t4

15.

t6

t7

18.

l9

All rates should be for finished item of works mentioned in the tender schedules.

The bidder should quote the %o percentage rates over the amount put to tender both in figure and

words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should

also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and

availability of materials. Complaints at future date that the availability of materials at quarries has

been misjudged cannot be entertained.

The bidder may at his option quote reasonable Yo percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and

quotations should be strictly in accordance with the tender call notice. Any change in the wording

will not be accepted.

The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever.
As per Works Department Memorandum No.12366 dt.08/l l/2013, if the rate quoted by the bidder

is more than l5Yo of the tender amount, then such a BID shall be rejected and tender shall be

finalized basing on the merits of rest bids. But if more than one BID is quoted at l4.99oh(Decimals

up to two ,urbe.s will be taken for all practical purpose)less than the estimated cost, the tender

accepting authority will finalize the tender through the transparent lottery system, where all

biddirs/their authorized representatives, the Block Development Officer Tarbha with the members

of Tender Committee will present.

Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per

Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.

The earnest money will be retained in the case of successful bidder and will be dealt with as per

the terms and conditions of the O.P.W.D. Code and will not carry any interest. The eamest money

of the un-successful bidders will be refunded on application after the BID is finally accepted.

The BID documents received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The bidder shall fumish a certificate along with the tender to

the effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under

Secretary and above in Panchayati Raj Department. If the fact subsequently proved to be false, the

contract is liable to be rescinded. The earnest money and total security will be forfeited.

23. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction

of similar nature of work. (Applicable only for works costing Rs.50 lakhs and

above).The above information should be certified by the concerned authority not below the

rank of Executive Engineer.
The prospective applicant in its name should furnish list of similar nature of works executed

in Scneaute-D-I sitisfactorily completed and list of works in progress in Schedule-D-Il. The

certificate to be furnished by the employer not below the rank of BDO Tarbha.

(ii)

24. No bidder will be permitted to furnish their BID in their own manuscript paper

20.

21.
22.

o
1.

Contractor Block Deve opment Officer,Tarbha.
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25. The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make

an Initial Security Deposit (ISD) @ lY, of the tendered amount in the form of Demand Draft of any

nationalized bank and in no other form so that the EMD and ISD will be 2o/o (two percent) of the

tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the

fulfillment of the contract in the "Office of the BDO Tarbha" The security deposit together with the

earnest money and the amount withheld according to the provision of F2 agreement shall be retained as

security for the due fulfillment of this contract. Failure to enter into the required agreement and to make

the seiurity deposits as above shall entail forfeiture of the E.M.D. No BID shall be finally accepted

until the required amount of security money is deposited. The written agreement to be entered into

between the contractor and the Govt. shall be the foundation of the rights of both the parties and the

contract shall be deemed to be incomplete until the agreement has first been signed by the Contractor

and then by the proper Officer authorized to enter into the contract on behalf of the Govt. As concured

by Law Department and Finance Department in their U.O.R. No.848, Dt. 21.05.97, J.O.R. No.202,

W.F.D., OateO.O.O:.q8 respectively the E.M.D. will be forfeited in the case, where the bidders back out

from the offer before acceptance of the BID by the competent authority.

The security will be refunded six months after completion of the work and payment of the final bill

and will not carry anY interest.

26.UlS.l2 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes

execution of work through labour, should produce valid license from Licensing Authority of Labour

Department.
27.The Contractor shall be liable to fully indemnifu the department of any compensation under Workmen

Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full

amount of compensation paid will be recovered from the contractor.

2g. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will

not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

29.The contractor shall quote there o/o percentage both in words and figures and put their signature on

every over writings.
(a)When ther! is discrepancy between the rates in figures and in words, the rate quoted in words

willbe taken as correct.
30. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA

TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.

31. No part of the contraci stratt suUtet without writing permission of the BDO, Tarbha and CDO-cum-EO,

Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive

payment on the contractor's behalf.

:2.'Steet shuttering & centering shall be used which shall be lined with suitable sheeting and made leak

proof and water tight.

33.The Department will have the right to inspect the scaffolding, centering and.shuttering made for the

work and can reject partly or fully such structures if found defective in their opinion.

34. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive

Officer (Technical), Zillaparishad, Subarnapur, . The contractor should arrange his own concrete mixer,

vibrator, and pumps etc, for this purpose at his own cost'

35. Only ACC/Konark/ Ultratech cement (oPC &PPC) are to be used and weight of each cement bag being

taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.5}/bagor as per S.R.(P.W'D)'

$
*

s2

Contractor Block Development Offi cer,Tarbha.
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36. In case of any complaint by the laborers working about the non-payment of his/her wages as per latest

minimum wages Ait, the B.D.O., will have the right to investigate and if the contractor is found to be

in default, heJshe may recover such amount due from the Contractor and pay such amount to the

laborers directly under intimation to the local labour Officer of the Govt. The contractor shall not

employ child labour. The decision of the B.D.O. is final and binding on the contractor.

37. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide

or by any other natural calamities during the execution of the work.

3g. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from

the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken

up.

39. Tie bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,

Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

40. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in

full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,' - 
ferry tolis, conveyance charges and other cost on account of land and building including

temporary building and construction of service road and diversion road and its' maintenance

till iompietion of the work as required by the Contractor for collection of materials, storage,

housing of staff or other purpose of the work. No bidder will however be liable to pay Govt.

for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour

as well as for the work'
(d) Fees and duties levied by the Municipal Canal or water supply authorities.

i"j SuituUt. equipment and watering apparatus for the labour engaged in risky operation and

medical aid to the labourer engaged for the work.
(f Suitable fencing, barriers, signals including electric signals where necessary at work and

approaches in order to protect public and employees from accident.

(g) iompensation including cost of any suit for injury to persons or property due to neglect of any'- 
majoi precautions also becomes payable due to operation of the workmen compensation Act.

G) Th; Contractor has to arrange adequate lighting arangement for the work wherever necessary

at his own cost.

41. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground

wheie iequired. The rates to be quoted should be for the finished items of work inclusive of cariage of

all materials and incidental item of works.

42. Allpreliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own

cost.

43. The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of

approved quality and specification at his own cost for completion of the work with the time schedule.

l.io extension of time *ltt U" granted to the Contractor due to delay in procurement of materials.

44. The department will have the right to supply at any time in the interest of the work any departmental

materials to be used in the work and the contractor shall use such materials without any controversy or

dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of

storage charges or rates fixed by the Department or current market rate whichever is higher

45. The Contractor will be responsible for the loss or damage of any departmental materials during transit

and in the execution of the work due to reason what-so-ever and the cost of such materials will

recovered from the bills at stock issue rates or market rates whichever is higher

Contractor Block Deve
D
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46. If the Contractor removes Govt. materials supplied to him/her from the work site with a view to
dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising

out of his contract be liable to pay a penalty equivalent to five times of the price of the materials

according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be

recovered at any time from any sum that may then or at any time thereafter become due to the

Contractor or from his/her security deposit or from the proceeds of sale thereof.

47 . The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman

etc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor's risk. Under any such plea if the Contractor stops the work, he/she

shall have to pay the full penalty as per Clause of F2 agreement.

48. After the work is finished all surplus materials and debris's should be removed 100 meters clear ways

from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all

materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

49. The contractor should at his/her own cost arange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and

cost of conveyance. The machineries, if available, with the department may be supplied on hire as per

charges fixed by the DePartment.

50. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in advance of
actual execution of the foundation.

51. The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which

will be taken as 1.5 X 1.5X0.44 M: One Cum. The soling stone will be measured in the suitable

stacks with deduction for voids @ l/6th of volume or more depending upon the looseness of stacking

which would be determined on actual observation and deduction. No claim for carriage of water

what so ever will be entertained.

52.ltems of works not covered by the tender notice shall be paid at the curent schedule of rates of the

State and those not covered by the said schedule of rates will be paid on actual analysis approved by the

Competent Authority.
53. On no account, the contract work should be sublet to anybody without the prior approval of the

Department. ln such an event the Contract may be rescinded.

54. Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done

by the contractor and no extra payment will be made.

55. Niumber of tests as specified in I.R.C./MORT & H/I.S.I. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or

reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges

including expenditure for collection/transportation of samples/specimens etc. will be borne by the

Contractor. The collection of samples and testing are to be conducted for both prior to execution as may

be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the

Contractor.
56. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The

Departmeni will not be any way responsible for the same and will not pay any cost towards the repair

done by the Contractor.
57. Over and above these conditions, the terms and conditions and rules and regulations and specifications

as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT

&H specifications with latest revision/ amendment are also binding on the part of the Contractor.

58. The contractor shall supply sample of all materials before procurement for the work for and

acceptance as may be required by the Engineer in-charge.

Contractor Block ,Tarbha.
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59. The contractor has to anange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

60. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

61. TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(ii)Within l5 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha
for approval a Programme commensurate to Clause no. B showing the general methods, arrangements,
and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities
(ii). The BDO Tarbha's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.
(i). The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.
(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per milestone given in
contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.

,^

.t, o
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l0

a. Force major, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.
e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part of the Contract.
f. In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
(v). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3

months of the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be

binding on the contractor.
D. Compensation for Delay. Compensation @ lYo per month for delay of work, delay to be computed

on per Day basis. Provided always that the total amount of compensation for delay to be paid under

this condition shallnot exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his

record to those attending the meeting and to the Employer. The responsibility of the parties for actions

to be taken to be decided by the Engineer either at the management meeting or after the management

meeting and stated in writing to all who attended the meeting.

. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired

by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.

(d) Past record of in-ordinate delay in completion of the work'
(e) Past history of litigation.

tn case of the ltt lowest tendered or even the next lowest tendered withdraw in series one by one,

thereby facilitating a particular tender for award, and then they shall be penalized with adequate

disincentives witn foifeiture of E.M.D. unless adequate justification for such back out is furnished.

Appropriate action for black listing the renderers' shall also be taken apart from dis incentivizing

the tender.

63. The authority reserves the right for payment subject to availability of funds in concerned Head of

account

o

62

Contractor
Block Deve ent Officer,Tarbha.
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64. PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR:

65.

66.

67.

68.

69.

70.

The period of completion is Iixed and cannot be altered except in case of exceptional
circumstances with duel approval of next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shal1 be added or subtracted from e gross
amount of the bill \,31/I

Contractor Block ent lcer,Tarbha.

(a) As per works Department No.FR I l/2001/10003/00 BBSR, dt.24.05.01, 5%o price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate ofthe Engineer Contractor.

Income Tax will be deducted from the Contractor's bill @ prevailing percentage fixed by I.T.
Department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work-
The Contractors are required to pay royalty to Gott. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing
which, the amount of royalties of different materials as utilized by them in the work will be
recovered from their bills.
The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.
Compensatlotr for Delay.
If the contractor fails to maintain the required progress in terms of clause-2 of P-l
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the arnount calculated at the rates stipulated below as the B,D.O Tarbha
(whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day / month (as applicable) that the
progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate
period of completion has been specihed. Compensation @ l.5o/o per month of for delay of
work, delay to be completed on per Day basis. Provided a.lways that the total arnount of
compensatlou for delay to be paid under this condition shall not exceed 107o of the
Tendered Value of work or to the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given. The amount of compensation
may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract witi the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.S, the amount shown against that milestone shall be withheld, to be adjusted
against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against
each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.
The quantity mentioned can be increased or reduced to the extent of lOTo for tndivtdual
items subject to a maximum of 5olo over the estimated cost. If it exceeds the limit
stated above prior approval of competent authorlty is mandatory before making any
payment.
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71. AdditionalperformanceSecurity:

Amendment to para 3.5.5 (v) Note - ii of OPWD Code Vol.-l bv modification

Additional performance security shall be obtained from the bldder when the BID amount is less than the

estimated cost put to tender. ln such an event, only the successful bidder who has quoted less BID price/rates than

the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to

tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt (TDR)

pledged in favour of the Btock Development Officer, Tarbha within seven days, otherwise the BID shall be cancelled

and the security deposit shall be forfeited.
sl.
No

Range ofDifference between the Estimated
cost put to Tender and Bid Amount

Atftfitibnal Performance Security
deposited by the successful bidder

to be

L Below 5% No Additional Performance Security

2 Trorn 57" and above and below 10% 50'Zof Difference between estimated cost put
to tender and Bid Amount

3 From 10% and above 1.50% of Difference between estimated cost
put to tender and Bid Amount

The bids of the technically qualified bidders will be opened for evaluation of the price bid. ln case of the

bidders quoting less BID price/rate than the estimated cost put to tender and have not furnished the exact amount

of differentialcost (i.e. estimated cost put to tender minus the quoted amount) as Additional Performance Security

in shape of Demand Draftfierm Deposit Receipt, their price BID will not be taken in to consideration for evaluation

even ff they have qualified in the technical BID evaluation.

72 . ELIGIBILITYCRITERIA:
(a) Required E.M.D. as per Col.No.5 ofTender Call Notice DTCN.

(b) Furnishing of additional performance security, if any as per Clause No.24.

(c) Self-Attested copy of valid Registration Certificate, lncome Tax Return fot the yeat 2027-22,

PAN Card, GST Return file for the month of December-2o22 along with the BID and furnish

the original of the above said documents on the same day of the opening of the tender
before the tendering authority.

(d) lnformation regarding successful completion in Schedule D-l & DJI

The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions

as laid down in OPWD Code Vol. l, ll and. Circular in force shall also be applied for selecting a tender for
award of work.
S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate

and an undertaking in shape of affidavit that he has not avail the concessions for more than three times in

the cu rrent financial year 2022-23.|f the tender of the S.C/S.T. contractor is within 10% of the rate quoted

by the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest

tender rate. Any amendment order noticed by the Government may be enclosed by the contractor to get

the facilities in the tender ,o
oU

Signature of the Contractor.

PERMANENT AODRESS of the Contractor

PHONE /CELL NUMBER:

B
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74.

Contractor B lock Development Offi cer,Tarbha

Block Development Officer, Tarbha.
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST

Certified that all the information mentioned above have been attached with the tender paper &

are true and correct to the best of my knowledge & belief.

CONTRACTOR

SI
No.

Documents Submitted Page
No.

Issuing authority

Yes No

I 2 J 4 5 6

I.
Cost of tender paper in shape of DD.

II.
Copy of valid license

III.
Copy of valid l.T/ Pan Card

lv. Copy of GSTIN Registration certificate

v. Required EMD in approved form

VI. No relation certificate

VII.
Aflldavit of no litigation

VIII.
At'fidavit for authenticities of true document

attached

IX.
Time schedule for movement of the machineries in
the work.

x. List ofproject to be Executed in Schedule

List of work in Progress in Schedule

XI Additional performance Security (if Required)

XII BID Document

Contractor Block Development Offi cer,Tarbha.



TENDER SCHEDULE

sand Three hundred

l}

14

DETAILED ABSTRACT OF ESTIMATE FOR '' CONSTRUCTION OF ART & CRAFT ROOM AT

UGHS KATAPALI FIRST FLOOR
AmountRateUnitQntySl No NAME OF ITEM

{ 104,878.00Cum < 4,622.5022.69

1 R.C.C. M2O work with t 2mm size hard granite

chips including cost, conveyance, royalty, taxes,

watering and curing etc. complete.

Rigid and smooth centering
works including false works

& shuttering for RCC
and dismantling then

after casting including cost of materials complete
in roun d

2

< 1.2,811.00{ 313.0040.9 3 ma Lintel
{ 57,185.00m I 438.00'130.56

b Cha a/ Slab
< 54,696.00< 874.30S mc Column /Beam

1 197,793.00< 8,717 .7022.69

Supplying ,fitting and Placin
reinforcement comPlete as

g uncoated HYSD bar
per Tender Schedule

and technical cification

3

< 119,691.00< 4,494.60cum

Zb.OJFly ash brick masonry w
etc required to complete

ith cm (1:6) including all
the work. (First Floor)

16mm thick cement Plaster
masonry including all etc to complete the work

('l:6) over brick

< 53,341.00< 206.50m258.31F.F.

5

12mm thick cement plaster ('l:6) over brick
mason includin all etc to com ete the work

< 27,096.00m { 146.10185.46

6

F.F

Priming l coat with wall cement
bound) including cost, conveya

primer (water
nce etc complete

{ 36,805.00< 65.50m561.91

7

F.F.

Water based Wall PutY wor
for smooth finishing of surface including all etc

k to wall with two coat

uired to com lete the work.
< 1.4,290.00m { 76.30187 .29F.F

8

Plastic emulsion Paint over Wa ll puty work with

two coat for smooth finishing

I 47,931.00{ 85.30m561.91F.F

I 84,377.00< 967.40m87 .22

Supplying, fitting and
size 600mm x 60

vitrifed tite in floors of
of approved make

conforming to lS :13755 laid on 20 mm thick

cement motar(1:4) filling joints with white cement

of approved quality including cost of all material,

labou; T&P etc required for the work all complete

fixing
0mm

AS er direction of E.l.C

9

{ 71,847.00< 128.70558.25
Supplying
window of

n do aor dnxfi n onfitti and III
coto m Ietewith a etcu bate a

1 5,600.00< 204.00m27 .45

13 Applying two coats
window over a coat

with enamel Paint to grill
of primer with all etc to

com ete

t 88&341.00S.Total

Contractor

(Rupees Eight Lakh Eighty Eight Thou

Block e
oU

,Tarbha.

4

8

7r

T;;]

t-I

one) only
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The Rate quoted by me is otlo (excess/less) than the

estimated cost put to tender for the above work.

CONTRACTOR BLOCK DEVELOPMENT OFFICER
TARBHA

Tender inviting authority Block Development Officer, Tarbha.

Name of the work

Bidder's name

Total estimated cost

Percentaqe of Less

ln figure ln words

Percentaqe of Excess

,ln figure ln words

My / our quoted rate is (both in figure and words)

excess over I less than / equal to the above estimated cost.

,,
112

Contractor Block Development Officer,Tarbha.
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NOTES:
1. The contractor should not write anything excepting quoting of percentage and in case anything else

regarding tender rate is mentioned, the tender is liable for rejection.
2. Strike out which is not applicable. Government of Odisha

3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4.Rate of all items are inclusive of cost, carria8e, royalty and other taxes of material.
Tenderer
No. of Correction: ..,,........................

No. of over writing: ...............,.............,,.........

Signature of Contractor

Contractor Block Development Officer,Tarbha.

;
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WORKING EXPERIENCE
LIST OF PROJECTS EXECUTED

Name of
Employer

Name of
location

and
name of

work

Contract
price in
lndian

Rupees

Items of
works

Date of
starting

the
work as

per
Agreem

ent

Stipulat
ed date

of
completi

on of
the

work as
per

Agreem

ent

Actual
date of

completio
n ofthe
work

for delay in starting,/Reasons

completion,
if any

L 2 3 4 5 6 7 8

Signature of the Tenderer

Signature of the Tenderer

WORKING EXPERIENCE

Executive Engineer

Name of
Employ

er

Name of
location and

name of
work

Contract
price in
lndian

Rupees

Items of
works

Date of
starting the
work as per
Agreement

Stipulated
date of
completion
of the work
as per
Agreement

Revised target
date of

completion of
the work, if any

Reasons for slow
progress, if any, with
the updated billing
amount

1 2 3 4 5 6 7 8

Contractor Block Development Offi cer,Tarbha
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CERTIFICATE OF TOOLS AND PLANTS

lAlVe hereby certify that the following tools and plants, machineries and vehicles are in my /our possession in
working orders.

Signature of the Tenderer
Date.

(i)

(ii)

(iii)

(iv)

(v)

lANe also note that, non-submission of this certificate will render my/our tender liable for rejection.

Contractor Block Development Offi cer,Tarbha

\w
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INFORMATION REGARDING CURRENT LITIGATION. DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1

2.

3.

a) ls the tenderer currently involved
in any litigation relating to the works.

b) lf yes: give details:

a) Has the tenderer or any of its
constituent partners been debarred/
expelled by any agency in lndia
during the last 5 years.

a) Has the tenderer or any of its
constituent partners failed to
perform on any contract work in
lndia during the last 5 years.

Yes / No

Yes / No

Yes / No

Note:

b) lf yes, give details:

lf any information in this schedule is found to be incorrect or concealed, qualification application will summarily

be rejected.

Signature of Tenderer

^,1*

Contractor Block Development Officer,Tarbha
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t
AFFIDAVIT

1 The undersigned do hereby certify that all the statements made in the required aftachments are true

and correct.

2. The undersigned also hereby certifies that neither my / our firm / company /
nor

individ
any of its constituent Partners
work in lndia nor any contract

have abandoned any road/ bridge/l rrigation /Buildings or other project

awarded to us for such works have been rescinded during the last five

(Signature of Tendereo

Title of Officer

Name of Firm

Date

years Prior to the date of this bid'

3. The undersigned hereby authorise(s) and request(s) any bank' person' firm or Corporation to furnish

oertinent informat,on "" 0""."0'necessary and as requested by the Department to verify this

!i#;; ;;;srrding mv (our) competencv and general reputation

4'Theundersignedunderstandsandagreesthatfurtherqualifyinginformationmayberequestedand- 
,gi"" t" irinitn uny such information it the request ofthe Department'

5,Theundersignedundertakethatincaseofanyinformationfurnishedbymefoundtobeincorreot,the
Government has right to reJect the Bid'

x3v

Contractor Block Development Officer,Tarbha
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Signature of the Tenderer
Date:-

Note: i. Strike out whichever is not applicable

ii. ln case any person is under his employment with due permission from Government' the same

may be cited in a separate letter

,.'}
\

1,

Contractor
Block DeveloPment Oflicer,Tarbha

SAMPLE FORMATS

UNDER TAKING

This is to certify that

1. My flrm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Proiect nor has any person

associated with been proposed as Project Manager for the Contract'

2.MyfirmhasnotengagedanyagencyandanyofitsaffiliatesengagedbytheEngineer-in.Chargeto
provide consulting services for the preparation or supervision of this work'

3.MyfirmhasnotengagedanyEngineerofgazettedrankemp|oyedinEngineeringorAdministrative
duties in an Engineering Department of the Government of odssa or othel gazetted officer retired

from Government servicl during last two years without prior permission of the Government of Orissa

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled

ifeitherloranyofmyemployeesisfoundanytimetobeSuchapersonwhohadnotobtainedthe
permission of the Government of Orissa as aforesaid'
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RELATIONSHIP DECLARATION

To,
The Block Development Otficer, Tarbha

Subject: ( Name of the Work)... ... ... .

Reference : (BlDreference number).....

Sir,
It is to inform that I have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under

Secretary under the Department. His (Their) details are as follows

Relationship:

Name:

Designation

Office

Address

, I am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _ Department.

SI
no

Name of the my
employee and his
desiqnation in the firm

Presently
working at

Details of his relatives working in the
Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. I am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of T oDate:

Contractor Block Off,rcer,Tarbha


