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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, DUNGURIPALI
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Completion of incomplete College Building Campus
at Dunguripali.

Value of Work: Rs.24,23,000.00

(Rupees twenty four lakhs twenty three thousand only)

Head of account: Infrastructure Development Grant
Financial Year- 2023-24

BLOCK DEVELOPMENT OFFICER
DUNGURIPALI
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Panchayati Raj& Drinking Water Department

PANCHAYAT SAMITI OFFICE, DUNGURIPALI, DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice No. 04/2023-24Date: 31/05/2023

TENDER CALL NOTICE

A. Block Development Officer Dunguripali on behalf of Government of Odisha invites Sealed tenders in single cover

system from the intending Bidders for execution of works mentioned in the table below. The eligible contractors
registered with the State Government and contractors of equivalent Grade / Class registered with Central Government /
M.E.S. / Railways or other Licensing Authorities for execution of Civil works on production of definite proof from the
appropriate authority can participate in the BID.

SI.No Scheme . Tender .

Name of the work Value of Work (Rs.) security Paper Period of Class of

' (EMD) (Rs.) P Completion Contractor
cost(Rs.)
1 2 3 4 5 6 7 8
. . 04) four
Completion of incomplete College Infrastructure (

L S - 24230/- - "c" &"B"
1 Building Campus at Dunguripali development Grant 24,23,000/ sor 6000/ Cn?genrlﬂgr cr&'s

The Tender Call Notice, DTCN with tender document can be down loaded from the District Portal
www.subarnapur.nic.in.

The tender document will be available in the website from dt.01/06/2023 t016/06/2023. The Bidder for participation
in the BID will have to pay Rs.6,000- (Rupees six thousand) as cost of tender paper only in shape of Demand Draft
(Nonrefundable) form any nationalize bank drawn in favour of Block Development Officer, Dunguripali payable at
Dunguripali.

BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the above
table, duly pledged in favour of Block Development Officer, Dunguripali. BID security will have to be in any one of
forms as specified in the Biddding documents i.e. Demand draft / T.D.R from any Nationalized Bank. BID must be
accompanied with valid PAN card ,valid GSTIN registration certificate & Contractors Registration Certificate.

The tender document completing in all respect will be received in the office of the Block Development Officer,
Dunguripali from 01/06/2023 to 19/06/2023_up to 5.00 PM through Registered /Speed Post only. The documents must be
superscripted as “Name of the work with location”. Tender document received after 5.00 pm of 19.06.2023 will not be
considered. In case of any postal delay the authority shall not be held responsible. The tender will be opened on
23/06/2023 at 11.00 A.M in the office chamber of Block Development Officer, Dunguripali in presence of the Bidders
or his authorized representatives.

Additional performance security shall be obtained from the Bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful Bidder who has
quoted less BID price/rates than the estimated cost put to tender shall have to furnish the exact
amount of differential cost i.e estimated cost put to tender minus the quoted amount as
Additional Performance Security (APS) in shape of Demand Draft / Term Deposit Receipt pledged
in favour of the Block Development Officer, Dunguripali within seven days, otherwise the BID
shall be cancelled and the security deposit shall be forfeited.

. The intending tenderer(s) should have-not abandoned any work nor their contract should have

been rescinded during the last five years.

The Block Development Officer, Dunguripali reserves the right to reject any or all the tenders without assigning any
reasons. Other details can be seen in the BID document.

Block Development Officer,Dunguripali

Contractor Sd/-

Block Development Officer,Dunguripalli.



http://www.subarnapur.nic.in/

Memo No. 2312 Dt 31/05/2023

Copy to the DIO, NIC, Subarnapur for information & necessary action. The DIO, NIC, Subarnapur is
requested to publish /upload both the DTCNSs in official website for wide circulation.

Block Development Officer
Dunguripali

Memo No. 2313 Dt 31/05/2023

Copy submitted to the Collector & District Magistrate, Subarnapur / CDO-cum-EO,Subarnapur/ Sub-
Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers, Subarnapur/All BDOs, All Tahasildars
of Subarnapur District/CDMO Subarnapur /Notice Board Dunguripali Block/ Case record for information and wide

circulation.

Block Development Officer
Dunguripali

Contractor Sd/-
Block Development Officer,Dunguripalli.



10.

TERMS& CONDITIONS

BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the Bidding document, TDR of any Nationalized Bank
Payable at Dunguripali duly pledged in favour of the Block Development Officer, Dunguripali. BIDs
must also be accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card
and valid contract registration certificate, and all others up to date.

BIDs must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalised Bank, in favour of The Block
Development Officer, Dunguripali payable at Dunguripali.

The Tender should be submitted in 1 no. of BID and the BID document should be communicated to the
Block Dev.Officer, Dunguripali At-PO Dunguripali Dist. Subarnapur, Odisha PIN-767023 in single
sealed cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the schedule
date and time.

The BID will be opened on the dt.23/06/2023 at 11.00 A.M in the Office of the undersigned, in
presence of the members of tender committee of Block Development Officer, Dunguripali and the
Bidders or their authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office,
Dunguripali. During the time of opening & verification, the original documents must be produced for
verification, failing which the tender will be rejected. If the Office happens to be closed on the date of
receipt of the BIDs as specified the BIDs will be received and opened on the next working day at the
same time and venue respectively.

In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during current financial year 2023-24 with exemption of
E.M.D.

Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are
within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the cast certificate while submitting the tender paper).

No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.

The tenderers while submitting tender shall furnish an affidavit along with the tender about the
authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority.

The Block Development Officer, Dunguripali reserves the right to reject any or all the tenders without
assigning any reason thereof.

The Bidders shall carefully study the tentative drawings and specifications applicable to the contract
and all documents which will form a part of the agreement to be entered into by the accepted Bidder
and detailed specification for Odisha and other relevant specifications and drawings which are available
at www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen
by the Bidders cannot be entertained.

11. The drawings furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the Bidder will hold well in
case of such modification and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved

Contractor Sd/-

Block Development Officer,Dunguripalli.
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drawing to be issued by the Engineer-in-charge as and when required.
All rates should be for finished item of works mentioned in the tender schedules.

The Bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every Bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

The Bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection
and quotations should be strictly in accordance with the tender call notice. Any change in the
wording will not be accepted.

The authority reserves the right to reject any or all the BIDs received without assigning any reasons
thereof what so ever.

As per Works Department Memorandum No0.12366 dt.08/11/2013, if the rate quoted by the Bidder
is more than 15% of the tender amount, then such a BID shall be rejected and tender shall be
finalized basing on the merits of rest BIDs. But if more than one BID is quoted at
14.99%(Decimals up to two numbers will be taken for all practical purpose)less than the estimated
cost, the tender accepting authority will finalize the tender through the transparent lottery system,
where all Bidders/their authorized representatives, the Block Development Officer Dunguripali
with the members of Tender Committee will present.

BIDs not accompanied by required amount of Tender paper cost, E.M.D, A.P.S. or exemption
order as per Works Department Memorandum N0.288838, dt.18.12.95 will be summarily rejected.

The earnest money will be retained in the case of successful Bidder and will be dealt with as per
the terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money
of the un-successful Bidders will be refunded on application after the BID is finally accepted.

The BID documents received after due date and time will not be entertained.

NO RELATION CERTIFICATE: - The Bidder shall furnish a certificate along with the tender to
the effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under
Secretary and above in Panchayati Raj Department. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money and total security will be forfeited.

WORK EXPERIENECE

Q) Each tenderer is to submit along with tender a note regarding his experience on construction

of similar nature of work. The above information should be certified by the concerned
authority not below the rank of Executive Engineer.

Contractor Sd/-

Block Development Officer,Dunguripalli.
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(i) The prospective applicant in its name should furnish list of similar nature of works executed

in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-11. The
certificate to be furnished by the employer not below the rank of BDO Dunguripali.

No Bidder will be permitted to furnish their BID in their own manuscript paper.

The Bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an initial security deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D from F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Dunguripali” The security deposit together with
the earnest money and the amount withheld according to the provision of F2 agreement shall be
retained as security for the due fulfillment of this contract. Failure to enter into the required agreement
and to make the security deposits as above shall entail forfeiture of the E.M.D. No BID shall be finally
accepted until the required amount of security money is deposited. The written agreement to be entered
into between the contractor and the Govt. shall be the foundation of the rights of both the parties and
the contract shall be deemed to be incomplete until the agreement has first been signed by the
Contractor and then by the proper Officer authorized to enter into the contract on behalf of the Govt. As
concurred by Law Department and Finance Department in their U.O.R. No0.848, Dt. 21.05.97, J.O.R.
No0.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case, where the Bidders
back out from the offer before acceptance of the BID by the competent authority.

The security will be refunded six months after completion of the work and payment of the final bill

and will not carry any interest.

U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department.

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen
Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full
amount of compensation paid will be recovered from the Contractor.

The Bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and
will not pay less than the fair wages fixed by the Gowt. to the labourer engaged by him/her for the work.

The contractor are quote there % percentage both in words and figures and put their signature on every
over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words
will be taken as correct.

The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the Zila Parishad, Subarnapur.

No part of the contract shall sublet without writing permission of the BDO and C.D.O cum E.O Zila
Parishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment on
the contractor’s behalf.

Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the
work and can reject partly or fully such structures if found defective in their opinion.

Contractor Sd/-

Block Development Officer,Dunguripalli.
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Concrete should be machine mixed unless otherwise ordered in writing by the Additional Project
Director (Tech) Zila Parishad, Subarnapur. The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost.

Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).
In case of any complaint by the laborers working about the non-payment of his/her wages as per latest
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be
in default, he/she may recover such amount due from the Contractor and pay such amount to the
laborers directly under intimation to the local labour Officer of the Govt. The contractor shall not
employ child labour. The decision of the B.D.O. is final and binding on the contractor.

No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

The Bidder shall have to abide by the C.P.W.D. safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order N0.44150 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in
full within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance
till completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No Bidder will however be liable to pay Govt.
for temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour
as well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

(i)

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of
approved quality and specification at his own cost for completion of the work with the time schedule.
No extension of time will be granted to the Contractor due to delay in procurement of materials. The
materials can be supplied by the BDO on recommendation of the J.E. and A.E. to the contractor on

Contractor Sd/-

Block Development Officer,Dunguripalli.
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Payment basis.

The department will have the right to supply at any time in the interest of the work any
departmental materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue rate
inclusive of storage charges or rates fixed by the Department or current market rate whichever is
higher.

The Contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reason what-so-ever and the cost of such materials will
be recovered from the bills at stock issue rates or market rates whichever is higher.

If the Contractor removes Govt. materials supplied to him/her from the work site with a view to
dispose of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter become due to the
Contractor or from his/her security deposit or from the proceeds of sale thereof.

The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman
etc. will be borne by the Department. The department is not responsible for considering the theft of
materials at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she
shall have to pay the full penalty as per Clause of F2 agreement.

After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of
the rates.

The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and
cost of conveyance. The machineries, if available, with the department may be supplied on hire as per
charges fixed by the Department.

The depth of foundation indicated on the drawing are provisional but these may be altered if necessary,
in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of the
State and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.
On no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for

consolidation in roads embankments when and where necessary during execution will have to be done by
the contractor and no extra payment will be made.

54,

55.

Number of tests as specified in I.R.C./MORT & H/I.S.1. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges
including expenditure for collection/transportation of samples/specimens etc. will be borne by the
Contractor. The collection of samples and testing are to be conducted for both prior to execution as may
be directed by the Engineer in-charge and on both the accounts the cost shall be borne by the
Contractor.

Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

Contractor Sd/-

Block Development Officer,Dunguripalli.
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Over and above these conditions, the terms and conditions and rules and regulations and specifications
as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT
&H specifications with latest revision/ amendment are also binding on the part of the Contractor.
The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge.
The contractor has to arrange the land required for borrowing earth if necessary for the road work at
his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.
The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.
TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(1). The BDO Dunguripali shall issue the letter of Acceptance to the successful contractor. The issue of
the letter of acceptance shall be treated as closure of the BID process and commencement of the
contract.

(i)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO
Dunguripali for approval a Programme commensurate to Clause no. B showing the general methods,
arrangements, and timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(1). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Dunguripali approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Dunguripali again at any time. A
revised Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(). The time allowed for execution of the works as specified in the Contract data shall be the essence
of the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Dunguripali and the Contractor within the limitations of time imposed in the
contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

(). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Dunguripali but shall nevertheless use

Contractor Sd/-

Block Development Officer,Dunguripalli.
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constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

a. Force major, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Dunguripali in
executing work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract
data is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
(v). In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the BDO Dunguripali in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time
shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be
binding on the contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be
computed on per Day basis. Provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
61. Even qualified criteria are met; the Bidders can be disqualified for the following reasons, if
enquired by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1% lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers shall also be taken apart from disincentivizing

the tender.
61. The authority reserves the right for payment subject to availability of funds in concerned Head of
account.
Contractor Sd/-

Block Development Officer,Dunguripalli.
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PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR:

(@) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by I.T.
Department.

Prevailing rate of VAT on the gross amount of the bill will be deducted from Contractor’s bill.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing
which, the amount of royalties of different materials as utilized by them in the work will be
recovered from their bills.

The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the B.D.O
Dunguripali (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause-2 of P-1 Contract or that the
work remains incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total
amount of compensation for delay to be paid under this condition shall not exceed 10%
of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given. The amount of
compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in contract data, or the rescheduled
milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of
time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However
no interest whatsoever shall be payable on such withheld amount.

The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.

The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with due approval of next higher authority.

Contractor Sd/-

Block Development Officer,Dunguripalli.
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Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill
71. Additional performance Security:
Amendment to para 3.5.5 (v) Note - ii of OPWD Code Vol.-I by modification.

Additional performance security shall be obtained from the Bidder when the BID amount is less
than the estimated cost put to tender. In such an event, only the successful Bidder who has quoted less
BID price/rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance
Security (APS) in shape of Demand Draft / Term Deposit Receipt pledged in favour of the B.D,O
Dunguripali within seven days, otherwise the BID shall be cancelled and the security deposit shall be
forfeited.

The BIDs of the technically qualified Bidders will be opened for evaluation of the price BID. In
case of the Bidders quoting less BID price/rate than the estimated cost put to tender and have not
furnished the exact amount of differential cost (i.e. estimated cost put to tender minus the quoted
amount) as Additional Performance Security in shape of Demand Draft/Term Deposit Receipt, their
price BID will not be taken in to consideration for evaluation even if they have qualified in the
technical BID evaluation.

72. ELIGIBILITY CRITERIA:

(@ Required E.M.D. as per clause NO.20.

(b)  Furnishing of additional performance security, if any as per Clause No.24.

(c)  Self-Attested copy of valid Registration Certificate, IT PAN Card, Valid GSTIN
Certificate along with the BID and furnish the originals of the above said documents
on the same day of the opening of the tender before the tendering authority.

(d) Information regarding successfully completion in Schedule D-1 & D-II

73.  The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and

conditions as laid down in OPWD Code Vol. I, Il and. Circular in force shall also be applied for selecting a
tender for award of work.
74. S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the

caste certificate and an undertaking in shape of affidavit that he has not avail the concessions
for more than three times in the current financial year 2023-24. If the tender of the S.C./S.T.
contractor is within 10% of the rate quoted by the lowest tenderer for the work, the same will
be considered for awarded to him/her at the lowest tender rate. Any amendment order noticed
by the Government may be enclosed by the contractor to get the facilities in the tender.

Signature of the Contractor. Block Development Officer, Dunguripali.

PERMANENT ADDRESS of the Contractor

PHONE /CELL NUMBER:

e-Mail Address:

Contractor Sd/-
Block Development Officer,Dunguripalli.



TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
Sl Documents Submitted Page Issuing authority
No. No.
Yes No
1 2 3 4 5 6
| Cost of tender paper in shape of DD.
I Copy of valid license
i Copy of valid I.T/ Pan Card
v Copy of GSTIN Registration certificate
v Required EMD in approved form
vI. | Norelation certificate
VII. Affidavit of no litigation
Affidavit for authenticities of true document
VIIL.
attached
IX List of projects in Executed in Schedule
" | List of work in Progress in Schedule
XI Additional performance Security (if required)
Xl BID Document
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Certified that all the information mention above have been attached with the tender paper & are

true and correct to the best of my knowledge & belief.

Contractor

CONTRACTOR

Sd/-

Block Development Officer,Dunguripalli.



TENDER SCHEDULE

Completion of incomplete College Building Campus at Dunguripali
Earnest Money: Rs.24,23,000/- Class of Contractor-"C" & "B"
Estimated Cost Put to Tende- 24230/- Tender paper cost-Rs. 6000/-

PERCENTAGE BOQ

Sl. No. Description Qnty. Unit Rate Amount
1 2 3 4 5 6
Sand filling in F & P with well watered
1 and rammed 155.50 Cum. 332.70 51735.00
2 PCC (1:3:6) with 4cm C.BG Metal 44.48 Cum 4752.60 211396.00
Brick work with Fly Ash brick in Cm
3 (1:6)inF&P 44.7 Cum 4227.70 188978.00

RCC M-20 work with 20mm gown
grade course aggregate including

4 hoisting and laying 63.56 cum 5134.10 326323.00

5 Rigid smooth C/S in RCC work 0.00

6 a) beam & Column 170.71 sgm 761.10 129927.00

7 slab 428.5 sgm 442.40 189568.00
20mm thick C.P. in C.M. (1:6) for stone

8 work 115.44 sgm 222.10 25639.00

12mm thick C.P. in C.M. (1:6) finishing
smooth to outside smooth surface of
9 class room 265.2 sgm 139.80 37075.00

16mm thick C.P. in C.M. (1:6) finishing
smooth to inside smooth surface of

10 class room 795.92 sgm 210.30 167382.00
20mm thick C.P. in C.M. (1:4) for

11 grading plaster over roof slab 441.26 sgm 234.00 103255.00
Labour for cutting, bending, binding of

12 M, S Rod 57 qtl 9724.60 554302.00
Cost of M.S. Door & Window & Window

13 Grill 850 kg 105.00 89250.00
L.C. for fitting and fixing of M.S. Door &

14 Window in position 66.15 sgm 81.68 5403.00

Supplying, fitting and fixing verified tiles
in floors of size 600mmx600mm of
15 approved 350.7 sgm 977.4 342774.00

Total Rs. 24,23,007.00

Limited to Rs. 24,23,000.00

The Rate quoted by me is % (excess/less) than the

estimated cost put to tender for the above work.

Contractor Sd/-
Block Development Officer,Dunguripalli.
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CONTRACTOR BLOCK DEVELOPMENT OFFICER
Block Development Officer, Dunguripali.
Tender
inviting authority
Name of the work
Bidder’s name
Total estimated cost
Percentage of less
In figure In words
Percentage of Excess
In figure In words
My / our quoted rate is % (both in figure and words)
excess over / less than / equal to the above estimated cost.

NOTES:
1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.
2. Strike out which is not applicable. Government of Odisha
3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4.Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer
No. of Correction: .......ceceevvivecevereeinecnene.
No. of over Writing: ......coevveveeieeiee e

Signature of Contractor

Contractor Sd/-
Block Development Officer,Dunguripalli.



LIST OF PROJECTS EXECUTED]

WORKING EXPERIENCE
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Nam Name of

Contract price in Items of Date of Stipulated | Actual date Reasons for delay in starting/ completion,
e of location Indian Rupees works starting the date of of if any
Empl | and name work as completion | completion
oyer of work per of the work | of the work
Agreement as per
Agreement
1 2 3 4 5 6 7 8
Signature of the Tenderer
WORKING EXPERIENCE
Name of Name of Contract price ltems of | Date of starting | Stipulated date of Revised target Reasons for slow
Employer location and in Indian works the work as per | completion of the date of completion | progress, if any, with
name of work Rupees Agreement work as per of the work, if any | the updated billing
Agreement amount
1 2 3 4 5 6 7 8
Signature of the Tenderer
Executive Engineer
Contractor

Block Development Officer,Dunguripali
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CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession in
working orders.

(i)

(i)

(iii)

(v)

v)

I/lWe also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Contractor Block Development Officer,Dunguripali
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INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes/ No
in any litigation relating to the works.

b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No
constituent partners been debarred/

expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes/ No
constituent partners failed to

perform on any contract work in

India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.

Signature of Tenderer

Contractor Block Development Officer,Dunguripali
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AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
2. The undersigned also hereby certifies that neither my [/ our firm / company /
individuals nor

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this BID.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4, The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the BID.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

Contractor Block Development Officer,Dunguripali
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SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.

Contractor Block Development Officer,Dunguripali
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RELATIONSHIP DECLARATION

To,
The Block Development Officer, Dunguripali
Subject: ( Name of the Work)..........
Reference : (BID reference number).....
Sir,
It is to inform that | have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under
Secretary under the Department. His (Their) details are as follows.
Relationship:
Name:
Designation
Office
Address
, | am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.
Sl Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:

Contractor Block Development Officer,Dunguripali



