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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT

PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Completion Mukhya Mantri Sabha Ghar at Village Balikhamar,
Head of Account: WODC

Value of Work: Rs.29,14,334/

(Rupees Twenty-nine lakh Fourteen Thousand Three hundred Thirty-four) only

BLOCK DE\%MENT OFFICER

TARBHA




Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice Not 23”27103%:: 06 \ '2—\ no2 L‘\

TENDER CALL NOTICE
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MemoNo. LZL Dt DD‘\?’OQE\

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & necessary action. The

DIO, NIC, Subarnapur is requested to publish /Jupload both the DTCN ineffigfal website for wide circulation.

Block %eh'glm

Tarbha

06 (o2 \ 2202
Memo No. 91»?‘ Dt.... \ \ A
Copy submitted to the Coilector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All
BDOs, All Tahasildars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice

Board Tarbha Block/ Case record for information and wide circulation.

e
Block D pment ffic{r]”‘

Tattha

Contractor Block Development Officer, Tarbha.




TERMS& CONDITION

BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be
accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date.
Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of
demand draft towards BID cost issued from any Nationalized Bank, in favour of The Block Deve lopment
Officer, Tarbha payable at Tarbha.
The BID should be submitted separately for each work and BID documents should be communicated to
the Block Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in
single sealed cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the
chedule date and time.
%he BID will be opened on the dt.20.02.2024 at 3.00 P.M in the Office of the undersigned, in presence of
“the members of tender committee of Block Development Officer, Tarbha and the bidders or their
authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha. During the
time of opening & verification, the original documents must be produced for verification, failing which
the tender will be rejected. If the Office happens to be closed on the date of receipt of the bids as
specified the bids will be received and opened on the next working day at the same time and venue
respectively.

5. In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during financial year 2022-23 with exemption of E.M.D.
6. Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

. within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the caste certificate while submitting the tender paper).

7 No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.
8. The tenderers while submitting tender shall furnish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on
any circumstances by the authority.

9. The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without
assigning any reason thereof. '

10.  The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part of the agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

1 The Tender Schedule furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final aRQchnder Schedule to be issued

by the Engineer-in-charge as and when required.

Contractor _ @ Block Development Officer, Tarbha.
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All rates should be for finished item of works Iﬁentioned in the tender schedules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfieshim/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarries has
been misjudged cannot be entertained.

The bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

The authority reserves the right to reject any or all the bids received without assigning any reasons
thereof what so ever.
As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted by the bidder is
more than 15% of the tender amount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender
Committee will present.
Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per
Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.
The earnest money will be retained in the case of successful bidder and will be dealt with as per the
terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BIDis finally accepted.
The BIDdocuments received after due date and time will not be entertained.
NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tenderto the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited.

23. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the
rank of Executive Engineer.

(1) The prospective applicant in its name should furnish list of similar nature of works executed
in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-II. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

24. No bidder will be permitted to furnish their BIDin their own manuscript paper.

{
t—

Contractor Block Development Officer, Tarbha.
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The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an Initial Security Deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha’ The security deposit together with the
earnest money and the amount withheld according to the provision of F2 agreement shall be retained
as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposits as above shall entail forfeiture of the E.M.D. No BIDshall be finally
accepted until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Govt. shall be the foundation of the rights of both the
parties and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,
wherethe bidders back out from the offer before acceptance of the BID by the competent authority.
The security will be refunded six months after completion of the work and payment of the final bill
and will not carry any interest.

U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour
Department.”

The Contractor shall be liable to fully indemnify the department of any compensation under Workmen
Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full amount
of compensation paid will be recovered from the Contractor.

The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

The contractor shall quote there % percentage both in words and figures and put their signature on every
over writings.
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will
be taken as correct.
The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA
TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.
No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EQ,
Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment
on the contractor’s behalf.
Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak
proof and water tight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer(Technical), Zillaparishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost.

. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being

taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs3.50/bag or as per S.R.(P.W.D).

Contractor Block Development Officer, Tarbha.
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In case of any complaint by the laborers working about the non-payment of his/her wages as per latest
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be in
default, he/she may recover such amount due from the Contractor and pay such amount to the laborers
directly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
labour. The decision of the B.D.O. is final and binding on the contractor.

No compensation will be paid by the Department for any damage done by rain, flood. cyclone, and tide
or by any other natural calamities during the execution of the work.

It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtained from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in full
within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroi duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.

(¢) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident.

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to operation of the workmen compensation Act.

(h) The Contractor has to arrange adequate lighting arrangement for the work wherever necessary
at his own cost.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground
where required. The rates to be quoted should be for the finished items of work inclusive of carriage of
all materials and incidental item of works.

All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

The Contractor should arrange the materials like steel, cement, paint, shutters, bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted to the Contractor due to delay in procurement of materials.

The department will have the right to supply at any time in the interest of the work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy or
dispute on that account. The rate of issue of such materials will be at the stock issue rate inclusive of
storage charges or rates fixed by the Department or current market rate whichever is hi gher.

The Contractor will be responsible for the loss or damage of any departmental materials during transit
and in the execution of the work due to reason what-so-ever and the of gych materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

t Officer,Tarbha.



‘u

47.

48.

49.

Sl

82.

33

54,

55.

56.

7

58.

59.
Contractor Block Develop

8

If the Contractor removes Govt. materials supplied to him/her from the work site with a view to dispose
of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any
time from any sum that may then or at any time thereafier become due to the Contractor or from his/her
security deposit or from the proceeds of sale thereof.

The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The department is not responsible for considering the theft of materials
at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she shall have to
pay the full penalty as per Clause of F2 agreement.

After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all
materials removed from the work site and premises left neat and clean and this should be inclusive of the
rates.

The contractor should at his/her own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance. The machineries, if available, with the department may be supplied on hire as per charges
fixed by the Department.

. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if

necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which will
be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable stacks
with deduction for voids @ 1/6™ of volume or more depending upon the looseness of stacking which
would be determined on actual observation and deduction.No claim for carriage of water what so ever
will be entertained.

Items of works not covered by the tender notice shall be paid at the current schedule of rates of the State
and those not covered by the said schedule of rates will be paid on actual analysis approved by the
Competent Authority.

On no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

Dewatering from the foundation of bridges, culverts, buildings worksites etc. and watering for
consolidation in roads embankments when and where necessary during execution will have to be done by
the contractor and no extra payment will be made.

Number of tests as specified in LR.C/MORT & H/L.S.1. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be borne by the Contractor. The
collection of samples and testing are to be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be borne by the Contractor.

Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The
Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, Bridge Code and MORT &H
specifications with latest revision/ amendment are also binding on the part of the Contractor.

The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge.

or the road work at
t Officer, Tarbha.

The contractor has to arrange the land required for borrowing earth if neces
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| his/her cost. No extra payment by the Department will be made on this account and no claim what so
ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

60. The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisaged work.

61. TIME CONTROL:-
A. Progress of work and Re-scheduling programme.

(). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(ii)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(i). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(i). The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Contractor Block Development Officer, Tarbha.
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e

Force major, or

. Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or. ,

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data

is beyond the Contractors control.

o o P

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed
on per Day basis. Provided always that the total amount of com pensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
62. Even qualified criteria are met: the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1% lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the
tender.
63. The authority reserves the right for payment subject to availability of funds in concerned Head of

L \/

Contractor Block Develgpment Officer, Tarbha.
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PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

(a) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(b) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
in a financial year for participating in the tender and the fact of participating with exemption of
E.M.D. should be entered in the original Registration Certificate of the Engineer Contractor.

Income Tax will be deducted from the Contractor’s bill @ prevailing percentage fixed by I.T.
Department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
thework.

The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing which,
the amount of royalties of different materials as utilized by them in the work will be recovered from
their bills.

The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause-2 of P-1
Contract or to complete the work and clear the site on or before the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the B.D.O Tarbha (whose decision
in writing shall be final and binding) may decide on the amount of tendered value of the
work for. every completed day / month (as applicable) that the progress remains below that
specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also
apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on
per Day basis. Provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of
completion is originally given. The amount of compensation may be adjusted or set-off
against any sum payable to the Contractor under this or any other contract with the
Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied
at the final grant of extension of time. Withholding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld
amount.

The quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above prior approval ofcompetent authority is mandatory before making any
payment.

The period of completion is fixed and cannot be altered except in case of exceptional
circumstances with duel approval of next higher authority.

Bills for percentage rate tenders shall be prepared at the.estimated rates for individual
items only and the percentage excess or less shall be added o btrac from the gross
amount of the bill

fficer, Tarbha.
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P Additional performance Security:

Ammendment to para 3.5.5 (v) Note — ii of OPWD Code Vol.-l by modification.

Additional performance security shall be obtained from the bidder when the BID amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less BID price/rates than
the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to
tender minus the quoted amount as Additional Performance Security (APS) in shape of Term Deposit Receipt (TDR)
pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall be cancelled
and the security deposit shall be forfeited.

SI. Range of Difference between the Estimated | Additional Performance Security to be

No cost put to Tender and Bid Amount deposited by the successful bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount

3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

The bids of the technically qualified bidders will be opened for evaluation of the price bid. In case of the
bidders quoting less BID price/rate than the estimated cost put to tender and have not furnished the exact amount
of differential cost (i.e. estimated cost put to tender minus the quoted amount) as Additional Performance Security
in shape of Demand Draft/Term Deposit Receipt, their price BID will not be taken in to consideration for evaluation
even if they have qualified in the technical BID evaluation.

72. ELIGIBILITY CRITERIA :
(a)  Required E.M.D. as per Col.No.5 of Tender Call Notice DTCN
(b) Furnishing of additional performance security, if any as per Clause No.24.
(c) Self-Attested copy of valid Registration Certificate, Income Tax Return for the year 2022-23,
PAN Card, GST Return file for the month of March-2023 along with the BID and furnish the
original of the above said documents on the same day of the opening of the tender before
the tendering authority.
(d) Information regarding successful completion in Schedule D-1 & D-II
73. The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as
laid down in OPWD Code Vol. I, Il and. Circular in force shall also be applied for selecting a tender for award
of work.

74.  S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and
an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the
current financial year 2023-24. If the tender of the S.C/S.T. contractor is within 10% of the rate quoted by
the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the
facilities in the tender.

Signature of the Contractor Block Developmient Officer, Tarbha.
PERMANENT ADDRESS of the Contractor

PHONE /CELL NUMBE

Contractor Block Development Pfﬁcer. Tarbha.



TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
ST Documents Submitted Page Issuing authority
No. No.
Yes No
1 2 3 4 5 6
I Cost of tender paper in shape of DD.
1 Copy of valid license
1. | Copy of Pan card
v Copy of valid Income Tax Return for the year
© | 2022-23
v | Copy of GSTIN Registration certificate
| :
| vI. | GST Return file up to March-2023
VI Required EMD in approved form
| !
I VIIL. | No relation certificate
‘ X Affidavit of no litigation
‘ X Affidavit for authenticities of true document
" | attached
| X1 Time schedule for movement of the machineries in
| the work,
X1 List of project to be Executed in Schedule
| List of work in Progress in Schedule
II X1 | Additional performance Security (if Required)
XII | BID Document

13

Certified that all the information mentioned above have been attached with the tender paper & are

true and correct to the best of my knowledge & belief.

Contractor

CONTRACTOR

Block Developme

: Officer,Tarbha.
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| NAME OF WORK:-COMPLETION OF MUKHYA MANTRI SABHA GHAR AT VILLAGE/G.P- BALIKHMAR

ESTIMATED COST:- Rs 40,00000.00

TENDER VALUE RS=2914334.00

HEAD OF ACCOUNT:-W.0.D.C

Sl
No

NAME OF ITEM

Qnty

Unit

Rate

Amount

RCC M-25 work with 20mm down grade course aggregate
including hoisting and laying.

54.64248

Cum

4,958.70

% 2,70,956.00

Supplying, fitting and placing uncoated HYSD bar
reinforcement complete as per drawing and technical
specification.

Unit-1 MT

Taking Out put=1 MT

56.00

QNTL

% 8,790.30

X4,92,257.00

Rigid and smooth centering & shuttering for RCC works
including false works and dismantling then after casting
including cost of materials complete in ground.

182.12

sam

X 1,008.80

X1,83,718.00

slab

277.54

sam

% 669.00

%1,85,678.00

20 mm thick grading plaster in C:M (1:4) over roof slab
including cost, conveyance and royalty etc.

227.00

saMm

X 222.10

X50,417.00

6mm thick cement plaster in cement mortar (1:4) to RCC
surface finished smooth including deep chipping and slury
treatment including punning including cost, conveyance &
royalty of materials.

227.11

sam

2157.00

X 35,657.00

12mm (%") thick cement plaster (1:6) finishing smooth to
outside smooth surface of brick walls after racking out the
joint including watering and curing with cost, conveyance,
royalties etc complete.

732.89

sam

X 14430

X 1,05,756.00

16mm (%") thick cement plaster (1:6) finished smooth to
inside rough surface of 9"/10" thick brick walls after racking
out the joint including watering and curing with cost and
conveyance, royalties etc complete.

441.4225

sQm

X 207.60

X91,639.00

Providing & fixing MS Grill in Windows & door including of all
materials and all labour charges etc. complete as per
direction of Engineer-in-Charge.

550.00

KG

X 136.05

X74,828.00

Supplying, fitting and fixing verified tile in floors of size
600mm x 600mm of approved make conforming to IS :13755
laid on 20 mm thick cement motar (1:4) filling joints with
white cement of approved quality including cost of all
material, labour T&P etc required for the work all complete as
per direction of E.I.C.

246.8

SOM

X 1,106.30

%2,73,035.00

10

Fixing the tiles in dados skirting risers of steps on on 12 mm
thick C.P. (1:3) jointed with neat cement Slurry mixed with
pigments to match the shade of the tiles including rubbing and
polishing complete .

172.62

saM

X 1,550.80

X2,67,699.00

1T

Finishing wall surface of walls with Acrylic wall putty
(Water based) of approved make and finished smooth
and even surface to receive painting including cost of
scaffolding staging charges with cost of all materials
taxes, labour T&P etc complete.

668.54

saMm

X 77.50

_y

X 51,811.00

Contractor

Block Develo

refi Officer, Tarbha,
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Priming 1coat with wall cement primer (water bound)
including cost, conveyance etc complete.,

1401.43 | sam X 70.10

15

< 98,240.00

13

Providing fitting and fixing of false celling with Aluminium
anodised T section no 3215 with 2'0" center to center ,L sectio
No.1705 upto 15 micron on 4walls to be fixed by means of
steel screew and P.V.c plug and the aluminium grid 2'0x2'0"
suspended from celling etc complete.

135.90 SQM | %1,497.60

%2,03,524.00

14

Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade including
cost, conveyance etc complete.,

668.54 SQM | %93.90

X62,775.00

15

Wall painting with 2 coats with weather coat of approved
shade on new work to give an even shade including cost,
conveyance etc complete.

247.15 SQM | % 87.10

X21,527.00

16

Supplying fitting and fixing of stainless steel of 304 gradein
hand railing using 50 mm dia of 2 mm thick circular pipe with
balustrade of size 32 mmx32mmx2mm @ 0.90 mtr C/C and
stainless square pipe bracing of size 32 mmx32mmx2mm in 3
row instair case as per approved design and specification
buuffing, polishing etc with cost, conveyance, taxes of all
materials, labour, T&P etc required for the complete in all
respect.

9.80 RMT | < 3,521.00

334,506.00

17

Supplying and fixing of pre-caste inter locking concrete block
80mm thick with crushing strength of individual shall not be
less than 40N/Sqm as per drawing and specification clause
1504 of MORTH and BS specification 6717-11-1985 with all
cost, materials, labour, carriage etc complete in all respect

172.80 Sgm | X 1,149.76

%1,98,679.00

Supplying, fitting, fixing up window (sliding type) made up
aluminum Section 9778 , as windows frame section No.
4095,4096 and 9777,3994 as shutter frame with Smm thick
black glass as panel fitted with rubber beading including
locking arrangement including all fitting including cost of
materials all taxes labour T&P including cost of glass etc
complete as per direction of Engineer-in-charge.

2341 | sgm | % 5,167.70

X 1,20,950.00

19

Providing fitting ,fixing of AL door with OEL anodized AL door
section of 9202 as vertical member,9201 as top member and
9200 as bottom and middle member with frame section as
9221 with tapered dip No 4660 and the frame to be
completed by means of joining angle No 1855 including all
cost of labour, T&P, hire charges of drilling machine Jabour
charges etc complete.

12.39 Sgm | 7,319.00

% 90,682.00

CIVIL WORK

TOTAL RS=

X
29,14,334.00

Contractor

J

Block Deveiopm}ent Officer,Tarbha.




;The Rate quoted by me is

16

% (excess/less) than the

estimated cost put to tender for the above work.

CONTRACTOR

BLOCK DEVELOPMENT OFFICER
TARBHA

Tender inviting authority

Block Development Officer, Tarbha.

Name of the work

Bidder’s name

Total estimated cost

Percentage of Less

In figure In words
Percentage of Excess
JIn figure In words
My / our quoted rate is % (both in figure and words)
excess over / less than / equal to the above estimated cost.
~_

Contractor

Block De(vélepﬁ/- t Officer, Tarbha.
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-

NOTES:
1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate is mentioned, the tender is liable for rejection.
2. Strike out which is not applicable. Government of Odisha
3. Percentage should be quoted up to 2 (two) digits after the decimal point.
4. Rate of all items are inclusive of cost, carriage, royalty and other taxes of material.
Tenderer
NO. Of COITECHION: vuvvereremsreessessssressmanssasaanisassans
MNo. of oVer WIHtINE: vweamsimsmnmmvmssmso s

Signature of Contractor

Contractor Block ment Officer,Tarbha.



LIST OF PROJECTS EXECUTED

WORKING EXPERIENCE

18

Name of Name of Contract items of Date of | Stipulat Actual Reasons for delay in starting/
Employer location price in works starting | ed date date of completion,
and Indian the of completi if any
name of Rupees work as | complet | on of the
work per ion of work
Agreem the
ent work as
per
Agreem
ent
1 2 3 4 5 6 7 8
Signature of the Tenderer
WORKING EXPERIENCE
Name of Name of Contract Items of | Date of Stipulated Revised target | Reasons for slow
Employ | location and pricein works | starting the date of date of progress, if any, with
er name of Indian work as per completion completion of | the updated billing
work . Rupees Agreement of the work the work, if any | amount
as per
Agreement
1 2 3 4 5 6 7 8

Signature of the Tenderer

Contractor

w Executive Engineer

Block Develgpment Officer, Tarbha




i

CERTIFICATE OF TOOLS AND PLANTS

I/\We hereby certify that the following tools and plants, machineries and vehicles are in my /our possession in
working orders

0

(i)

(iii)

()

(v)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

Contractor Block Devetegment Officer,Tarbha
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-

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.

b) If yes: give details:
2. a) Has the tenderer or any of its ' Yes / No
constituent partners been debarred/

expelled by any agency in India
during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.

Signature of Tenderer

Contractor Block Deve ent Officer,Tarbha
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AFFIDAVIT

i The undersigned do hereby certify that all the statements made in the required attachments are  true

and correct

2. The undersigned also hereby certifies that neither my [/ our firm |/ company /
individuals nor

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project
work in India nor any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

Contractor Block Develogment Officer, Tarbha
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SAMPLE FORMATS

UNDER TAKING
This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

3 My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa

Signature of the Tenderer.
Date:-

Note: |. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.

Contractor Block vLelt/) ment Officer,Tarbha
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RELATIONSHIP DECLARATION

To,
The Block Development Officer, Tarbha
Subject: ( Name of the Work)..........
Reference : (BlDreference number)... ..
Sir,
It is to inform that | have relative(s) employed as an Officer in the rank of an Assistant Engineer/Under
Secretary under the Department. His (Their) details are as follows.
Relationship:
Name:
Designation
Office
Address
| am to submit herewith the names of persons who are working under my firm having near relatives to
any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the Department.
Si Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm
Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of
this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.

Date: _

Contractor Block Development Officer,Tarbha



