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GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAJ

INVITATION FOR BIDS (|FB) IDENTIFICATION NO. 01/ 2024-25
BLOCK DEVELOPMENT OFFICER, BINKA

DETAILED TENDER CALL NOTICE NO. O204-2

The Block Development officer, BINKA on behalf of Government of Orissa invites percentage (%) rate bids for
execution of Civil works "CONSTRUCTION OF ADDITIONAL CLASS R0OM AT NUAPALI UPPER PRY SCHOOL OF

N.A.C. BINKA, OF BINKA BLOCK" from the "C" & "D" Class of bidders registered with the State Government and
bidders of equivalent Grade/Class registered with Central Government / M.E.S. / Railways for execution of Civil

works on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of

the works annexed hereto.
Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen from dist website ((https://subarnapur.odisha.gov.in till

the last date of sale and receipt of bid documents.
Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the
Col. No.6 oftheANNEXURE 'A' in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate/ Post
Office Savings Bank Account/Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development Officer, BINKA failing which the bid shall be liable for rejection. Bidders desirous to hire
machinery or equipment's from outside the State are required to furnish 2% of the amount put to bid as bid

security.
Bids shall be received by the Block Development Officer, Binka from Dt. 24.09.2024 to Dt.04.10.2024 and close at
5 PM by registered/speed post only. (no tender paper will be received by hand service). The authority will not be
held responsible for postal delay in the delivering of the documents or non-receipt of the same.
The sale of bid document shall start from Dt. 24.09.2024 to Dt.03.10.2024 5.30 PM from website
https://subarnapur.odisha.gov.in.

The bid will be opened on 05.10.2024 at 11 AM in the office of the Block Development Officer, BINKA in the presence

of the bidders who wish to attend. If the office happens to be closed on the last date of receipt of the bids as

specified.
The value of the work put to bid is Rs. 1247689.26.00/-.00 As per Col. No.3 of ANNEXURE –'A'
As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs.100/- i.e. Rs.12476.00 As per Col. No.5 of ANNEXURE - 'A' at the time of submission of bid. The

earnest money should be duly pledged in favour of the Block Development Officer, BINKA May be in shape of

National Savings Certificate / Post Office Savings Bank Account / Post Office Time Deposit Account / Kishan Vikas

Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be

summarily rejected.

N.B. a) No Cheque / Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.

c) The Engineering bidderS shall have to furnish E.M.D, as per Works Department Clarification No. 2246 dt. 03.02.06

and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for

verification, failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule

Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

d) Adjustment of earnest money given with other bids previously shall not be entertained.

The bid document needs to be completed and submitted with copies of all the documents as required

Invitation for Bids (IFB). Folowing is the summary of the copies of documents required to be submitted along with

the completed bid document.

Contractor's Registration Certificate (License)

Signature of Contractor

E.M.D. in the prescribed mode as required under clause 10 of DTCN.

[1]
Block Derópment Officer

the

BINKA



(i)

(iv)

(v)

(vi)

(vii)

(vii)

(ix)

(x)

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required underclause 11 of DTCN.

(xi)

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.
An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.
List of T& P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.
Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.
A declaration to the effect that there has been no conviction/imprisonment for an offence involving moralturpitude.
No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.
Compliance to qualifying criteria if any.
The mailing address of Registered Office/Site office of the bidder as reguired under clause 30 of DTCN.

10. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authorityas concurred in by Law Dept. & Finance Dept. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98respectively. (Works Dept. Memo No. 9101/dt.30.03.98)
11. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1st April 2005 in the event of enactment

of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption 'Sales Tax' printed at various clause of DTCN standsmodified as 'GST'. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 18% from the gross amount payable to the bidder shallbe made and
credited to the Government in terms of statutory provision U/S 2(119) of the Orissa GST Act. 2017.

12. The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.

13. The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the
fulfillment of the contract in the office of the Block Development Officer, BNKA. The security deposit together with

the earnest money and the amount withheld according to the provision of F2 agreement shall be retained as

security for the due fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted until the
required amount of security money is deposit. The written agreement to be entered into between the bidder and
the Government shall be the foundation of the rights of both the bidder and the Government and the contract shall

be deemed to be incomplete until the agreement has first been signed by the bidder and then by the proper officer
authorized to enter into the contract on behalf of the Government. The security deposit will be refunded after one
vear from the date of completion of the work and payment of the final bil. This will not carry any interest.

14. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

15. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

16. All bids received with remain value for a period of one month from the date of receipt of bids or tillthe date of
drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the

Department.
17 Thedate of issue of the notice to the bidder to attend the office of Panchayat samiti BINKA for signing the agreement

-bollbo troated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose
hid is accepted must submit a programme of work immediately after issue of work order for approval by the

Engineer-in-charge.

Signature of Contractor

[2]
Block Devefopment Officer

BINKA



18. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

19. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply
with the relevant specifications.

documents, which form part of the agreement to be entered into by the acceoted bid and detailed standard andspecifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint ata future date that and specifications have not been seen by the bidder cannot be entertained.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, Iloading and unloading and freight for materials and all other
incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

20. The bidder shall bear in full various incidentals,, sundries and contingencies necessitated by the work within the
following or similar category.

c)

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &

Rules including GST, ferry tols, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, constrution of

service road, haulroad, diversion and its maintenance tillcompletion of work required by the bidder for collection

of materials, storage housing of staff or other purpose of the work.

d)

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to

the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.
Fees and duties levied by the municipal/ canal or water supply authorities.

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the labour

engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

21. Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of thebid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings

Certificate/Post Office Time Deposit ACcount/ Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged

in favour of the Block Development Officer, BÌNKA failing which the bid shall be liable for rejection under intimation

to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional performance

security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the

Block Development, the execution of such quantity / quantities is / are not feasible / necessary for completion of

the work, the proportionate amount of the additional pertormance security shall be refunded to the bidder. Any

bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled Bank. The Deoosit

Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

22. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him., In

addition. bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents.

credentials including security deposits/additional performance security deposits. The bidder shal not be allowed

to engage power of Attorney holder for the purpose.

Signature of Contractor

(3]
Block Development Officer

BINKA



23. In event of item rate bid each bidder must quote a definite rate for each item of work for subsequent inclusion inthe contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates onpercentagebasis willnot be considered. The bidder may at his option quote reasonable rate for each item of work Careldnysthat the rate for one itemn should not be unworkably low and for other too high.24. All rates should be for finished items of works unless othervwise specifically mentioned inthe tender schedule.25. In case of ltem rate bids, the rate should be written both in words and figures and in decimal coinage and in Caseof discrepancy in rates between words & figures the rates written in words willprevail. The bidders may als0 showthe totalof each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against eachitem of work in figure and total of each item, the lesser amount shall be treated as valid.
In case of Percentage rate contracts, the schedule of quantities shall mention estimated rate of such item andamount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as

words) in the prescribed format appended to the bid document. The bidders participated in the bid for more thanone work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in thesame bid invitation notice.
In case of percentage rate bids, only percentage guoted shall be considered. Percentage quoted by the bidders shall

be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quotedin words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage willbe
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with theCorresponding amount willbe treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, theOfficer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMDof the bidder shall beforfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and Words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.
26. In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill

followed by Surcharge and Education Cess (as admissible) shallbe deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

27. The bidder shall have to furnish the complete postal address of his address of his Registered Office as wellas Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him ifand only if dispatched by

Registered Post in the address of his registered office/site office or in the mailing address last provided by him.
28. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.
29. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and auotations

should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.
30. Conditional bids will not be taken into consideration.
31. Onno account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or

transfer be made by execution of adeed of Power of Attorney (hereinafter called as subletting) without prior

written approvalof the competent of the Department. In such an event the arrangement may be rescinded. The

bid accepting authority shall keep the following points in view in the event of grant of such permission for subletting.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which

he undertakes under the Agreement.
(0) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself

can not directly run the Contract.
(iö) In allcess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.

Signature of Contractor
14]

Block Development Officer

BINKA



(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed ViaeANNEXURE 'C' of DTCN, So as to assess the capability of the Sublette.
(iv) Sanctioning authority shall also see the terms and conditions of the aprepment between the Contractor and the

Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman Spron(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account OT

substandard execution due to compromise in the quality of work and materials.
32. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connetion with the

item rate bid will not be considered.
33. Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government

do not accept any responsibility for the 'correctness and completeness' of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omisSions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

34. The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate /vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wnerever

considered necessary.
35. ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on

actual analysis approved by the competent authorities on execution of Supplementary Agreement.
36. During execution of the work, there is every likelihood of such items of work, which do not find place in the current

schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not

quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not

find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shallbe conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement.

37. The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent

authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.I)

38. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or

extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

39. The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

40. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department (labour license)

before drawl of agreement.
41. In every case in which by virtue of the provisions of Section 12, sub-section ()) of the Workman's Compensation Act,

1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works. Government will recover from the contractor the amount of compensation so paid and without preiudice
to the rights of Government under Section () sub-section (2) of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (0) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable

in consequence contesting such claim.

42. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less

than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
hy the labourer about the non-payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shal!

bave the rieht to investigate and if the bidder is found to be default, the Block Development Officer may recover

euch amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour

Ofice of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An

undertaking to this effect is annexed herewith vide ANNEXURE 'B'

Signature of Contractor
[5]

Block Development Officer

BINKA



43. The bidder will have to submit the Block Development Officer, BINKA monthly return of labour both skilled and

44. Any damaged cause to the work due to any cause' whatsoever during execution, the bidder will make good until itis handed over to the Department in complete shape. Any cause shall mean and include' National Calamities or allkinds.

45. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charBe Tosmooth execution of the work and arrange adequate labour depending on the workload and working Spaceavailable. No claim for detention of labour on any account will be entertained.

46. Allpreliminary works such as GSTS, mixing platform etc. are to be done by the bidder at his own cost. No payment
willbe made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates

to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
47. After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the

Work. Preliminary work such as GSTS, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

48. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing/relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to theextent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.
A.
i)

i)

Progress of Work and Re-scheduling Programme.
The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (ii) showing the general methods, arrangements and timing for all theactivities in the work along with monthly cash flow forecast.

ii) To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4h of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

v) The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

B. Extension of the Completion Date.
The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15th day or such time period as mentioned in Letter of Award

after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in conmmencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.
As SOon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the tme stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in

Signature of Contractor
[6]

Block Development Officer

BINKA



which the time allowed for any work, exceeds one month (save for special iobs for which a separate progrdnehas been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below. the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shalldo all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

(0) Force majeure, or

(ü) Abnormally bad weather, or
(iiü) Serious loss or damage by fire, or
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work,

or
(V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not torming

part of the Contract.
(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion

date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder's control.
Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in

such a request the period for which extension is desired.
(vii) In any such case a fair and reasonable extension of time for completion of work may be given Such extension

Shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of

receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause "A(Time Control) or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any

other right or remedy available under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing shall

be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as

applicable) that the remains below that specific in Clause "A" (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @

1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any

other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in

contract data, or the rescheduled milestone(s) in terms of Clause "E"(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of

extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any

notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s).

the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestonels).
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount

49. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT
49% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document. (Not applicable)

50. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or

[71
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at any time thereafter become due to the bidder or from his security denosit or the proceeds of sale thereot. lhebidder wills responsible for the misuse, loss and damage due to anv reason whatsoever on any materials oT heDepartment supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department wnicnever will be more )will be deducted from the bills or his other dues.

51. Over and above this condition including the technical specification the terms and condition rules and reguiatiOns
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

52. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE 'C duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

53. No Relationship certificate
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department. If the fact subsequently proves to be false the contract willbe rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such

cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D'.
54. The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to takeup the work for execution.
55. The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at

his own cost.
56. The bidder has arrange necessary tools and plants ,vehicles „machineries such as pumps, road rollers etc required

for the eficient exe4cution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shal have to furnish a list of T&P, vehicles, machineries,
which he owns in the proforma enclosed herewith, vide ANNEXURE'E'.

57. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the
Work.

58. Protection against flood.
In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding area, the bidder shall make his own arrangement at his cost to shift the machineries, equipment's,
materials, labour and departmental machineries if hired by the bidder to a safe place. The work shall have to be
resumed after receding of floods and necessary strengthening of coffer dam and the bidder at his cost willdo
dewatering. The department may consider extension of time for completion of the work if the discontinuance of
the work is beyond all reasonable attempts of the bidder to such eventualities.
The debris, sand and other materials, accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost. By any chance, if any

excavated portion that could not be filed with concrete by the bidder, gets filled up during monsoon perlod with

earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.
It shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may

be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or

during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials.
machinery and the work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over

the entire work.
59. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne

by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench incuding
hire and running charges of pump will be borne by the bidder.

60. Dewatering from the foundation for bridges, culverts, buildings, canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by

the bidder and no extrapayment will be made on that acCount. The term 'dewatering' shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.

Signature of Contractor
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61. Earth work
A) The earth work quantity willbe assessed from cross sections taken at suitable intervals as decided by tne
Engineer-in-charge. initial levels will be taken with reference to the benchmark, which should be kept at site till

finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level, designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to

assist him to witness the levels.
b) Payment for earth in banking by section measurements will be made deducting 12.5% (twelve and half) and 5%

(five percent) towards settlements if measurements are taken before monsoon and after one monsoon
respectively.
C) lf final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, mininmum settlements allowance will be deducted on actualobservation by the ngineer in charge.

)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.
e)Earth work beyond the required design section will not be paid.
f)Earth available from cutting sections should be utilised in filling section.
e)The earth work includes allleads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or

both.
h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in

charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

62. Specification for Breach closing works in river Embankments:
AJBefore breach closing the scour pocket filled with water should be dewatered and dried The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.

63. Cement Concrete :

Concrete work will conform to IS-456-2000. Concrete shall consist of:

General:
Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very smal, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials:
a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand

shall be a maximum of 20%.

b) Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

I.S. Sieve

40mm

20mm

16mm

Signature of Contractor

% Passing for graded aggregates of nominal size

40mm

TABLE

95-100 100

30-70

20mm

95-100 100

[9]
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c)

12.5mm -

10mm
4.75 mm

2.36 mm

Cement

SI.

No.
1

2.

3.

SI.

No.

1
2.

Ordinary Portland cement shall be used in allcases excent in structure in saline locations where Portland Slagcement shall be used. Other essential requirement to be fulfilled by chemical analysis.Quality control organization shall be referred to conduct periodic phvsical/chemical tests of cements to ensure tnequality and such testing charges shall be borne by the bidder.

3.

Grade of
Concrete

M-10
M-15
M-20

Grade of
Concrete

instructions.

M-10

10-35

0-5

M-15
M-20

90-100 100

25-55

0-10

Table - A

207 Kg/M3
259 Kg./M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated In
the following table.

Cement level required with coarse aggregate of
maximum size (MSA) 40mm & downgraded

329 Kg./M3

Signature of Contractor

Table - B

30-70

0-10

7

Compressive test strength in N/mm3 on 150 mm
cube conducted in accordance with IS 456-2000

Minimum at 7 days

10
13.5

90-100

40-85

0-10

20mm & down graded

221 Kg./M3

228 Kg./M3

366 Kg./ M3

[10]

Minimum
28 days

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the billof the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shallbe paid for extra

cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.
64. Allreinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, L.R.C. and 1.S..

Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)
65. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable

sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

66. Cerment concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and

the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be

made.

10
15

67. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi
storied building, the rates should be through for the same

20

68. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for

plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for

the purpose.

69. The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary

in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the

70. The thickness of cement concrete in top plugging should be as per the department drawing.

71. Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.
72. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.

Block Development Officer
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73, Cement shall be used by bags and weight of a bag of cement being taken as 50ke or weight of one cubic meter olcement be taken as 14.42 quintals.
74. For concerting the bottom plugs of well under water the method of pouring concrete should be either with Daskets

or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

75. Curing:

Curing of all cement workS will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

76. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

77. In the event of any work tendered for under 'Food for work Programme' the payment shall be made in terms or
CASH AND / OR GRAIN in accordance with Deptt, Of Water Resources Circular No, F.C.III-3/2001/ 22859 Dt.
19.6.2001 read with DOWR resolution No, F.C. I|-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works Covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders' exclusive responsibility for transportation, safe custody and upkeepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B.

78. The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire.

79. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department willsupply these
vibrators on payment of usual hire charges.

80. It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

81. The bidder should employ enough technically skilled persons incuding qualified Engineer at his own cost and risk

for supervision of the work.

82. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be

made.

83. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is

required to pay for any ancillary work for completion of the item of work confirming to the contract specification it

willbe constructed as his exclusive responsibility for specific performance of the contract and nothing extra over

and above the agreement rates will be paid.

84. The bidder shall engage local labourers on priority basis during execution of work.

85. No claim whatsoever willbe entertained for any damage caused to work during supply of water in Canal.

86. The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

87. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

88. Allfittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by

the Engineer-in-charge before they are used in the work.

89. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

90, No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

91, The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in

accordance with .R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage

Signature of Contractor
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and wagon axles (these may be designed according to the formula), P=D 32 where 'P' is the permissibe tootones per inch length or roller and. "D' is the diameter of the roller in inches.
92. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment
93. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication dnd

permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting Into tne
barings.

94. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals wnicn are
likely to result inaction shall not be permitted, Copper plate pressed in between steel plates will not be alOwed.

95. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act. 1948 and the Minimum Wages (Central) Rules 1950, the Contractor
is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest Tor

six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any money due to the Contractor.
b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(0) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings calculated on the

total wages earned on the days the full time work was done duringa period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work
was done during a period of three months immediately preceding the date of such miscarriage.

(tti) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

96. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the

specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any

and all times during manufacture and/ or constructions and at any / all places where such manufacture or

constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and

workmanship or require its corrections. Rejected workmanship shallbe satisfactorily replaced with proper material

without charge thereof and the Contractor shall properly segregate and remove the rejected material from the

premises. if the Contractor fails to proceed at once with the replacement of the rejected material and/or the

construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such

workmanship and charge the cost thereof to the Contractor.

7. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,

during execution, and after completion of the work as per the direction of the Engineer-in-charge and the

C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

98. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed

but extension of time shall be considered if the hindrance is not attributable to the bidder.

Signature of Contractor
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99. In the event of non-achievement of proportionate nrogress confirming toworks Department Circular No. 2+2
212.2005 incorporated in clause 51l of DTCN instant / appropriate action shall be initiated against the bidder for

recession of the contract under Clasuse2(b) of the F2 agreement on pavment liability of the admissible amount

from him.

100.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and

also binding upon the bidder. FORCE MAJEURE

101.Should failure in performance of any part of this deed/ subseguent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw

materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,

breakdown of machine, flood, fire, act of God, or anv inevitable or unforeseen event beyond human control directly
or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an

extension of time, the competent authority will allow such additional time as he considers to be justified in the

circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to these

reasons.

102.The royalty of materials will be recovered from the work bills along with additional charges @ 130/cum as detailed

herein below in case of failure of production of proper money receipt from Revenue Department. The rates have

been extracted from Orissa Minor Minerals Concession Rules 2004. Anyamendment/modification on the following

rates shall prevail.

1.

a

2.
3.

4.
5.

6.

7
8.
9.

Sand filling
Hard fine

MATERIALS

Hard granite metal 1.R.C. Gr. Il

Hard granite metal l.R.C. Gr. ll
Hard stone metal
Hard stone boulder
Hard granite boulder

Moorum
Hard granite chips

RATE

(In Rupees)
35.00
70.00
130.00

Signature of Contractor

130.00
130.00
130.00
130.00
35.00
130.00

part of it or distributing the work between one more bidders.

UNIT

Each Cum
Each Cum
Each Cum

[13]

Each Cum
Each Cum

Each Cum

103.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

Each Cum
Each Cum

104.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

Each Cum

105.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the work and also reserves

the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shal
in no way be held liable for such action nor willmake any obligation to inform the bidder the ground for the same.

106.(MPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & cs) ACT 1996 AND THE BUILDING

AND OTHER CONSTN. VWORKERS WELAFARE CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Emplovment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn, Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely
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the orissa Building and other Constn. Workers (Regulation of Emplovment and conditions of sevice) n

and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.03.2006
b) In accordance with the provision under section 3(1) of the Ruilding and other construction workers welldle cess

ACt. 199b, the State Government have been pleased to order for collection of cess ( 1% of the cost of construcuon
incurred by and employer & builder which shall exclude the cost of land and any other compensation pala or
payable to a worker or his kin under the workman compensation Act 1923.

c) In the light the decision taken by the Government to enforce the provision of thebuilding and other constn,worelswelfare cess 1996 it is ordered that :
AllGovernment Departments, Public sector undertakings and other Government Departmental agencies/bodies

carrying Out any buildings or other construction works which are covered under section 2(1)(d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pav 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking pavment to the contractors and such
amount shall be remitted by way of account pavee chegue in favour of the Orissa Building and other construction
Workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary
cum-Chiet Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

107.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.I.S. (Appended) on different subjects read with relevant provisions of any

technical manual issued by the department from time to time on the subject of standards and quality of different

items of wrk. The Quality Control and Monitoring Organizations in DOWR s proposed to be a 2 tier one as

described below.

Quality Control, Monitoring and Assurance by Implementing Agency (/A) & Project Implementing Unit (PIU)

LA. is the contractor executing the work.

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control

Division for territorial field works.
II. State Quality Monitoring cell (SQMC)

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control
C.E., Minor Irrigation

-

Member
Member.

ii) Director, Research (to be renamed as Director, Research & Quality Control
Nodal Officer.

SOMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the Government. Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the guality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as Der the
specification.
The IA (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.

Signature of Contractor

The LA. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.

[14]
Block Development Officer

BINKA



The I.A. shall produce test results/test certificate of the materials used in the works and test resuitS O Co

and of the finished products as specified. The test results/certificates are to be scrutinized by the t.

clearing the bills.

The l.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the appoe
laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge o e

Work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre o

TIrms Tocated nearby. The pre GST Firms are to be approved by the Government for various works. The expense or

tests are to be borne by the .A.

108.MINIMUM QUALIFYING CRITERIA.

The work bills may be passed and paid if the quality criteria are full satisfied.

a) Satistactorily completed (not less than of the oiginal contract value) as a prime contractor i.e., value not less than

Rs.46.80 Lakhs at 2023 price level (Attested copy of certificate of authenticity is to be enclosed from the concerned

Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of previous year

to bring them to 2023 price level. Failure to submit proof in support will result non responsive of the tender.

Sl.

No.

b) The bidder should produce documentary evidence regarding availability of the following machineries and

equipment's in working condition required for execution of the work (either owned in his name or obtained on hire

purchase scheme or by hiring from the reputed firms/contractors' firms). If the machineries are to be procured for

specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.

Failure to attach the documentary evidence in support of availability of required machineries may result in non

responsive for tender.

1

SI.

No.

1.

2.

3.

4.

5.

6.

7

Name of the equipment

Excavator

2

Tipper/ Truck

Concrete Mixture

Concrete Vibrator

H.P. Pump

Water tanker

ANNEXURE– A'

500 sgm shuttering material steel or ply wood

Name of

the Work

Signature of Contractor

c) Sub-contractors experience and resources shall not be taken into account in determining the bidder's compliance

with the qualifying criteria.

DESCRIPTION OF WORK PUT TO BID

Value of

work.
Addl. Place of
sale & receipt.

5

Number required

Security
deposit

1

2

2

2

1

1

ANNEXURE -B'
6

[15]

Amount in Rupees.

Cost of bid

document

Undertaking to pay minimum wages to the Laboure's.

Period of
Completion

Class of
bidder

entitled for
the bid

Block Bevelopment Oficer
BINKA



(Refer clause 45 read with clause 87 of DTCN.)I undertake to pay minimum wages per day as admissible to the labourersDevelopment officer is satisfied that the minimum wages confirmingtotheMinimum Wages ACt iovethe differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, for

payment to the labourers who were under paid, in such manner as he B.D.0. may deem proper. The disbursement of

minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or bot oll pop
aCknowiedgement in the Muster Rolls maintained by me, Ifurther undertake to be accountable to the Department In

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme woin

ANNEXURE – C

1,

2.

3.

5.

6.

4. Licensing Authority:

7.

Sl.

9.

Name of the Contractor:

Registration No. and Date:

Class of Contractor:

License valid up to :

Details of work executed:

No.

1 |2

Jobs under
execution

Agreement

3

amount

Whether the quality of construction is satisfactory:

Date of
commencement

4

10. Amount of reduced rate itemns, if any:

(i)

PERFORMANCE RECORD OF CONTRACTOR

(refer Clause 59 of D.T.C.N.)

Whether the contractor has deployed requisite machineries & personnel.

(details of machinery and personnel deployed):

(i)

Last three years, if yes, the details, thereof:

8. Whether the contractor has employed qualified Engineers during execution of the work(s)

12. Whether the contractor has abandoned any work in the

11. Whether the contractor has capability to make good the loss in time:

In the past if yes, the details thereof:

Signature of Contractor

13. Whether the contractor has entered into any litigation

14. Comments on the capabilities of the contractor.

Technical Proficiency.

Stipulated/
actual date

of

completion

Financial soundness

5

Signature of the Bidder

Whether work
is progressing

as per
programme

(Percentage of
progress)

[16]

engaged by me. In case the Block

Reasons
for delay

if any

7 8

Amount
compensation

levied for
delayed

completion if

any.

Block Development Officer
BINKA



1

2

4

5

(iv)

(v)

To

Name of the Certifying Officer

With Official Seal.

Sub:

Sir,

Mobilization of adequate T&P

Mobilization of man power

General behavior.

I/we do hereby certify that i/We am/are not related to any officer of P.W.D. of the rank of Asst. Engineer and

above and any officer of the rank of Asst. Security and above in the Panchayat Raj Department I/We am/are aware that

if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and

I/We shall be liable to make good the loss or damages resulting from such cancellation.

S.
No.

1

Certificate of no relationship as per Clause 60 of DTCN.

THE BLOCK DEVELOPMENT OFFICER

BINKA, SUBARNAPUR.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

List of T & P/Machineries/Vehicles.

As required under Clause No.63 of the Detailed Tender Call Notice, I am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

Details of T & P/ Machineries/
Vehicles the bidder owns

2

List of T & P/Machineries/Vehicles

Make

Signature of the Bidder.

3

Signature of Contractor

INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Signature of the Bidder

Year of
manufacture

Percentage quoted by the bidder shall be accurately filled in words and figure.

[17]

ANNEXURE–'D'

ANNEXUREE'

Yours faithfully

Signature of the Bidder

If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.

Number
(Unit)

5

If anydiscrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by

the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.
If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess.

BINKA

Block Development Officer



7

(For Office use only.)
Number of over writings

Number of corrections

Number of omissions

EMD

GST

The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs........s.. Rupees..

shape of D.D. bearing nO....... ..dt..

towards cost of tender paper vide M/R No.....

Signature of Con tractor

. including GST @18.00%

4.s..Dt.....

only in

[18]
Block Development Officer

BINKA



1.

2.

3.

4.

6

7.

8.

The Block Development Officer, BINKA On behalf of Government of Orissa invites percentage (%) rate bids for

execution of Civil works "CONSTRUCTION OF ADDITIONAL CLASS ROOM AT Shri Gopalji Nodal High School

Sindurpur OF BINKA BLOCK" from the "C" & "D" Class of bidders registered with the State Government and bidders

of equivalent Grade/Class registered with Central Government/ M.E.S. / Railways for execution of Civil works on

production of definite proof from the appropriate authority. The bidders may submit bids for any or all of the works

annexed hereto.

GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RA

INVITATION FOR BIDS (IFB) IDENTIFICATION NO. 01/ 2024-25

BLOCK DEVELOPMENT OFFICER, BINKA

Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of

contract and other necessary documents can be seen from dist website (https://subarnapur.odisha.gov.in till

the last date of sale and receipt of bid documents.

5. The sale of bid document shall start from Dt. 24.09.2024 to Dt.03.10.2024 5.30 PM from website

https://subarnapur.odisha.gov.in.

9.

DETAILED TENDER CALL NOTICE No. Ol/2024-25

Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the

Col. No.6 of theANNEXURE 'A' in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate/ Post

Office Savings Bank Account / Post Office Time Deposit Account/ Kissan Vikash Patra duly pledged in favour of the

Block Development Officer, BINKA failing which the bid shall be liable for rejection. Bidders desirous to hire

machinery or equipment's from outside the State are required to furnish 2% of the amount put to bid as bid

security.
Bids shall be received by the Block Development Officer, Binka from Dt. 24.09.2024 to Dt.04.10.2024 and close at

5 PM by registered/speed post only. (no tender paper will be received by hand service). The authority will not be

held responsible for postal delay in the delivering of the documents or non-receipt of the same.

(iü)

The bid will be opened on 05.10.2024 at 11 AM in the office of the Block Development Officer, BINKA in the presence

of the bidders who wish to attend. If the office happens to be closed on the last date of receipt of the bids as

specified.
The value of the work put to bid is Rs. 1335910.00/-.00 As per Col. No.3 of ANNEXURE-'A'

As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the

multiple of Rs.100/- i.e. Rs.13359.00 As per Col. No.5 of ANNEXURE - 'A' at the time of submission of bid. The

earnest money should be duly pledged in favour of the Block Development Officer, BINKA may be in shape of

National Savings Certificate/ Post Office Savings Bank Account/ Post Office Time Deposit Account / Kishan Vikas

Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided in hereof shall be

summarily rejected.

N.B. a) No Cheque/ Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shall not be acceptable as E.M.D.

c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06

and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for

Verification. failing which the bid will be liable for rejection. Grant of concession (s) to Schedule Caste & Schedule

Tribe Bidders shall be admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

d) Adiustment of earnest money given with other bids previously shall not be entertained.

The bid document needs to be completed and submitted with copies of all the documents as reguired in the

Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted along with

the completed bid document.

Signature of Contractor

Contractor's Registration Certificate (License)

E.M.D. in the prescribed mode asS required under clause 10 of DTCN.

[1]
Block Devetópment Officer

BINKA



(i)

(iv)

(v)

(vi)

(vii)

(vii)

(ix)

(x)

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required underclause 11 of DTCN.

(xi)

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.
An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.
List of T& P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.
Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.
A declaration to the effect that there has been no conviction/imprisonment for an offence involving moralturpitude.
No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.
Compliance to qualifying criteria if any.
The mailing address of Registered Office/Site office of the bidder as reguired under clause 30 of DTCN.

10. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authorityas concurred in by Law Dept. & Finance Dept. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98respectively. (Works Dept. Memo No. 9101/dt.30.03.98)
11. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1st April 2005 in the event of enactment

of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption 'Sales Tax' printed at various clause of DTCN standsmodified as 'GST'. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 18% from the gross amount payable to the bidder shallbe made and
credited to the Government in terms of statutory provision U/S 2(119) of the Orissa GST Act. 2017.

12. The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.

13. The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the
fulfillment of the contract in the office of the Block Development Officer, BNKA. The security deposit together with

the earnest money and the amount withheld according to the provision of F2 agreement shall be retained as

security for the due fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted until the
required amount of security money is deposit. The written agreement to be entered into between the bidder and
the Government shall be the foundation of the rights of both the bidder and the Government and the contract shall

be deemed to be incomplete until the agreement has first been signed by the bidder and then by the proper officer
authorized to enter into the contract on behalf of the Government. The security deposit will be refunded after one
vear from the date of completion of the work and payment of the final bil. This will not carry any interest.

14. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

15. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

16. All bids received with remain value for a period of one month from the date of receipt of bids or tillthe date of
drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the

Department.
17 Thedate of issue of the notice to the bidder to attend the office of Panchayat samiti BINKA for signing the agreement

-bollbo troated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose
hid is accepted must submit a programme of work immediately after issue of work order for approval by the

Engineer-in-charge.

Signature of Contractor

[2]
Block Devefopment Officer

BINKA



18. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

19. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply
with the relevant specifications.

documents, which form part of the agreement to be entered into by the acceoted bid and detailed standard andspecifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint ata future date that and specifications have not been seen by the bidder cannot be entertained.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, Iloading and unloading and freight for materials and all other
incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

20. The bidder shall bear in full various incidentals,, sundries and contingencies necessitated by the work within the
following or similar category.

c)

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &

Rules including GST, ferry tols, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, constrution of

service road, haulroad, diversion and its maintenance tillcompletion of work required by the bidder for collection

of materials, storage housing of staff or other purpose of the work.

d)

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to

the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.
Fees and duties levied by the municipal/ canal or water supply authorities.

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the labour

engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

21. Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of thebid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings

Certificate/Post Office Time Deposit ACcount/ Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged

in favour of the Block Development Officer, BÌNKA failing which the bid shall be liable for rejection under intimation

to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional performance

security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the

Block Development, the execution of such quantity / quantities is / are not feasible / necessary for completion of

the work, the proportionate amount of the additional pertormance security shall be refunded to the bidder. Any

bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled Bank. The Deoosit

Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

22. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him., In

addition. bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents.

credentials including security deposits/additional performance security deposits. The bidder shal not be allowed

to engage power of Attorney holder for the purpose.

Signature of Contractor

(3]
Block Development Officer

BINKA



23. In event of item rate bid each bidder must quote a definite rate for each item of work for subsequent inclusion inthe contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates onpercentagebasis willnot be considered. The bidder may at his option quote reasonable rate for each item of work Careldnysthat the rate for one itemn should not be unworkably low and for other too high.24. All rates should be for finished items of works unless othervwise specifically mentioned inthe tender schedule.25. In case of ltem rate bids, the rate should be written both in words and figures and in decimal coinage and in Caseof discrepancy in rates between words & figures the rates written in words willprevail. The bidders may als0 showthe totalof each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against eachitem of work in figure and total of each item, the lesser amount shall be treated as valid.
In case of Percentage rate contracts, the schedule of quantities shall mention estimated rate of such item andamount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as

words) in the prescribed format appended to the bid document. The bidders participated in the bid for more thanone work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in thesame bid invitation notice.
In case of percentage rate bids, only percentage guoted shall be considered. Percentage quoted by the bidders shall

be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quotedin words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage willbe
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with theCorresponding amount willbe treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, theOfficer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMDof the bidder shall beforfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and Words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.
26. In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill

followed by Surcharge and Education Cess (as admissible) shallbe deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

27. The bidder shall have to furnish the complete postal address of his address of his Registered Office as wellas Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him ifand only if dispatched by

Registered Post in the address of his registered office/site office or in the mailing address last provided by him.
28. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.
29. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and auotations

should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.
30. Conditional bids will not be taken into consideration.
31. Onno account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or

transfer be made by execution of adeed of Power of Attorney (hereinafter called as subletting) without prior

written approvalof the competent of the Department. In such an event the arrangement may be rescinded. The

bid accepting authority shall keep the following points in view in the event of grant of such permission for subletting.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which

he undertakes under the Agreement.
(0) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself

can not directly run the Contract.
(iö) In allcess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.

Signature of Contractor
14]

Block Development Officer

BINKA



(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed ViaeANNEXURE 'C' of DTCN, So as to assess the capability of the Sublette.
(iv) Sanctioning authority shall also see the terms and conditions of the aprepment between the Contractor and the

Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman Spron(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account OT

substandard execution due to compromise in the quality of work and materials.
32. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connetion with the

item rate bid will not be considered.
33. Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government

do not accept any responsibility for the 'correctness and completeness' of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omisSions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

34. The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate /vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wnerever

considered necessary.
35. ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on

actual analysis approved by the competent authorities on execution of Supplementary Agreement.
36. During execution of the work, there is every likelihood of such items of work, which do not find place in the current

schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not

quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not

find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shallbe conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement.

37. The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent

authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.I)

38. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or

extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

39. The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

40. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department (labour license)

before drawl of agreement.
41. In every case in which by virtue of the provisions of Section 12, sub-section ()) of the Workman's Compensation Act,

1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works. Government will recover from the contractor the amount of compensation so paid and without preiudice
to the rights of Government under Section () sub-section (2) of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (0) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable

in consequence contesting such claim.

42. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less

than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
hy the labourer about the non-payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shal!

bave the rieht to investigate and if the bidder is found to be default, the Block Development Officer may recover

euch amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour

Ofice of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An

undertaking to this effect is annexed herewith vide ANNEXURE 'B'

Signature of Contractor
[5]

Block Development Officer

BINKA



43. The bidder will have to submit the Block Development Officer, BINKA monthly return of labour both skilled and

44. Any damaged cause to the work due to any cause' whatsoever during execution, the bidder will make good until itis handed over to the Department in complete shape. Any cause shall mean and include' National Calamities or allkinds.

45. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charBe Tosmooth execution of the work and arrange adequate labour depending on the workload and working Spaceavailable. No claim for detention of labour on any account will be entertained.

46. Allpreliminary works such as GSTS, mixing platform etc. are to be done by the bidder at his own cost. No payment
willbe made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates

to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
47. After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the

Work. Preliminary work such as GSTS, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

48. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing/relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to theextent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.
A.
i)

i)

Progress of Work and Re-scheduling Programme.
The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (ii) showing the general methods, arrangements and timing for all theactivities in the work along with monthly cash flow forecast.

ii) To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4h of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

v) The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

B. Extension of the Completion Date.
The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15th day or such time period as mentioned in Letter of Award

after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in conmmencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.
As SOon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the tme stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
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which the time allowed for any work, exceeds one month (save for special iobs for which a separate progrdnehas been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below. the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shalldo all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

(0) Force majeure, or

(ü) Abnormally bad weather, or
(iiü) Serious loss or damage by fire, or
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work,

or
(V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not torming

part of the Contract.
(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion

date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder's control.
Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in

such a request the period for which extension is desired.
(vii) In any such case a fair and reasonable extension of time for completion of work may be given Such extension

Shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of

receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause "A(Time Control) or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any

other right or remedy available under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing shall

be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as

applicable) that the remains below that specific in Clause "A" (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @

1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any

other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in

contract data, or the rescheduled milestone(s) in terms of Clause "E"(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of

extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any

notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s).

the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestonels).
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount

49. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT
49% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document. (Not applicable)

50. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or

[71
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at any time thereafter become due to the bidder or from his security denosit or the proceeds of sale thereot. lhebidder wills responsible for the misuse, loss and damage due to anv reason whatsoever on any materials oT heDepartment supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department wnicnever will be more )will be deducted from the bills or his other dues.

51. Over and above this condition including the technical specification the terms and condition rules and reguiatiOns
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

52. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE 'C duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

53. No Relationship certificate
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department. If the fact subsequently proves to be false the contract willbe rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such

cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D'.
54. The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to takeup the work for execution.
55. The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at

his own cost.
56. The bidder has arrange necessary tools and plants ,vehicles „machineries such as pumps, road rollers etc required

for the eficient exe4cution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shal have to furnish a list of T&P, vehicles, machineries,
which he owns in the proforma enclosed herewith, vide ANNEXURE'E'.

57. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the
Work.

58. Protection against flood.
In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding area, the bidder shall make his own arrangement at his cost to shift the machineries, equipment's,
materials, labour and departmental machineries if hired by the bidder to a safe place. The work shall have to be
resumed after receding of floods and necessary strengthening of coffer dam and the bidder at his cost willdo
dewatering. The department may consider extension of time for completion of the work if the discontinuance of
the work is beyond all reasonable attempts of the bidder to such eventualities.
The debris, sand and other materials, accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost. By any chance, if any

excavated portion that could not be filed with concrete by the bidder, gets filled up during monsoon perlod with

earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.
It shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may

be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or

during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials.
machinery and the work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over

the entire work.
59. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne

by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench incuding
hire and running charges of pump will be borne by the bidder.

60. Dewatering from the foundation for bridges, culverts, buildings, canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by

the bidder and no extrapayment will be made on that acCount. The term 'dewatering' shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.
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61. Earth work
A) The earth work quantity willbe assessed from cross sections taken at suitable intervals as decided by tne
Engineer-in-charge. initial levels will be taken with reference to the benchmark, which should be kept at site till

finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level, designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to

assist him to witness the levels.
b) Payment for earth in banking by section measurements will be made deducting 12.5% (twelve and half) and 5%

(five percent) towards settlements if measurements are taken before monsoon and after one monsoon
respectively.
C) lf final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, mininmum settlements allowance will be deducted on actualobservation by the ngineer in charge.

)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.
e)Earth work beyond the required design section will not be paid.
f)Earth available from cutting sections should be utilised in filling section.
e)The earth work includes allleads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or

both.
h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in

charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

62. Specification for Breach closing works in river Embankments:
AJBefore breach closing the scour pocket filled with water should be dewatered and dried The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.

63. Cement Concrete :

Concrete work will conform to IS-456-2000. Concrete shall consist of:

General:
Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very smal, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials:
a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand

shall be a maximum of 20%.

b) Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

I.S. Sieve

40mm

20mm

16mm
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40mm

TABLE

95-100 100

30-70

20mm

95-100 100
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c)

12.5mm -

10mm
4.75 mm

2.36 mm

Cement

SI.

No.
1

2.

3.

SI.

No.

1
2.

Ordinary Portland cement shall be used in allcases excent in structure in saline locations where Portland Slagcement shall be used. Other essential requirement to be fulfilled by chemical analysis.Quality control organization shall be referred to conduct periodic phvsical/chemical tests of cements to ensure tnequality and such testing charges shall be borne by the bidder.

3.

Grade of
Concrete

M-10
M-15
M-20

Grade of
Concrete

instructions.

M-10

10-35

0-5

M-15
M-20

90-100 100

25-55

0-10

Table - A

207 Kg/M3
259 Kg./M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated In
the following table.

Cement level required with coarse aggregate of
maximum size (MSA) 40mm & downgraded

329 Kg./M3

Signature of Contractor
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30-70

0-10

7

Compressive test strength in N/mm3 on 150 mm
cube conducted in accordance with IS 456-2000

Minimum at 7 days

10
13.5

90-100

40-85

0-10

20mm & down graded

221 Kg./M3

228 Kg./M3

366 Kg./ M3

[10]

Minimum
28 days

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the billof the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shallbe paid for extra

cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.
64. Allreinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, L.R.C. and 1.S..

Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)
65. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable

sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

66. Cerment concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and

the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be

made.

10
15

67. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi
storied building, the rates should be through for the same

20

68. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for

plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for

the purpose.

69. The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary

in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the

70. The thickness of cement concrete in top plugging should be as per the department drawing.

71. Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.
72. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
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73, Cement shall be used by bags and weight of a bag of cement being taken as 50ke or weight of one cubic meter olcement be taken as 14.42 quintals.
74. For concerting the bottom plugs of well under water the method of pouring concrete should be either with Daskets

or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

75. Curing:

Curing of all cement workS will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

76. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

77. In the event of any work tendered for under 'Food for work Programme' the payment shall be made in terms or
CASH AND / OR GRAIN in accordance with Deptt, Of Water Resources Circular No, F.C.III-3/2001/ 22859 Dt.
19.6.2001 read with DOWR resolution No, F.C. I|-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works Covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders' exclusive responsibility for transportation, safe custody and upkeepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B.

78. The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire.

79. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department willsupply these
vibrators on payment of usual hire charges.

80. It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

81. The bidder should employ enough technically skilled persons incuding qualified Engineer at his own cost and risk

for supervision of the work.

82. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be

made.

83. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is

required to pay for any ancillary work for completion of the item of work confirming to the contract specification it

willbe constructed as his exclusive responsibility for specific performance of the contract and nothing extra over

and above the agreement rates will be paid.

84. The bidder shall engage local labourers on priority basis during execution of work.

85. No claim whatsoever willbe entertained for any damage caused to work during supply of water in Canal.

86. The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

87. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

88. Allfittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by

the Engineer-in-charge before they are used in the work.

89. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

90, No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

91, The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in

accordance with .R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage
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and wagon axles (these may be designed according to the formula), P=D 32 where 'P' is the permissibe tootones per inch length or roller and. "D' is the diameter of the roller in inches.
92. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment
93. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication dnd

permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting Into tne
barings.

94. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals wnicn are
likely to result inaction shall not be permitted, Copper plate pressed in between steel plates will not be alOwed.

95. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act. 1948 and the Minimum Wages (Central) Rules 1950, the Contractor
is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest Tor

six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any money due to the Contractor.
b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(0) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings calculated on the

total wages earned on the days the full time work was done duringa period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work
was done during a period of three months immediately preceding the date of such miscarriage.

(tti) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

96. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the

specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any

and all times during manufacture and/ or constructions and at any / all places where such manufacture or

constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and

workmanship or require its corrections. Rejected workmanship shallbe satisfactorily replaced with proper material

without charge thereof and the Contractor shall properly segregate and remove the rejected material from the

premises. if the Contractor fails to proceed at once with the replacement of the rejected material and/or the

construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such

workmanship and charge the cost thereof to the Contractor.

7. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,

during execution, and after completion of the work as per the direction of the Engineer-in-charge and the

C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

98. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed

but extension of time shall be considered if the hindrance is not attributable to the bidder.
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99. In the event of non-achievement of proportionate nrogress confirming toworks Department Circular No. 2+2
212.2005 incorporated in clause 51l of DTCN instant / appropriate action shall be initiated against the bidder for

recession of the contract under Clasuse2(b) of the F2 agreement on pavment liability of the admissible amount

from him.

100.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and

also binding upon the bidder. FORCE MAJEURE

101.Should failure in performance of any part of this deed/ subseguent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw

materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,

breakdown of machine, flood, fire, act of God, or anv inevitable or unforeseen event beyond human control directly
or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an

extension of time, the competent authority will allow such additional time as he considers to be justified in the

circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to these

reasons.

102.The royalty of materials will be recovered from the work bills along with additional charges @ 130/cum as detailed

herein below in case of failure of production of proper money receipt from Revenue Department. The rates have

been extracted from Orissa Minor Minerals Concession Rules 2004. Anyamendment/modification on the following

rates shall prevail.

1.

a

2.
3.

4.
5.

6.

7
8.
9.

Sand filling
Hard fine

MATERIALS

Hard granite metal 1.R.C. Gr. Il

Hard granite metal l.R.C. Gr. ll
Hard stone metal
Hard stone boulder
Hard granite boulder

Moorum
Hard granite chips

RATE

(In Rupees)
35.00
70.00
130.00
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part of it or distributing the work between one more bidders.

UNIT

Each Cum
Each Cum
Each Cum
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Each Cum
Each Cum

Each Cum

103.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

Each Cum
Each Cum

104.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

Each Cum

105.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the work and also reserves

the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shal
in no way be held liable for such action nor willmake any obligation to inform the bidder the ground for the same.

106.(MPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & cs) ACT 1996 AND THE BUILDING

AND OTHER CONSTN. VWORKERS WELAFARE CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Emplovment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn, Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely

Block Development Officer

BINKA



the orissa Building and other Constn. Workers (Regulation of Emplovment and conditions of sevice) n

and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.03.2006
b) In accordance with the provision under section 3(1) of the Ruilding and other construction workers welldle cess

ACt. 199b, the State Government have been pleased to order for collection of cess ( 1% of the cost of construcuon
incurred by and employer & builder which shall exclude the cost of land and any other compensation pala or
payable to a worker or his kin under the workman compensation Act 1923.

c) In the light the decision taken by the Government to enforce the provision of thebuilding and other constn,worelswelfare cess 1996 it is ordered that :
AllGovernment Departments, Public sector undertakings and other Government Departmental agencies/bodies

carrying Out any buildings or other construction works which are covered under section 2(1)(d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pav 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking pavment to the contractors and such
amount shall be remitted by way of account pavee chegue in favour of the Orissa Building and other construction
Workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary
cum-Chiet Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

107.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.I.S. (Appended) on different subjects read with relevant provisions of any

technical manual issued by the department from time to time on the subject of standards and quality of different

items of wrk. The Quality Control and Monitoring Organizations in DOWR s proposed to be a 2 tier one as

described below.

Quality Control, Monitoring and Assurance by Implementing Agency (/A) & Project Implementing Unit (PIU)

LA. is the contractor executing the work.

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control

Division for territorial field works.
II. State Quality Monitoring cell (SQMC)

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control
C.E., Minor Irrigation

-

Member
Member.

ii) Director, Research (to be renamed as Director, Research & Quality Control
Nodal Officer.

SOMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the Government. Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the guality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as Der the
specification.
The IA (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.

Signature of Contractor

The LA. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.

[14]
Block Development Officer
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The I.A. shall produce test results/test certificate of the materials used in the works and test resuitS O Co

and of the finished products as specified. The test results/certificates are to be scrutinized by the t.

clearing the bills.

The l.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the appoe
laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge o e

Work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre o

TIrms Tocated nearby. The pre GST Firms are to be approved by the Government for various works. The expense or

tests are to be borne by the .A.

108.MINIMUM QUALIFYING CRITERIA.

The work bills may be passed and paid if the quality criteria are full satisfied.

a) Satistactorily completed (not less than of the oiginal contract value) as a prime contractor i.e., value not less than

Rs.46.80 Lakhs at 2023 price level (Attested copy of certificate of authenticity is to be enclosed from the concerned

Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of previous year

to bring them to 2023 price level. Failure to submit proof in support will result non responsive of the tender.

Sl.

No.

b) The bidder should produce documentary evidence regarding availability of the following machineries and

equipment's in working condition required for execution of the work (either owned in his name or obtained on hire

purchase scheme or by hiring from the reputed firms/contractors' firms). If the machineries are to be procured for

specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.

Failure to attach the documentary evidence in support of availability of required machineries may result in non

responsive for tender.

1

SI.

No.

1.

2.

3.

4.

5.

6.

7

Name of the equipment

Excavator

2

Tipper/ Truck

Concrete Mixture

Concrete Vibrator

H.P. Pump

Water tanker

ANNEXURE– A'

500 sgm shuttering material steel or ply wood

Name of

the Work

Signature of Contractor

c) Sub-contractors experience and resources shall not be taken into account in determining the bidder's compliance

with the qualifying criteria.

DESCRIPTION OF WORK PUT TO BID

Value of

work.
Addl. Place of
sale & receipt.

5

Number required

Security
deposit

1

2

2

2

1

1

ANNEXURE -B'
6

[15]

Amount in Rupees.

Cost of bid

document

Undertaking to pay minimum wages to the Laboure's.

Period of
Completion

Class of
bidder

entitled for
the bid

Block Bevelopment Oficer
BINKA



(Refer clause 45 read with clause 87 of DTCN.)I undertake to pay minimum wages per day as admissible to the labourersDevelopment officer is satisfied that the minimum wages confirmingtotheMinimum Wages ACt iovethe differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, for

payment to the labourers who were under paid, in such manner as he B.D.0. may deem proper. The disbursement of

minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or bot oll pop
aCknowiedgement in the Muster Rolls maintained by me, Ifurther undertake to be accountable to the Department In

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme woin

ANNEXURE – C

1,

2.

3.

5.

6.

4. Licensing Authority:

7.

Sl.

9.

Name of the Contractor:

Registration No. and Date:

Class of Contractor:

License valid up to :

Details of work executed:

No.

1 |2

Jobs under
execution

Agreement

3

amount

Whether the quality of construction is satisfactory:

Date of
commencement

4

10. Amount of reduced rate itemns, if any:

(i)

PERFORMANCE RECORD OF CONTRACTOR

(refer Clause 59 of D.T.C.N.)

Whether the contractor has deployed requisite machineries & personnel.

(details of machinery and personnel deployed):

(i)

Last three years, if yes, the details, thereof:

8. Whether the contractor has employed qualified Engineers during execution of the work(s)

12. Whether the contractor has abandoned any work in the

11. Whether the contractor has capability to make good the loss in time:

In the past if yes, the details thereof:

Signature of Contractor

13. Whether the contractor has entered into any litigation

14. Comments on the capabilities of the contractor.

Technical Proficiency.

Stipulated/
actual date

of

completion

Financial soundness

5

Signature of the Bidder

Whether work
is progressing

as per
programme

(Percentage of
progress)

[16]

engaged by me. In case the Block

Reasons
for delay

if any

7 8

Amount
compensation

levied for
delayed

completion if

any.

Block Development Officer
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1

2

4

5

(iv)

(v)

To

Name of the Certifying Officer

With Official Seal.

Sub:

Sir,

Mobilization of adequate T&P

Mobilization of man power

General behavior.

I/we do hereby certify that i/We am/are not related to any officer of P.W.D. of the rank of Asst. Engineer and

above and any officer of the rank of Asst. Security and above in the Panchayat Raj Department I/We am/are aware that

if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and

I/We shall be liable to make good the loss or damages resulting from such cancellation.

S.
No.

1

Certificate of no relationship as per Clause 60 of DTCN.

THE BLOCK DEVELOPMENT OFFICER

BINKA, SUBARNAPUR.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

List of T & P/Machineries/Vehicles.

As required under Clause No.63 of the Detailed Tender Call Notice, I am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

Details of T & P/ Machineries/
Vehicles the bidder owns

2

List of T & P/Machineries/Vehicles

Make

Signature of the Bidder.

3

Signature of Contractor

INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Signature of the Bidder

Year of
manufacture

Percentage quoted by the bidder shall be accurately filled in words and figure.

[17]

ANNEXURE–'D'

ANNEXUREE'

Yours faithfully

Signature of the Bidder

If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.

Number
(Unit)

5

If anydiscrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by

the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.
If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess.

BINKA

Block Development Officer



7

(For Office use only.)
Number of over writings

Number of corrections

Number of omissions

EMD

GST

The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs........s.. Rupees..

shape of D.D. bearing nO....... ..dt..

towards cost of tender paper vide M/R No.....

Signature of Con tractor

. including GST @18.00%

4.s..Dt.....

only in

[18]
Block Development Officer
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1

2

3.

4.

5.

6.

7.
8.

9

()

(i)

GOVERNMENT OF ODISHA

DEPARTMENT OF PANCHYAT RAJ

INVITATION FOR BIDS (IFB) IDENTIFICATION NO. 01/ 2024-25
BLOCK DEVELOPMENT OFFICER, BINKA

DETAILED TENDER CALL NOTICE No.

The Block Development Officer, BINKA on behalf of Government of Orissa invites percentage (%) rate bids for
execution of Civil works "CONSTRUCTION OF ADDITIONAL CLASS ROOM AT SINGHIJUBA UPPER PRY SCHOOL OF
BINKA BLoCK" from the "c" & "D Class of bidders registered with the State Government and bidders of equivalent
Grade/Class registered with Central Government / M.E.S. / Railways for execution of Civil works on production of
definite proof from the appropriate authority. The bidders may submit bids for any or all of the works annexed
hereto.
Bid document consisting of plan, specification, the schedule of quantities and the set of items and conditions of
contract and other necessary documents can be seen from dist website (https://subarnapur.odisha.gov.in till

the last date of sale and receipt of bid documents.
Bids must be accompanied by security of the amount (Non-refundable) specified for the work as mentioned in the
Col. No.6 of the ANNEXURE 'A' in shape of Deposit Receipt from Scheduled Bank/ National Savings Certificate / Post
Office Savings Bank Account / Post Office Time Deposit Account / Kissan Vikash Patra duly pledged in favour of the
Block Development officer, BINKA failing which the bid shall be liable for rejection. Bidders desirous to hire
machinery or equipment's from outside the State are required to furnish 2% of the amount put to bid as bid

security.
Bids shall be received by the Block Development Officer, Binka from Dt. 24.09.2024 to Dt.04.10.2024 and close at
5 PM by registered/speed post only. (no tender paper will be received by hand service). The authority will not be
held responsible for postal delay in the delivering of the documents or non-receipt of the same.

202421

The sale of bid document shall start from Dt. 24.09.2024 to Dt.03.10.2024 5.30 PM from website
https://subarnapur.odisha.gov.in.
The bid will be opened on 05.10.2024 at 11 AM in the office of the Block Development Officer, BINKA in the presence

of the bidders who wish to attend. If the office happens to be closed on the last date of receipt of the bids as

specified.
The value of the work put to bid is Rs. 1247689.26.00/-.00 As per Col. No.3 of ANNEXURE - 'A'
As per Works Department Circular No. 15443/W Dt. 01.8.2005, all the prospective bidders for the purpose of

participation in the bid shall have to deposit Earnest Money Deposit @ 1% of the amount put to bid rounded to the
multiple of Rs.100/- i.e. Rs.12476.00 As per Col. No.5 of ANNEXURE – "A' at the time of submission of bid. The

earnest money should be duly pledged in favour of the Block Development Oficer, BINKA may be in shape of

National Savings Certificate / Post office Savings Bank Account / Post Ofice Time Deposit Account / Kishan Vikas

Patra/Deposit Receipt of Scheduled Bank. Bids not accompanied by EMD @ 1% as provided hereof shall be

summarily rejected.
N.B. a) No Cheque/ Cash payment will be accepted.

b) Any Bank enlisted under the Second Schedule of Reserve Bank of India Act. 1934 shall be constructed as

Scheduled Bank. The Deposit Receipts of Bank other than the Scheduled Banks shal not be acceptable as E.M.D.

c) The Engineering bidders shall have to furnish E.M.D. as per Works Department Clarification No. 2246 dt. 03.02.06

and the original Registration Certificate should be produced by the bidder at the time of opening of the bid for

verification, failing which the bid willbe liable for rejection. Grant of concession (s) to Schedule Caste & Schedule

Tribe Bidders shallbe admissible in accordance with Works Department Resolution No. 27748 dt. 11.10.1977.

d) Adjustment of earnest money given with other bids previously shall not be entertained.

Signature of Contractor

The bid document needs to be completed and submitted with copies of all the documents as required in the
Invitation for Bids (IFB). Following is the summary of the copies of documents required to be submitted along with

the completed bid document.

Contractor's Registration Certificate (License)

E.M.D. in the prescribed mode as required under clause 10 of DTCN.

[1]
Block Deyelopment Officer
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(i)

(iv)

(v)

(vi)

(vii)

(vii)

(ix)

(x)

GST Registration Certificate of the bidder along with GST clearance Certificate in Form 612 as required underclause 11 of DTCN.

(xi)

Pan Card issued by the Income Tax Authority as required under clause 29 of DTCN.
An affidavit regarding authenticity of the credentials as required under clause 25 of DTCN.
List of T& P/Vehicles/machineries in the prescribed Proforma as required under clause 63 of DTCN.
Past performance of the Contractor in the prescribed Proforma as required under clause 59 of DTCN.
A declaration to the effect that there has been no conviction/imprisonment for an offence involving moralturpitude.
No relationship certificate in the prescribed Proforma as required under clause 60 of DTCN.
Compliance to qualifying criteria if any.
The mailing address of Registered Office/Site office of the bidder as reguired under clause 30 of DTCN.

10. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid by the competent authorityas concurred in by Law Dept. & Finance Dept. In their UOR No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98respectively. (Works Dept. Memo No. 9101/dt.30.03.98)
11. As the Orissa Sale Tax Act 1947 has since been repealed with effect from 1st April 2005 in the event of enactment

of the Orissa Value Added Tax Act. 2004 and Rule 2005, caption 'Sales Tax' printed at various clause of DTCN standsmodified as 'GST'. The bid shall not at the discretion of the competent authorities by considered unless
accompanied by the true copies of GST Registration No. and valid GST clearance certificate in Form 612 issued by
the Sales Tax Authorities and the original thereof to be produced if required at the time of opening of the bid. The
bidder registered in other State Government is required to produce non-assessment certificate obtained from the
Sales Tax Commissioner Government of Orissa at the time of submission of bid document. The rates quoted by the
bidder shall be deemed to be inclusive of GST of all the materials that he will have to procure for performance of
the contract. Deduction of GST at source @ 18% from the gross amount payable to the bidder shallbe made and
credited to the Government in terms of statutory provision U/S 2(119) of the Orissa GST Act. 2017.

12. The earnest money will be retained in case of successful bid and will be dealt with as per the terms and conditions
of the O.P.W.D. Code and will not carry any interest. The earnest money of the unsuccessful bidder will be refunded
on application after the tender is finally accepted and agreement concluded.

13. The bidder whose bid is selected for acceptance and who has no fixed deposit with the Government of Orissa, shall
within a period of seven days upon intimation given to him of acceptance of his bid make an initial security deposit
in the form of NSC/ Post Office Time Deposit/Post Office Savings Bank Account/ Kissan Vikas Patra / Deposit receipt
of Scheduled Bank and in no other form which including the amount already deposited as earnest money shall be
2% of the value of the bid amount and sign agreement in the P.W.D. form No. F2 (Schedule XLV No.61) for the
fulfillment of the contract in the office of the Block Development Officer, BNKA. The security deposit together with

the earnest money and the amount withheld according to the provision of F2 agreement shall be retained as

security for the due fulfillment of this contract. Failure to enter into the required agreement and to make the
security deposit as above shall entail forfeiture of the earnest money. No bid shall be finally accepted until the
required amount of security money is deposit. The written agreement to be entered into between the bidder and
the Government shall be the foundation of the rights of both the bidder and the Government and the contract shall

be deemed to be incomplete until the agreement has first been signed by the bidder and then by the proper officer
authorized to enter into the contract on behalf of the Government. The security deposit will be refunded after one
vear from the date of completion of the work and payment of the final bil. This will not carry any interest.

14. Bid must be submitted in sealed covers. Bid documents received after due date and time will not be entertained.
No. bidder will be permitted to furnish his bid in his own manuscript.

15. The work is to be completed in all respect within the stipulated date which is mention in DTCN.

16. All bids received with remain value for a period of one month from the date of receipt of bids or tillthe date of
drawl of Agreement whichever is earlier and validity of bids can also be extended if agreed by the bidder and the

Department.
17 Thedate of issue of the notice to the bidder to attend the office of Panchayat samiti BINKA for signing the agreement

-bollbo troated as the date of commencement of work, unless otherwise specifically mentioned. The bidder whose
hid is accepted must submit a programme of work immediately after issue of work order for approval by the

Engineer-in-charge.

Signature of Contractor

[2]
Block Devefopment Officer
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18. The bidder shall carefully study the tentative drawing and specifications applicable to the contract and all

19. Every bidder is expected before quoting his rates to inspect the site of the proposed work. He should also inspect
the quarries and approach road to quarries and locality of the work and satisfy himself about the quality and
availability of materials including the medical aids, labour and foodstuff etc. In every case the materials must comply
with the relevant specifications.

documents, which form part of the agreement to be entered into by the acceoted bid and detailed standard andspecifications for Orissa and other relevant specifications and drawings, which are available for sale. Complaint ata future date that and specifications have not been seen by the bidder cannot be entertained.

The bidder will be deemed to have satisfied himself that the rates quoted by him in the bid will be adequate to
complete the work according to the specifications and conditions attached to and that he has taken into account
all conditions, difficulties that may be encountered during its progress and to have quoted labour rates and
materials, entry tax and other duties, leads, lifts, delfts, Iloading and unloading and freight for materials and all other
incident charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of
the work and his authorized subordinates. In the course of awarding a work, the Department may desire the analysis
of the rate arrived for against any item(s) of work.

20. The bidder shall bear in full various incidentals,, sundries and contingencies necessitated by the work within the
following or similar category.

c)

Complaints at future date that the availability of materials, labour or any other factor have been misjudged
cannot be entertained. It should be understood clearly that no claim whatsoever will be entertained afterwards on
the plea of non-availability of proper quantity and quality of materials, including foodstuffs or for any other.

a) Rent, royalties and other charges of materials octroi duty, entry tax, all other taxes payable under various Acts &

Rules including GST, ferry tols, conveyance charges and other cost on account of land buildings including temporary
building and temporary electric connection to work site as well as construction of coffer dam, constrution of

service road, haulroad, diversion and its maintenance tillcompletion of work required by the bidder for collection

of materials, storage housing of staff or other purpose of the work.

d)

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitation arrangements therein to

the satisfaction of the local health authorities should be arranged by the bidder.

Suitable water supply including pipe water supply wherever available should be provided for the staff and labour
as well as for the work.
Fees and duties levied by the municipal/ canal or water supply authorities.

e) Suitable equipment and wearing apparatus for the labour engaged in risky operations and medical aid to the labour

engaged for the work.

Suitable fencing, barriers, signals including paraffin and electric signals wherever necessary at work and approaches
in order to protect public and employees from accident

Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions
also become payable due to operation of the Workman's Compensation Act.

h) The bidder has to arrange adequate lighting arrangement for the work wherever necessary at his own cost.

21. Additional performance security should be deposited by the successful bidder when the bid amount is seriously
unbalanced i.e. less than the estimated cost by more than 10%. In such an event the intending bidder shall have to
deposit prior to conclusion of agreement the additional performance security to the extent of the differential cost
of thebid amount and 90% of the estimated cost in shape of Post Office Savings Bank Account / National Savings

Certificate/Post Office Time Deposit ACcount/ Kissan Vikash Patra / Deposit receipt of Scheduled Bank duly pledged

in favour of the Block Development Officer, BÌNKA failing which the bid shall be liable for rejection under intimation

to the License Issuing Authority. On successful Execution of the quantity / quantities, the additional performance

security shall only be refunded to the bidder or else the same shall be forfeited to Govt. if in the opinion of the

Block Development, the execution of such quantity / quantities is / are not feasible / necessary for completion of

the work, the proportionate amount of the additional pertormance security shall be refunded to the bidder. Any

bank enlisted under the Second Schedule of the R.B.I. Act. 1934 shall be construed as Scheduled Bank. The Deoosit

Receipts of Bank other than the Scheduled Banks shall not be acceptable for the purpose.

22. The bidders shall have to sign on each page of tender schedule, DTCN and the credentials submitted by him., In

addition. bidders shall have to submit an affidavit along with the bid regarding authentication of bid documents.

credentials including security deposits/additional performance security deposits. The bidder shal not be allowed

to engage power of Attorney holder for the purpose.

Signature of Contractor

(3]
Block Development Officer
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23. In event of item rate bid each bidder must quote a definite rate for each item of work for subsequent inclusion inthe contract. Bids containing indefinite terms such as estimated rates or schedule of rates or rates onpercentagebasis willnot be considered. The bidder may at his option quote reasonable rate for each item of work Careldnysthat the rate for one itemn should not be unworkably low and for other too high.24. All rates should be for finished items of works unless othervwise specifically mentioned inthe tender schedule.25. In case of ltem rate bids, the rate should be written both in words and figures and in decimal coinage and in Caseof discrepancy in rates between words & figures the rates written in words willprevail. The bidders may als0 showthe totalof each item and the grand total of the whole bid. In case of discrepancy in the rates quoted against eachitem of work in figure and total of each item, the lesser amount shall be treated as valid.
In case of Percentage rate contracts, the schedule of quantities shall mention estimated rate of such item andamount thereto. The bidder has to mention percentage excess or less over the estimated cost (in figures as well as

words) in the prescribed format appended to the bid document. The bidders participated in the bid for more thanone work may offer conditional rebate. Rebate offer submitted in separate sealed envelope shall be opened,declared and recorded first. The rebate so offered, shall be considered after opening of all packages called in thesame bid invitation notice.
In case of percentage rate bids, only percentage guoted shall be considered. Percentage quoted by the bidders shall

be accurately filled in figures and words, so there is no discrepancy. If any discrepancy is found in the percentage quotedin words and figures, then the percentage quoted by the bidder in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess/less and total rate quoted by the bidder then percentage willbe
taken as correct. The percentage quoted in the bid without mentioning excess or less and not supported with theCorresponding amount willbe treated as excess. The bidder will write percentage excess or less. up to one decimal point
only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the bidder has omitted to quote the rates either in figures and words, theOfficer opening the bid should record the omission.

If the bidder is not willing to accept the amount so fixed in the above manner and declines to execute the work the
EMDof the bidder shall beforfeited to Government. Bills for percentage rate bids shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross amount of
the bill.

The bid should be written legible and free from erasures overwriting or correction of figures and Words and all
overwriting should be neatly scored out and rewritten and corrections whenever unavoidable should be done by writing
over the dated initial of the bidder.
26. In accordance with Section 1940 of The Income Tax Act 1961, 2% (two percent) of the gross amount of the bill

followed by Surcharge and Education Cess (as admissible) shallbe deducted towards Income Tax from the bills
payable to the bidder. The bidder shall have to furnish true copy of PAN Card issued in accordance with the
provisions of The Income Tax Act 1961 along with the bid.

27. The bidder shall have to furnish the complete postal address of his address of his Registered Office as wellas Site
Office for making all future correspondences. Any notice or instructions to be given to tender bidder under the
terms of the D.T.C.N/ Agreement shall be deemed to have been served upon him ifand only if dispatched by

Registered Post in the address of his registered office/site office or in the mailing address last provided by him.
28. Labour Cess as admissible shall be deducted from the gross amount of the bill payable to the bidder.
29. The bid containing extraneous conditions not covered by the invitation notice are liable for rejection and auotations

should be strictly in accordance with the bid invitation notice. Any change in the wording will not be accepted.
30. Conditional bids will not be taken into consideration.
31. Onno account, whole or any part of the contract work shall be sublet / off loaded to surrogated executants or

transfer be made by execution of adeed of Power of Attorney (hereinafter called as subletting) without prior

written approvalof the competent of the Department. In such an event the arrangement may be rescinded. The

bid accepting authority shall keep the following points in view in the event of grant of such permission for subletting.

Wherever such approval is granted, the bidder shall not be relieved of any obligation or duty or responsibility, which

he undertakes under the Agreement.
(0) Subletting shall be permitted only in exceptional cases and for recorded reasons as to why the Contractor himself

can not directly run the Contract.
(iö) In allcess, Sublette shall be a Contractor of the same or higher capacity or class as the original Contractor.
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(iii) Sanctioning authority shall see he qualifying criteria of the bid including the filled in Proforma annexed ViaeANNEXURE 'C' of DTCN, So as to assess the capability of the Sublette.
(iv) Sanctioning authority shall also see the terms and conditions of the aprepment between the Contractor and the

Sublette in order to satisfy himself that the Contractor is not subletting the work for carrying a middleman Spron(v) It shall be observed at the time of subletting that the Government will not be put to any loss on account OT

substandard execution due to compromise in the quality of work and materials.
32. Letters etc. found in the tender box raising and lowering the rates or dealing with any point in connetion with the

item rate bid will not be considered.
33. Schedule of Quantity accompanies the bid invitation notice: It shall be definitely understood that the Government

do not accept any responsibility for the 'correctness and completeness' of this schedule and this schedule is liable
for alternations or omissions, deductions or addition as set forth in the conditions of contract and such omisSions,
deductions, additions or alternations shall in no way invalidate / validate the contract and no extra monetary
compensation will be entertained.

34. The authority reserves the right to make such increase or decrease in the quantity of items of works mentioned in
the schedule attached to the bid invitation notice as may be considered necessary for the satisfactory completion
of the contract work. All such increase or decrease shall in no way invalidate /vitiate the contract rates. The bidder
shall not be entitles for any compensation on this account except for grant of extension of time wnerever

considered necessary.
35. ltems of work not covered by the bid invitation notice shall be paid at the prevailing schedule of rates based on

actual analysis approved by the competent authorities on execution of Supplementary Agreement.
36. During execution of the work, there is every likelihood of such items of work, which do not find place in the current

schedule of rates or in respect of such items, which are given in the schedule of items for which the bidder has not

quoted his rates. The bidder will have to carry out these items of work. Rates of such items of work which do not

find place in the current schedule of rates referred to above shall be decided by the APD Tech. of the Dist. and the
decision of the APD Tech., shallbe conclusive and binding upon the bidder. The payment on such items of execution
shall be made on drawl of Supplementary Agreement.

37. The quantities in respect of the items for which the quoted rates are more than 25% of the estimated rates are not
allowed to be varied by more than five percent. In case, it seems to exceed the limit prior approval of the competent

authority should be obtained in accordance with Para 6.3.15 of OPWD Code (Vol.I)

38. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of work or

extra quantity of any item besides, estimated amount, unless written order is obtained from the Engineer-in-charge
and rates settled and supplementary agreement drawn before the extra item(s) of work are taken up.

39. The work may be splitted up and distributed among several Agencies if considered necessary on the exigency of
the circumstances of the work and the bidder is not entitled to any compensation on this account.

40. Under Section 12 of Contract Labour (Regulation and Abolition) Act. 1970 the bidder who undertakes execution of
work through labour, should produce valid license from licensing authority of Labour Department (labour license)

before drawl of agreement.
41. In every case in which by virtue of the provisions of Section 12, sub-section ()) of the Workman's Compensation Act,

1923, Government is obliged to pay compensations to a workman employed by the contractor in execution of the
works. Government will recover from the contractor the amount of compensation so paid and without preiudice
to the rights of Government under Section () sub-section (2) of the said Act, Government shall be at liberty to
recover the amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government may not be bound to contest
any claim made against them under Section 12, sub-section (0) of the said Act except on the written request of the
contractor and upon his giving to Government full security for all cases for which Government might before liable

in consequence contesting such claim.

42. Bidders are required to abide by the fair wages clauses as introduced by Government of Orissa and will not pay less

than the Fair Wages fixed by Government to the labourers engaged by him for the work. In case of any complaint
hy the labourer about the non-payment of his wages as per the prevailing Minimum Wages Act, the B.D.O. shal!

bave the rieht to investigate and if the bidder is found to be default, the Block Development Officer may recover

euch amount due from the bidder and pay such amount to the labour directly under intimation to the local Labour

Ofice of the Government. The decision of the Block Development Officer is final and binding up on the bidder. An

undertaking to this effect is annexed herewith vide ANNEXURE 'B'
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43. The bidder will have to submit the Block Development Officer, BINKA monthly return of labour both skilled and

44. Any damaged cause to the work due to any cause' whatsoever during execution, the bidder will make good until itis handed over to the Department in complete shape. Any cause shall mean and include' National Calamities or allkinds.

45. The bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India Ministry of Works,
Housing and Supply vide order no. 44150 dt. 25.1.1957.

unskilled employed by him in the work. The bidder should keep himself in touch with the Engineer in charBe Tosmooth execution of the work and arrange adequate labour depending on the workload and working Spaceavailable. No claim for detention of labour on any account will be entertained.

46. Allpreliminary works such as GSTS, mixing platform etc. are to be done by the bidder at his own cost. No payment
willbe made for benchmarks, level pillars, profiles, benching and leveling the ground wherever required. The rates

to be quoted should be for finished item of work inclusive of carriage of all materials and incidental items of works.
47. After the work is finished all surplus materials & debris should be removed 100m. clear away from the site of the

Work. Preliminary work such as GSTS, mixing platforms etc, should be dismantled and all materials removed from
the site and premises be left neat and clean and this should be inclusive of the rates.

48. In view of the addendum to the conditions of contract, vide Works Department Circular No. 24716 Dt. 24.12.2005
the existing/relevant provisions incorporated in this DTCN/Original standard F2 Agreement stands modified to theextent as detailed herein below. This addendum shall be conclusive and binding upon the bidder and shall form
part of the Agreement.

Time Control.
A.
i)

i)

Progress of Work and Re-scheduling Programme.
The Block Development Officer shall issue the letter of acceptance to the successful bidder. The issue of the letter
of acceptance shall be treated as closure of the bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the bidder shall submit to the Engineer-in-charge for approval
of a programme commensurate to clause no. (ii) showing the general methods, arrangements and timing for all theactivities in the work along with monthly cash flow forecast.

ii) To ensure good progress during the execution of the work the bidders shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4 the whole time allowed under the contract has elapsed,
1/2th of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4h of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-charge that the actual progress of the work does not confirm to
the programme to which consent has been given, the bidder shall produce, at the request of the Engineer-in-charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the work
within the time prescribed for completion. If the bidder does not submit an update programme within this period,
the Engineer-in-charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the over due programme has
been submitted. An update or the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of the activities.

v) The Engineer-in-charge's approval of the programme shall not alter the bidder's obligations. The bidders may revise
the programme and submit it to the Engineer-in-charge again at any time. A revised programme is to show the
effect of Variations and Compensation Events.

B. Extension of the Completion Date.
The time allowed for execution of the work as specified in the contract date shall be the essence of the Contract.
The execution of the work shall commence from the 15th day or such time period as mentioned in Letter of Award

after the date on which the Engineer-in-charge issues written order to commence the work or from the date of
handing over of the site whichever is latter. If the bidder commits default in conmmencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the Earnest Money Deposit and Performance Guarantee/Security Deposit absolutely.
As SOon as possible after the contract is concluded the bidder shall submit a Time and Progress Chart for each
milestone and get it approved by the Department. The chart shall be prepared indirect relation to the tme stated
in the Contract documents for completion of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of section of the work and may be amended as necessary by
agreement between the Engineer-in-charge and bidder within the limitations of time imposed in the contract
document, and further to ensure good progress during the execution of the work, the bidder shall in all cases in
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which the time allowed for any work, exceeds one month (save for special iobs for which a separate progrdnehas been agreed upon) complete the work as per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below. the bidder shall immediately give notice
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best endeavors to prevent or
make good the delay and shalldo all that may be reasonably required to the satisfaction of the Engineer-in-charge
to proceed with the work.

(0) Force majeure, or

(ü) Abnormally bad weather, or
(iiü) Serious loss or damage by fire, or
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work,

or
(V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not torming

part of the Contract.
(vi) In case a variation is issued which makes it impossible for completion to be achieved by the intended completion

date without the bidder taking steps to accelerate the remaining work and which would cause the bidder to incur
additional cost, or

(vii) Any other cause, which in the absolute discretion of the authority mentioned, in Contract date is beyond the
bidder's control.
Request for re-schedule and extension of time, to be eligible for consideration shall be made by the bidder in writing
within fourteen days of the happening of the event causing delay. The bidder may also, if practicable, indicate in

such a request the period for which extension is desired.
(vii) In any such case a fair and reasonable extension of time for completion of work may be given Such extension

Shall be communicated to the bidder by the Engineer-in-charge in writing, within 3 (three) months of the date of

receipt of such request. Non-application by the bidder for extension of time shall not be a bar for giving fair and
reasonable extension by the Engineer-in-charge and this shall be binding on the bidder.

C. Compensation for Delay.
If the bidder fails to maintain the required progress in terms of Clause "A(Time Control) or to complete the work

and clear the site on or before the contract or extended date of completion, he shall, without prejudiced to any

other right or remedy available under the law to the Government on account of such breach, pay as agreed

compensation the amount calculated at the rates stipulated below as the APD Tech. (whose decision in writing shall

be final and binding) may decide on the amount of tendered value of the work for every completed day/month (as

applicable) that the remains below that specific in Clause "A" (Time Control) or that the work remains incomplete.
This will also apply group of items for which a separate period of completion has been specified. Compensation @

1.12% per month of delay of work to be computed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Bid Value of work or to the Bid Value of the item or group of items of work for which a separate period
of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the bidder under this or any

other contract with the Government in case, the bidder does not achieve a particular milestone mentioned in

contract data, or the rescheduled milestone(s) in terms of Clause "E"(Management Meeting) the amount shown
against that milestones shall be withheld, to be adjusted against the compensation levied at the final grant of

extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without any

notice to the bidder. However, if the bidder catches up with the progress of work on the subsequent milestone(s).

the withheld amount shall be released. In case the bidder fails to make up for the delay in subsequent milestonels).
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest
Whatsoever shall be payable on such withheld amount

49. At the time of purchase of bid document the prospective bidder shall have to pay an extra amount towards VAT
49% of the cost of bid documents confirming to the rate stipulation made in the Odisha VAT Act 2004 & Rules 2005
in addition to the cost of bid document. (Not applicable)

50. If a bidder removes any Govt. Material or stores supplied to him from the site of the work in contravention of the
provision of this clause with a view to dispose of the same dishonestly, he shall be in addition to any other liability
civil or criminal arising out of the contract be liable to pay penalty equivalent to five times of the price of the
material in stock. The penalty so imposed shall be recoverable at any time from the sum that may be due than or

[71
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at any time thereafter become due to the bidder or from his security denosit or the proceeds of sale thereot. lhebidder wills responsible for the misuse, loss and damage due to anv reason whatsoever on any materials oT heDepartment supplied to him for execution of the work. In case of loss damage or misuse of the departmental
materials issued to him recovery at the rate at that time(i.e. market rate or the issue rate of the Department wnicnever will be more )will be deducted from the bills or his other dues.

51. Over and above this condition including the technical specification the terms and condition rules and reguiatiOns
and specifications laid down in Odisha detail Standard & Specification Code are also binding upon the bidder.

52. In accordance with Works Department circular no.15446 dt 1.08.2005 the intending bidder shall have to furnish the
following information in the proforma enclosed here with vide ANXETURE 'C duly certified by the Executive
Engineer or the competent authorities under whom he has executed the works in order to judge his past
performance. The bidder shall have to furnish a declaration in a separate sheet regarding conviction/imprisonment
for an offence involving moral turpitude. In the absence of such vital information the bid shall be finalised in
accordance with merit.

The onus of establishing a credential solely lies with the bidder. The Department shall in no way be held liable for
creating credentials so motto from the official records but to examine the authenticity of the credentials furnished
by the bidder along with the bid.

53. No Relationship certificate
The bidder shall have to furnish a certificate along with the bid to the effect that he is not related to any Officer in
the rank of an Asst Engineer and above in the state PWD or Asst. Secy. and above in the Water Resources
Department. If the fact subsequently proves to be false the contract willbe rescinded .the earnest money and the
total security will be forfeited and he shall be liable to make good the loss or damage resulting from such

cancellation. The proforma for no relationship certificate is enclosed herewith vide ANNEXURE'D'.
54. The bidder shall sign as a token of final acceptance of the plan, sections and agreements for the work prior to takeup the work for execution.
55. The bidder has to supply necessary labour and materials for the purpose of alignment laying whenever required at

his own cost.
56. The bidder has arrange necessary tools and plants ,vehicles „machineries such as pumps, road rollers etc required

for the eficient exe4cution of work at his own cost. The running charges of such plant and cost of consumables and
conveyance are to be borne by the bidder. The bidder shal have to furnish a list of T&P, vehicles, machineries,
which he owns in the proforma enclosed herewith, vide ANNEXURE'E'.

57. Under no circumstances, interest shall be chargeable for the dues or any additional dues, if any payable for the
Work.

58. Protection against flood.
In case of flash and untimely floods in the river during the period of execution resulting in overtopping of coffer
dam and flooding area, the bidder shall make his own arrangement at his cost to shift the machineries, equipment's,
materials, labour and departmental machineries if hired by the bidder to a safe place. The work shall have to be
resumed after receding of floods and necessary strengthening of coffer dam and the bidder at his cost willdo
dewatering. The department may consider extension of time for completion of the work if the discontinuance of
the work is beyond all reasonable attempts of the bidder to such eventualities.
The debris, sand and other materials, accuraulated in the working area during flash floods or regular floods in the
monsoon shall be removed by the bidder as required for continuing the work at his own cost. By any chance, if any

excavated portion that could not be filed with concrete by the bidder, gets filled up during monsoon perlod with

earth such removal will not be paid further. The bidder will have to re excavate the same at his own cost.
It shall be distinctly understood that it is entirely the responsibility of the bidder to make such arrangements as may

be required from time to time to protect the men, machinery materials and the work under progress and the work
for which the measurements were recorded and payment made, against damages either during working season or

during the flood season. The Department accepts no liability, What so ever for any damage or loss of men, materials.
machinery and the work if such hindrance is caused to the progress of work.
The bidder should provide at his own cost adequate protective measures to the completed works at the end of
working season or work in progress against the probable flood during monsoon till completion and handling over

the entire work.
59. During excavation of cut-off trench, centring shuttering cost and carriage of materials including all taxes to be borne

by the bidder. Only the designed sectional quantity will be paid. Dewatering from the foundation trench incuding
hire and running charges of pump will be borne by the bidder.

60. Dewatering from the foundation for bridges, culverts, buildings, canal structure, river training, work sites etc and
watering for consolidation in roads embankments whenever necessary during execution will have to be done by

the bidder and no extrapayment will be made on that acCount. The term 'dewatering' shall mean and include the
execution or operation of these items due to standing water as well as due to percolation water.
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61. Earth work
A) The earth work quantity willbe assessed from cross sections taken at suitable intervals as decided by tne
Engineer-in-charge. initial levels will be taken with reference to the benchmark, which should be kept at site till

finalization of the contract. Both the parties to the contract should sign the initial cross sections before starting the
work. Final level is to be taken and recorded in level book after completion of the work in all respect and the bidder
is to sign the final levels recorded by the Department in token of acceptance of final measurements. The plotting
of final levels should also include initial level, designed level and executed level in three distinct indelible ink. At the
time of recording of such level by the Department, the bidder shall have to deploy his qualified Engineers, so as to

assist him to witness the levels.
b) Payment for earth in banking by section measurements will be made deducting 12.5% (twelve and half) and 5%

(five percent) towards settlements if measurements are taken before monsoon and after one monsoon
respectively.
C) lf final measurements of earth is taken after two successive rainy seasons and after due settlements of earth
work, mininmum settlements allowance will be deducted on actualobservation by the ngineer in charge.

)Borrowing of approved type earth and disposal of cutting earth are at the cost and risk of the bidder. The
Department is no way liable for any damages caused to any individuals nor any extra payment shall be made to the
bidder.
e)Earth work beyond the required design section will not be paid.
f)Earth available from cutting sections should be utilised in filling section.
e)The earth work includes allleads, lift and delfts including conveyance by all means i.e, by manual ,mechanical or

both.
h)Regular reliable borrow pits witness are essential for maintenance for which the bidder shall be responsible. If he
fails to make or maintain borrow pits and witness in the reliable manner to the satisfaction of the Engineer in

charge, the later may at his option re-ensure the cubic contents of the earth on embankment and deduct from the
bill of the bidder such percentage which may be judge towards shrinkage settlements and also be in such
adjustment as he thinks fit considering all leads and payments be made in the event of entertained by the
Department on the curtailment of earth work extra leads and lifts.

62. Specification for Breach closing works in river Embankments:
AJBefore breach closing the scour pocket filled with water should be dewatered and dried The seat of the
embankment should be ploughed 8" deep before earth is put in for which no extra payment will be made.

63. Cement Concrete :

Concrete work will conform to IS-456-2000. Concrete shall consist of:

General:
Concrete shall be composed of cement, sand, coarse aggregate, water admixture (if any) as specified and well mixed
in concrete mixture by weight and brought to proper consistency. In case the quantity of concrete involved in work
is very smal, the Engineer-in-charge may allow volumetric proportioning of concrete mix for the restricted quantity.

Mixing :

Concrete shall be mixed in a mechanical mixer with a mixing time not less than 2% minutes and shall be as dense
as possible. Mixing shall be continued until there is a uniform mixing of the materials and the concrete is uniform
in colour and consistency. The time of mixing shall confirm to table 1 of IS 457-1957.

Materials:
a) Sand (Fine Aggregate)

Sand to be used in the work shall be natural and free from organic impurities, the maximum size being limit to
4.75 mm. Fineness modules shall be minimum of 2.2 and specific gravity not less than 2.5, bulkage of wet sand

shall be a maximum of 20%.

b) Coarse Aggregate
Maximum size of coarse aggregate shall be 40mm and downgraded to have well graded aggregate. Specific gravity
shall not be less than 2.5 in order to have well graded aggregate it shall conform to the following table.

I.S. Sieve

40mm

20mm

16mm

Signature of Contractor
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40mm

TABLE

95-100 100

30-70

20mm

95-100 100
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c)

12.5mm -

10mm
4.75 mm

2.36 mm

Cement

SI.

No.
1

2.

3.

SI.

No.

1
2.

Ordinary Portland cement shall be used in allcases excent in structure in saline locations where Portland Slagcement shall be used. Other essential requirement to be fulfilled by chemical analysis.Quality control organization shall be referred to conduct periodic phvsical/chemical tests of cements to ensure tnequality and such testing charges shall be borne by the bidder.

3.

Grade of
Concrete

M-10
M-15
M-20

Grade of
Concrete

instructions.

M-10

10-35

0-5

M-15
M-20

90-100 100

25-55

0-10

Table - A

207 Kg/M3
259 Kg./M3

Actual cement level required for the aggregates to be used shall be determined by laboratory test. The mix shall be
designed to produce the grade of concrete having to required workability and characteristic strength as stipulated In
the following table.

Cement level required with coarse aggregate of
maximum size (MSA) 40mm & downgraded

329 Kg./M3

Signature of Contractor
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30-70

0-10

7

Compressive test strength in N/mm3 on 150 mm
cube conducted in accordance with IS 456-2000

Minimum at 7 days

10
13.5

90-100

40-85

0-10

20mm & down graded

221 Kg./M3

228 Kg./M3

366 Kg./ M3

[10]

Minimum
28 days

N.B.:- In case of actual cement use being less than the cement level specified in Table-A, the Department shall deduct
the cost of cement from the billof the bidder at the prevailing predetermined price of cement for short consumption
of cement. In case, of actual cement used being more than that specified in Table-A. the bidder shallbe paid for extra

cement used at the predetermined price of cement. Design mix and actual cement level required shall be communicated
to the bidder from the to time in writing by the Engineer-in-charge.
64. Allreinforcement cement concrete work shall conform to Orissa Detailed Standard Specification, L.R.C. and 1.S..

Code and should proof 1:2:4 with 6 mm to 18 mm size hard broken granite chips (18mm size not exceeding to 212%)
65. Shuttering and centering shall be with seasoned non-sal wood, the inside of which should be lined with suitable

sheeting and be made leak-proof and watertight or alternative steel shuttering and centering shall be preferred.

66. Cerment concrete in roof slab beams and wherever prescribed by the Engineer-in-charge will be machine mixed and

the bidder should arrange his own concrete mixture, vibrator, pumps etc. for which no extra payment shall be

made.

10
15

67. All the quantities mentioned in the schedule are combined for ground and multi storied floors in case of multi
storied building, the rates should be through for the same

20

68. The exposed surface of all the reinforced cement concrete works should be made smooth and no extra charges for

plastering if required to any R.C.C. structures like columns, chajjas, deck slabs, walls or R.C.C. works will be paid for

the purpose.

69. The depth of foundation indicated in the drawing are provisional but these may be altered if considered necessary

in the light of the nature of soil assessed by boring which must be taken in advance of the actual execution to the

70. The thickness of cement concrete in top plugging should be as per the department drawing.

71. Concrete of strength below 812% of the required strength (as determined by actual test) shall not be accepted.
72. Materials for lining work should be used in the work only after obtaining approval of the Engineer-in-charge.
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73, Cement shall be used by bags and weight of a bag of cement being taken as 50ke or weight of one cubic meter olcement be taken as 14.42 quintals.
74. For concerting the bottom plugs of well under water the method of pouring concrete should be either with Daskets

or boxes or bags as directed by the Engineer-in-charge. 10% extra cement should be used for underwater concreting
without any extra cost to the Department.

75. Curing:

Curing of all cement workS will be done by the, bidder as per the instruction of the Engineer in-charge, at his own
cost.

76. The Department shall have the right to inspect the scaffolding and centering made for the work and reject partly or
fully such structures if found defective

77. In the event of any work tendered for under 'Food for work Programme' the payment shall be made in terms or
CASH AND / OR GRAIN in accordance with Deptt, Of Water Resources Circular No, F.C.III-3/2001/ 22859 Dt.
19.6.2001 read with DOWR resolution No, F.C. I|-59-2003/27799 dt.11.8.03 and further modifications if any. In the
works Covered under Food For Work Programme the bidder shall have to maintain Muster Rolls in support of
Payment of Wages in shape of food grain to the labourers engaged in the work. After issue of food grains by the
Department will be the bidders' exclusive responsibility for transportation, safe custody and upkeepment till the
food grains are provided to the labourers engaged in the bonafide Government work against proper
acknowledgement in Muster Rolls. The bidder shall have o bear all such incidental charges such as transportation,
storage, handling etc. and cost of empty gunny begs @ Rs.5/- per bag, the rates quoted for the work are to be
inclusive of all such charges. A Proforma of undertaking is appended to the Agreement vide ANNEXURE'B.

78. The length and section of reinforcement after it is put in position as per design will be measured for the purpose of
payment including weight of binding wire.

79. Concrete should be vibrated with skin vibrator and pan vibrator. If available, the Department willsupply these
vibrators on payment of usual hire charges.

80. It must definitely understood that the Department shall not accept any responsibility for the correctness and
completeness of the trial borings shown in the cross section.

81. The bidder should employ enough technically skilled persons incuding qualified Engineer at his own cost and risk

for supervision of the work.

82. Grubbing out roots and clearing shrub jungles, if any, will be done by the bidder for which no extra payment will be

made.

83. The bidder is entitled to be paid only at the rates quoted by him for execution of the item of work. If the bidder is

required to pay for any ancillary work for completion of the item of work confirming to the contract specification it

willbe constructed as his exclusive responsibility for specific performance of the contract and nothing extra over

and above the agreement rates will be paid.

84. The bidder shall engage local labourers on priority basis during execution of work.

85. No claim whatsoever willbe entertained for any damage caused to work during supply of water in Canal.

86. The bidder has to make good damages caused to canal banks for carriage of materials at his own cost.

87. Any damage or loss of the materials during carriage and the cost thereof are to be borne by the bidder.

88. Allfittings for doors and windows if supplied by the bidder should be of best quality and should be got approved by

the Engineer-in-charge before they are used in the work.

89. No claim will be entertained in respect of difficulties due to sand blowing met with during sinking of wells.

90, No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

91, The use of mild steel roller and pins be permitted provided these are made either or gauge-lll or IV steel in

accordance with .R.C. specification M.S. roller and pins of forge metal alternatively be turned from Railway carriage

Signature of Contractor
[11]
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and wagon axles (these may be designed according to the formula), P=D 32 where 'P' is the permissibe tootones per inch length or roller and. "D' is the diameter of the roller in inches.
92. Locks and groves shall be provided in the bearings so as prevent them from getting out of the alignment
93. For proper maintenance of metallic bearings suitably designed boxes having necessary grease for lubrication dnd

permitting easy access the bearings shall be provided to prevent dust or other foreign materials getting Into tne
barings.

94. Sliding plate bearing shall normally be form anyone metal and combination of plates of different metals wnicn are
likely to result inaction shall not be permitted, Copper plate pressed in between steel plates will not be alOwed.

95. ADDITIONAL CLAUSE TO BE INCLUDED IN THE FAIR WAGE (SAID CAUSE 34 OF CONDITIONS OF CONTRACT)
INTRODUCED IN G.O 44 VIIS. 13/62 DATED 20.2.1995.

1.a) Under the provision of the Minimum Wages Act. 1948 and the Minimum Wages (Central) Rules 1950, the Contractor
is bound to allow or cause to be allowed to the labourer directly or indirectly employed on the works one day rest Tor

six days of continuous work and pay wages at the same rates as for duty in the event of default, the Block Development

Officer concerned shall have the right to deduct the sums not paid on account of wages for weekly holidays to any

labour and pay the same to the persons entitles thereto form any money due to the Contractor.
b) The contractor shall at his own expense provide or arrange for the provision of foot wear for any labourer doing

cement mixing work and black topping of roads. The contractor has undertaken to so, Government shall be entitled to

provide the same and recover the cost from the Contractor.

2. Pay

(0) in case of delivery:

Leave pay during maternity leave will be at the rate of the worker's average daily earnings calculated on the

total wages earned on the days the full time work was done duringa period of three months immediately preceding the
date on which the given notice that she expects to be confined or at the rate of twelve annas a day whichever is greater.

(ii) In case of miscarriage:

Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work
was done during a period of three months immediately preceding the date of such miscarriage.

(tti) Conditions for the grant of maternity:

Maternity leave benefit shall be admissible to women unless she has been employed for a total period not less than 6

months immediately preceding the date on which she proceeds on leave.

This will apply only to work places which may continue a year or more.

96. Inspection and Quality Control Tests.

Except as otherwise provided in hereof all materials and workmanship, if not otherwise designated by the

specifications, shall be subject to Inspections, examination and quality control test by the Engineer-in-charge at any

and all times during manufacture and/ or constructions and at any / all places where such manufacture or

constructions are carried on. The Engineer-in-charge shall have the right to reject defective material and

workmanship or require its corrections. Rejected workmanship shallbe satisfactorily replaced with proper material

without charge thereof and the Contractor shall properly segregate and remove the rejected material from the

premises. if the Contractor fails to proceed at once with the replacement of the rejected material and/or the

construction of defective workmanship, the Engineer-in-charge may replace such material and / or correct such

workmanship and charge the cost thereof to the Contractor.

7. Substantial still photographs and / or Video recording be done by the bidder at his own cost prior to execution,

during execution, and after completion of the work as per the direction of the Engineer-in-charge and the

C.Ds./print outs thereof should be accompanied by the R/A bills and Final bill.

98. Compensation on account of idle labour and / or idle machinery for any reason whatsoever shall not be allowed

but extension of time shall be considered if the hindrance is not attributable to the bidder.

Signature of Contractor
[12]
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99. In the event of non-achievement of proportionate nrogress confirming toworks Department Circular No. 2+2
212.2005 incorporated in clause 51l of DTCN instant / appropriate action shall be initiated against the bidder for

recession of the contract under Clasuse2(b) of the F2 agreement on pavment liability of the admissible amount

from him.

100.Bidders are also required to go through each clause of PWD from F2 Agreement carefully in addition to the clauses

mentioned herein before bidding. The clauses contained in the DTCN from part and parcel of the Agreement and

also binding upon the bidder. FORCE MAJEURE

101.Should failure in performance of any part of this deed/ subseguent agreement arises from war, insurrection,

restraint imposed by Government, Act of Legislature of other authority, stoppage of hindrance in the supply of raw

materials, or fuel, explosion, accident, strike, riot, lock-out or other disorganization of labour or transport,

breakdown of machine, flood, fire, act of God, or anv inevitable or unforeseen event beyond human control directly
or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground for an

extension of time, the competent authority will allow such additional time as he considers to be justified in the

circumstances of the case. No compensation will be payable to the bidder for any loss incurred by him due to these

reasons.

102.The royalty of materials will be recovered from the work bills along with additional charges @ 130/cum as detailed

herein below in case of failure of production of proper money receipt from Revenue Department. The rates have

been extracted from Orissa Minor Minerals Concession Rules 2004. Anyamendment/modification on the following

rates shall prevail.

1.

a

2.
3.

4.
5.

6.

7
8.
9.

Sand filling
Hard fine

MATERIALS

Hard granite metal 1.R.C. Gr. Il

Hard granite metal l.R.C. Gr. ll
Hard stone metal
Hard stone boulder
Hard granite boulder

Moorum
Hard granite chips

RATE

(In Rupees)
35.00
70.00
130.00

Signature of Contractor

130.00
130.00
130.00
130.00
35.00
130.00

part of it or distributing the work between one more bidders.

UNIT

Each Cum
Each Cum
Each Cum

[13]

Each Cum
Each Cum

Each Cum

103.The authority competent to accept the bid reserves the right of accepting the bid for the whole work for a distinct

Each Cum
Each Cum

104.For the purpose of jurisdiction in the event of any dispute the contract would be deemed to have been entered into

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

Each Cum

105.The Department reserves the right to verify all statements/credentials furnished along with the bid and to inspect

the bidder's establishment/workshop so as to evaluate the bidder's capacity to execute the work and also reserves

the right to defer/reject/accept any or all the Bids without assigning any reason whatsoever. The Department shal
in no way be held liable for such action nor willmake any obligation to inform the bidder the ground for the same.

106.(MPLEMENTATION OF THE BUILDING AND OTHER CONSTN. WORKERS (R.E. & cs) ACT 1996 AND THE BUILDING

AND OTHER CONSTN. VWORKERS WELAFARE CESS ACT 1996.

The Government of India in the Ministry of Labour& Employment has enacted the building and other constn.

Workers (Regulation of Employment and Conditions of Service) Act. 1996 with the objective of regulating the
Emplovment and Conditions of Service of the Building and other constn. Workers and to provide their safety, health
and welfare measures. The Government of Orissa with a view to enforce the provisions of the Building and Other
constn, Workers 9Regulation of Employment and Conditions of Service) Act, 1996 have formulated rules namely

Block Development Officer
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the orissa Building and other Constn. Workers (Regulation of Emplovment and conditions of sevice) n

and this has been published in the Orissa Gazette vide Government Notification No. 9174-LE dt. 02.03.2006
b) In accordance with the provision under section 3(1) of the Ruilding and other construction workers welldle cess

ACt. 199b, the State Government have been pleased to order for collection of cess ( 1% of the cost of construcuon
incurred by and employer & builder which shall exclude the cost of land and any other compensation pala or
payable to a worker or his kin under the workman compensation Act 1923.

c) In the light the decision taken by the Government to enforce the provision of thebuilding and other constn,worelswelfare cess 1996 it is ordered that :
AllGovernment Departments, Public sector undertakings and other Government Departmental agencies/bodies

carrying Out any buildings or other construction works which are covered under section 2(1)(d) of the Building and
other construction workers (RE & CS) Act, 1996 shall pav 1% of the amount of the cost approved as per the tender
notification. This amount will be deducted from the bill at the time of marking pavment to the contractors and such
amount shall be remitted by way of account pavee chegue in favour of the Orissa Building and other construction
Workers Welfare Board within 30 days making payment along with a forwarding letter addressed to the Secretary
cum-Chiet Executive Officer, the Orissa Building and other Construction workers Welfare Board, Office of the Labour
Commissioner, Orissa, Bhubaneswar.

107.QUALITY CONTROL AND MONITORING UNDER DOWR.

The quality Control, Monitoring & Assessment works shall be carry out in accordance with the guidelines contained
in the codes and publications of the B.I.S. (Appended) on different subjects read with relevant provisions of any

technical manual issued by the department from time to time on the subject of standards and quality of different

items of wrk. The Quality Control and Monitoring Organizations in DOWR s proposed to be a 2 tier one as

described below.

Quality Control, Monitoring and Assurance by Implementing Agency (/A) & Project Implementing Unit (PIU)

LA. is the contractor executing the work.

P.l.U. covers the field Executive Engineer, E.E. Quantity Control Division of the Project, CRO, Quality Control

Division for territorial field works.
II. State Quality Monitoring cell (SQMC)

Engineer-in-Chief, (P & D) shall be the Chairman of SQMC. The following may be the member of the Cell.

i) C.E., Designs & Research (to be renamed as C.E., Designs, Research &

Quality Control
C.E., Minor Irrigation

-

Member
Member.

ii) Director, Research (to be renamed as Director, Research & Quality Control
Nodal Officer.

SOMC with the held of experts from the following fields will go ahead with the mission.
a) Retired Engineers of the State Government.

b) Retired Experts from Govt. Engineering Colleges.

A panel of experts is to be formed and approved by the Government. Their service will be utilized as and when
required on day-to-day basis by the Director, Research and Quality Control the nodal officer of the Cell.

a. Quality Control & Assurance by the Implementing Agency (Contractor)
It shall be the prime responsibility of the implementing Agency (the contractor) to ensure the guality of the
materials to be used, quality of works to be executed as well as the quality of the finished products as Der the
specification.
The IA (for works costing Rs. 10.00 lakhs and above shall set up a field QC laboratory and appoint qualified
personnel for testing of samples.

Signature of Contractor

The LA. will be responsible for safety in construction, which includes watching lightening insurance, health and
environmental protection.

[14]
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The I.A. shall produce test results/test certificate of the materials used in the works and test resuitS O Co

and of the finished products as specified. The test results/certificates are to be scrutinized by the t.

clearing the bills.

The l.A. shall take up the quality control tests i.e. tests for fine aggregate/course aggregate etc.in the appoe
laboratory of his own cost & produce the test results.
In case of any doubt or in absence of the test certificate for the quality of materials, the Engineer-in-charge o e

Work may take up the test at Laboratories of either Central Govt./State Govt./ PSUs/Govt. Institutes on pre o

TIrms Tocated nearby. The pre GST Firms are to be approved by the Government for various works. The expense or

tests are to be borne by the .A.

108.MINIMUM QUALIFYING CRITERIA.

The work bills may be passed and paid if the quality criteria are full satisfied.

a) Satistactorily completed (not less than of the oiginal contract value) as a prime contractor i.e., value not less than

Rs.46.80 Lakhs at 2023 price level (Attested copy of certificate of authenticity is to be enclosed from the concerned

Block Development Officer. Weightage of 10% per year shall be given on cost of completed works of previous year

to bring them to 2023 price level. Failure to submit proof in support will result non responsive of the tender.

Sl.

No.

b) The bidder should produce documentary evidence regarding availability of the following machineries and

equipment's in working condition required for execution of the work (either owned in his name or obtained on hire

purchase scheme or by hiring from the reputed firms/contractors' firms). If the machineries are to be procured for

specific period for completion of the work on lease/mental basis than a copy of registered MOU must attached.

Failure to attach the documentary evidence in support of availability of required machineries may result in non

responsive for tender.

1

SI.

No.

1.

2.

3.

4.

5.

6.

7

Name of the equipment

Excavator

2

Tipper/ Truck

Concrete Mixture

Concrete Vibrator

H.P. Pump

Water tanker

ANNEXURE– A'

500 sgm shuttering material steel or ply wood

Name of

the Work

Signature of Contractor

c) Sub-contractors experience and resources shall not be taken into account in determining the bidder's compliance

with the qualifying criteria.

DESCRIPTION OF WORK PUT TO BID

Value of

work.
Addl. Place of
sale & receipt.

5

Number required

Security
deposit

1

2

2

2

1

1

ANNEXURE -B'
6

[15]

Amount in Rupees.

Cost of bid

document

Undertaking to pay minimum wages to the Laboure's.

Period of
Completion

Class of
bidder

entitled for
the bid

Block Bevelopment Oficer
BINKA



(Refer clause 45 read with clause 87 of DTCN.)I undertake to pay minimum wages per day as admissible to the labourersDevelopment officer is satisfied that the minimum wages confirmingtotheMinimum Wages ACt iovethe differential amount, of which the decision of the Block Development Officer shall be final, conclusive and binding
upon me, shall also become deductable from the bill(s) that has / have become due or may become due to me, for

payment to the labourers who were under paid, in such manner as he B.D.0. may deem proper. The disbursement of

minimum wages to the labourers means and includes the payment in shape of Cash / Food grain or bot oll pop
aCknowiedgement in the Muster Rolls maintained by me, Ifurther undertake to be accountable to the Department In

accordance with the text of Clause 87 of DTCN in the event of works taken up under food for Programme woin

ANNEXURE – C

1,

2.

3.

5.

6.

4. Licensing Authority:

7.

Sl.

9.

Name of the Contractor:

Registration No. and Date:

Class of Contractor:

License valid up to :

Details of work executed:

No.

1 |2

Jobs under
execution

Agreement

3

amount

Whether the quality of construction is satisfactory:

Date of
commencement

4

10. Amount of reduced rate itemns, if any:

(i)

PERFORMANCE RECORD OF CONTRACTOR

(refer Clause 59 of D.T.C.N.)

Whether the contractor has deployed requisite machineries & personnel.

(details of machinery and personnel deployed):

(i)

Last three years, if yes, the details, thereof:

8. Whether the contractor has employed qualified Engineers during execution of the work(s)

12. Whether the contractor has abandoned any work in the

11. Whether the contractor has capability to make good the loss in time:

In the past if yes, the details thereof:

Signature of Contractor

13. Whether the contractor has entered into any litigation

14. Comments on the capabilities of the contractor.

Technical Proficiency.

Stipulated/
actual date

of

completion

Financial soundness

5

Signature of the Bidder

Whether work
is progressing

as per
programme

(Percentage of
progress)

[16]

engaged by me. In case the Block

Reasons
for delay

if any

7 8

Amount
compensation

levied for
delayed

completion if

any.

Block Development Officer
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1

2

4

5

(iv)

(v)

To

Name of the Certifying Officer

With Official Seal.

Sub:

Sir,

Mobilization of adequate T&P

Mobilization of man power

General behavior.

I/we do hereby certify that i/We am/are not related to any officer of P.W.D. of the rank of Asst. Engineer and

above and any officer of the rank of Asst. Security and above in the Panchayat Raj Department I/We am/are aware that

if facts subsequently proved to be false my/our contract will be rescinded with forfeiture of EMD & Security Deposit and

I/We shall be liable to make good the loss or damages resulting from such cancellation.

S.
No.

1

Certificate of no relationship as per Clause 60 of DTCN.

THE BLOCK DEVELOPMENT OFFICER

BINKA, SUBARNAPUR.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

List of T & P/Machineries/Vehicles.

As required under Clause No.63 of the Detailed Tender Call Notice, I am to furnish herewith the above

information as mentioned below so as assess my capability to execute the work.

Details of T & P/ Machineries/
Vehicles the bidder owns

2

List of T & P/Machineries/Vehicles

Make

Signature of the Bidder.

3

Signature of Contractor

INSTRUCTIONS TO BIDDER

Only "percentage quoted bid" of the bidder shall be considered.

Signature of the Bidder

Year of
manufacture

Percentage quoted by the bidder shall be accurately filled in words and figure.

[17]

ANNEXURE–'D'

ANNEXUREE'

Yours faithfully

Signature of the Bidder

If any discrepancy is found between words and figure, rate quoted in words shall be taken as correct.

Number
(Unit)

5

If anydiscrepancy is found in the percentage quoted in "percentage excess or less" and "Total amount quoted by

the bidder" than the percentage shall be taken as accordingly the bid price shall be corrected which would be
binding upon the bidder.
If the bidder quoted the percentage without mentioning excess or less and not supported with corresponding
amount will be treated as excess.

BINKA

Block Development Officer



7

(For Office use only.)
Number of over writings

Number of corrections

Number of omissions

EMD

GST

The bidder shall write the percentage in excess or less up to one decimal point only. If the bidder writes the
percentage up to two or more decimal point 1st decimal point shall only be considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer opening the bid should
record the omission and the bid will be rejected.

PAN CARD

NRC

Affidavit

Labour License

Sold on Payment of Rs........s.. Rupees..

shape of D.D. bearing nO....... ..dt..

towards cost of tender paper vide M/R No.....

Signature of Con tractor

. including GST @18.00%

4.s..Dt.....

only in

[18]
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SI.

No

1

1.

2.

Letter no

4.

OFFICE OF THE PANCHAYAT SAMITI: BINKA
At/ Po. -BINKA, Dist.- SUBARNAPUR,Odisha

E-Mail-ori-binka@nic.in

The Block Development Officer, BINKA Invites percentage rate bid tender on behalf of Governor of Odisha frorm registered and
eligible CivilContractor of the state PWD (R&B)/WR/Rural Works/MI/CPWD for the following work eventually to be drawn up in

the PWD PIForm in confirming with the detailed Tender Call Notice.

3364

5

Bid Identification No. 0) /a024-AS

Name of the Work

INVITATIONS FOR BIDS (IFB)

2

CONSTRUCTION OF ADDITIONAL CLASS

ROOM AT NUAPALIUPPER PRY SCHOOL

OF N.A.C. BINKA, OF BINKA BLOCK

CONSTRUCTION OF ADDITIONAL CLASS

ROOM AT SINGHIJUBA UPPER PRY

SCHOOL OF BINKA BLOCK

CONSTRUCTION OF ADDITIONAL CLASS

ROOM AT Shri Gopalji Nodal High School

Sindurpur OF BINKA BLOCK

Approx.
Value of the work

(Rs. In

Lakhs)

3

Rs.12,47,689.26/

From 5% & above and below 10%

Rs.12,47,689.26/

Date- 23-09-o4

Rs.13,35,910/

BDO BINKA

:

Class of

Bidder

'C'& 'D'

'C' & 'D'

'C'& 'D'

EMD in

Rupees

5

Rs.12476/

Rs.12476/

Rs.13359/

Cost of Bid

Document (in

Rupees)

6

6,000

6,000

6,000

Period
of

Complet
ion

4 (SIX)

calendar
months

Cost of Tender Paper: Bids must be accompanied by paper cost of the tender amount specified for each work in

the table (Col No.6). the paper cost is to be pledge in shape of bank draft (non-refundable) in favour of BDO, BINKA,

and payable at -BINKA.

3. Sale and Receipt of Tender Paper: The sale of the Bid documents will be made from the date of publication i.e.

from dt: 24.09.2024 to 03.10.2024 up to 5.00 P.M. from dist website (https://subarnapur.odisha.gov.in) Bid

should be received at the Office of the Block Development Officer, BINKA, Subarnapur, PIN-767019 through Speed

post/Regd. Post only (No tender paper will receive by hand service) and super scribed as "NAME OF THE WORK"

BID IDENTIFICATION NO- B.D.O, BINKA. (Written in Capital letter) on the Body of cover. The last date of receipt of

the bid documents will be dt: 04.10.2024 up to 05.00. P.M.

4 (SIX)

calendar
months

Earnest Money Deposit: The bid must be accompanied with E.M.D amount as specified against each work in shape

of NSC/POTD/KVP/POSB/Fixed Deposit receipt of the scheduled commercial bank duly pledged in favour of BDO,

BINKA.

4 (SIX)

calendar
months

Date of Opening of the tender Paper: The Bids willopen on Dt. 05.10.2024 at 11.00 A.M.at the, Conference Hall,

Panchayat Samiti, BINKA, SUBARNAPUR in the presence of the bidders who wish to attend. If the office happens

to be closed (holiday) on the date of receipt/opening of the bids as specified, the bids will be received/opened on

the next working day at the same time and venue without further notice. However, date of tender paper opening

may be postponed as per the convenience of the authority by intimating all the concerned tenderers through notice

affixing to notice board at Office of the Block Development Officer, BNKA, Subarnapur.

Additional Performance Security Deposit: Additional Performance Security shall be obtained from the bidder when

the bid amount is less than the estimated cost put to tenders per works dept. Letter No. 4710 .dt 12.04.2022 In

such an event, only the successful bidder who has quoted less bid price/rates than the estimate cost put to tender

shall have to furnish the exact amount of differential cost i.e., Estimated cost put to tender minus the quoted

amount as additional performance security (APS) in shape of N.S.c/K.V.P/Postal time deposit pass book/Term

Deposit receipt duly pledged in favour of BDO, BINKA within 7(seven) days, otherwise the bid shall be cancelled

and the security deposit shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

No Additional Performance Security
Bellow 5%

7

50% of (Difference between estimated cost put to tender and
Bid amount.

1



From 10% and above

6.

OFFICE OF THE PANCHAYAT SAMITI: BINKA
At/Po. -BINKA, Dist.- SUBARNAPUR, Odisha

E-Mail-ori-binka@nic.in

9.

:

The following Documents should be furnished with the tender paper failing which the tender is liable for Rejection.

A) EMD Pledged in favour of BDO BINKA.

B) Self Attested copy of valid Contractor Registration Certificate.

150% of (Difference between estimated cost put to tender

and Bid amount.

C) Self Attested copy of valid Pan Card & GST Certificate.

D) SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy

Of Cast certificate.
E) Bank Draft towards cost of Tender paper in favour of BDO, BINKA.

F) P.H Contractor should submit original Affidavit in support of PH certificate regarding EMD

G) An Affidavit in support of the authority of documents including no relation certificate should be attached

with Tender Paper.

7. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit as

regards, the fact of availing award of work without submission of EMD/ISD during the current financial year. He

should also produce original contract licence at the time of opening of tender document to make necessary entry

to that effect as such facilities are limited to three participations in tender during a financial year. Otherwise, their

tender will be liable for rejection.

The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of caste

certificate and attested copy of caste certificate, otherwise their tender will be liable for rejection.

G.S.T. as applicable shall be paid extra over and above the work value. The Contractor shall however be required

to submit the TAX INVOICE along with the R.A./final bill released of the G.S.T. amount by the department.

10. Shortfall of any required documents, Tender paper is liable for rejection.

Exemption.

12. Other details can be seen in the bidding document.

11. A bidder can submit only one tender paper for a particular work. Submission of more than one tender paper by a

bidder for a particular tender will liable for rejection of all such tender papers.

13. The bidder should apply separately for each project.

14. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

Memo No.3365 /Date.23-09-202y

15. Bid documents will be available at District NIC website i.e. https://subarnapur.odisha.gov.in and will

be accompanied by the paper cost of the Tender paper in shape of Demand Draft Payable at BINKA, Subarnapur

and DTCN with all required documents of bidder as mentioned in Tender call Notice to be sent to the Office of the

Block Development Officer, BINKA.

Memo No.3366 /Date. 23-09-2022

Block Devetopmtent officer,

BINKA, Subarnapur

Copy in duplicate forwarded to the Joint Director (Advertisement), 1&P.R.Deptt.Bhubaneswar for information and

necessary action. It is requested to please arrange for publication of above tender notice in two local Oriya Dailies on or before dt.

10.04.2023. The complementary copies for the same be sent to this office for record.

Block Development Officer,

BINKA, Subarnapur

Copy to the Collector & District Magistrate, Subarnapur / Superintendent of Police, Subarnapur / Project Director-cum

EO, Zilla Parishad, Subarnapur/CDM & PHO, Subarnapur/Superintending Engineer, Irrg. Circle, SUBARNAPUR /Executive Engineer,

MJ. Division, SUBARNAPUR, Superintending Engineer/Executive Engineer, (R&B) Division, SUBARNAPUR/ / N.H. Division.

SUBARNAPUR/Executive Engineer, Subarnapur Irrigation Division, SUBARNAPUR/ Executive Engineer, R.W.S&s Division.

SUBARNAPUR/ Superintending Engineer, RWD,SUBARNAPUR/, Executive Officer, SUBARNAPUR Municipality for information and

wide circulation.
2



Memo No.

Memo No.

/Date.
Copy to Alltender committee members for information and requested to present for opening of the tenders in the given

date, time & Venue.

Subarnapur.

OFFICE OF THEPANCHAYAT SAMITI: BINKA
At/ Po. -BINKA, Dist.- SUBARNAPUR, Odisha

E-Mail-ori-binka@nic.in

/Date.

Block Develptnet otficer,

BINKA,Subarnapur

Block Deyeopheht Officer,

BINKA, Subarnapur

Copy to office Notice Board, tender file & C.P BINKA Block for assist for uploading the DTCN and bid documents at NiC,

Block Developna
BINKA, Subarnapur

3


