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GOVERNMENT OF ODISHA
PANCHAYATI RAJ & DRINKING WATERDEPARTMENT
PANCHAYAT SAMITI, TARBHA
DISTRICT: SUBARNAPUR

BID DOCUMENT

FOR THE WORK

Repair maintenance of KGBV Hostal Building Atasingha UPS,
Head of Account: Samagra Shiksha Abhiyan 2025-26

Value of Work: Rs.21,13,608/

(Rupees Twenty one lakh thirteen thousands six hundred eight) only

=
BLOCK DEVE}. "MENT OFFICER
TARBHA
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Panchayati Raj & Drinking Water Department
PANCHAYAT SAMITI OFFICE, TARBHA DIST.SUBARNAPUR
INVITATION FOR BIDS
Tender Notice No. 3u2/ Date: \5 . {|. )G

TENDER CALL NOTICE
Block Development Officer Tarbha on behalf of Government of Odisha invites sealed tenders in single cover
system from the intending bidders for execution of works mentioned in the table below. The eligible
contractors registered with the State Government and contractors of equivalent Grade / Class registered
with Central Government / M.E.S. / Railways or other Licensing Authorities for execution of Civil works on
production of definite proof from the appropriate authority can participate in the Bid.

v |
:'- ) Value of SECUMt | render Period of | Class of |
o Scheme alue o y .
P ost | Completio | Contrac
Name of the work Work (Rs.) | (EMD) a;::r C p :
s.) n or
(Rs.)
1 2 3 4 5 6 7 8
. | Repair maintenance of g gmonths | e ¢
<f=1s amagra 21,13,608 :
KGBV Hostal Building Shiks%a : ! 2136/ | 6,000- with LT
. License
Atasingha UPS Abhiyan een

B. The Tender Call Notice,

DTCN with tender document can be down loaded from the District Portal
www.subarnapur.nic.in. )

D. BID must be accompanied by EMD/BID security of the amount as specified for the work Column No-5 of the
above table, duly pledged in favour of Block Development Officer, Tarbha. BID security will have to be in any
one of forms as specified in the bidding documents i.e. T.D.R from any Nationalized Bank. BID must be
accompanied with valid PAN card, valid GSTIN registration certificate & Contractors Registration Certificate.

E. The tender document completing in all respect will be received in the office of the Block Development

Officer, Tarbha from. 15.11.25 to 03-12.2025 up to 3.00 PM through Registered /Speed Post. The documents
must be superscripted as “Name of the work with location”.

Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days
BID shall be cancelled and the security deposit shall be forfeited.

G. The intending tenderer (s) should have-
Rescinded during the last five years,

H. Less than 02 bids will not be opened.

. The Block Development Officer, Tarbha reserves the right to reject any or
any reasons .Other details can be seen in the BID document,

not abandoned any work nor their contract should have been

all the tenders without assigning

S

¢
Contractor nt Ol'ﬁccr,Tarbha.

Block Dcvclopﬁ)
///
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MemoNo. ¢FW3 br..\5.])- Q025

Copy to the DI & PRO, Subarnapur / DIO, NIC, Subarnapur for information & necessary action. The

DIO, NIC, Subarnapur is requested to publish /upload both the DTCN in official website for wide circulation.

T\
(4
Block De op‘ment Officer

Tarbha

MemoNo.LFyy  Dt.t5..1l- Q02>
Copy submitted to the Collector & District Magistrate, Subarnapur/CDO-cum-EO, Zillaprishad,

Subarnapur / Sub- Collector Sonepur/ Sub- Collector Birmaharajpur/ All District Level Officers,Subarnapur/All
BDOs, All Tahasildars of Subarnapur District/CDMO Subarnapur / EO NAC Tarbha/CDPO, Tarbha/ Notice

Board Tarbha Block/ Case record for information and wide circulation.

Aoy
Contractor Block Develop /onf Ofticer, Tarbha.
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TERMSé& CONDITION

BID must be accompanied by BID security (EMD-1%) of the amount specified for the work in the table
above in any one of the forms as specified in the bidding document, TDR of any Nationalized Bank
Payable at Tarbha duly pledged in favour of the Block Development Officer, Tarbha. Bids must also be

‘ accompanied by self-attested Xerox copies of GSTIN registration certificate, PAN card and valid
contract registration certificate, and all others up to date.
2. Bids must be accompanied with cost of tender document as per Col.No.6 as specified, in shape of

demand draft towards BID cost issued from any Nationalized Bank, in favour of Block Development
Officer, Tarbha payable at Tarbha.

3. The BID should be submitted for the work and BID documents should be communicated to the Block
Development Officer, Tarbha At-PO Tarbha, District-Subarnapur, Odisha PIN-767016 in single sealed
cover of A4 size Paper as per check List, by Regd. Post/ /Speed Post on or before the schedule date and
time.

4, The BID will be opened on the dt.04.12.2025 at 4.00 P.M in the Office of the undersigned, in presence
of the members of tender committee of Block Development Officer, Tarbha and the bidders or their
authorized agent who wish to attend at the meeting hall of Panchayat Samiti Office, Tarbha.

5. During the time of opening & verification, the original documents must be produced for verification,
failing which the tender will be rejected. If the Office happens to be closed on the date of receipt of the
bids as specified the bids will be received and opened on the next working day at the same time and
venue respectively.

6. In case of Engineer contactors seeking exemption of E.M.D. in this work are instructed to produce an
affidavit regarding his list of works awarded during financial year 2024-25 with exemption of EMM.D.
7. Schedule Caste & Scheduled Tribe Tenderers will be given price preference where their tenders are

within 10% of the rate quoted by the lowest tenderer, for any work, the work may be considered for
award to him / them at the lowest tendered rate. (To avail of this benefit Bidder must be submit an
affidavit along with the caste certificate while submitting the tender paper).

8. No relation certificate in shape of affidavit in original shall be produced along with the tender paper
without which the tender will be liable for rejection.
9. The tenderers while submitting tender shall furnish an affidavit along with the tender about the

authenticity of the tender documents including E.M.D. The conditional tender will not be accepted on

any circumstances by the authority.
10.  The Block Development Officer, Tarbha reserves the right to reject any or all the tenders without

assigning any reason thereof.

I1. The bidders shall carefully study the Tender Schedule applicable to the contract and all documents which
will form a part of the agreement to be entered into by the accepted bidder and detailed specification for
Odisha and other relevant specifications and Tender Schedule which are available at
www.subarnapur.nic.in . Complaint at a future date that plans and specifications have not been seen by
the bidders cannot be entertained.

12. The Tender Schedule furnished with the BID are tentative and subject to revision or modification during
the execution as per actual necessity. But the tendered rates quoted by the bidder will hold well in case of
such modification and shall in no way invalidate the contract and no extra monetary compensation will
be entertained. The work shall however be executed as per final approved Tender Schedule to be issued
by the Engineer-in-charge as and when required.

Contractor Block Developpfent Officer, Tarbha.
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All rates should be for finished item of works mentioned in the tender schedules.

The bidder should quote the % percentage rates over the amount put to tender both in figure and
words for the work.

Every bidder is expected before quoting his/her rates to inspect the proposed work site and should
also inspect the quarries and approach roads to quarries and satisfies him/her about the quality and
availability of materials. Complaints at future date that the availability of materials at quarrics has
been misjudged cannot be entertained.

16.  The bidder may at his option quote reasonable % percentage rate for the work carefully during fill
up so that it should not be unworkable during execution.

17.  The BID containing the extraneous conditions not covered by the DTCN are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording
will not be accepted.

18.  The authority reserves the right to reject any or all the bids received without assigning any reasons

thereof what so ever.

19. As per Works Department Memorandum No.12366 dt.08/11/2013, if the rate quoted by the bidder is
more than 15% of the tender amount, then such a BID shall be rejected and tender shall be finalized
basing on the merits of rest bids. But if more than one BID is quoted at 14.99%(Decimals up to two
numbers will be taken for all practical purpose)less than the estimated cost, the tender accepting
authority will finalize the tender through the transparent lottery system, where all bidders/their
authorized representatives, the Block Development Officer Tarbha with the members of Tender

Committee will present.

20. Bids not accompanied by required amount of Tender paper cost, E.M.D or exemption order as per
Works Department Memorandum No.288838, dt.18.12.95 will be summarily rejected.
21. The earnest money will be retained in the case of successful bidder and will be dealt with as per the

terms and conditions of the O.P.W.D. Code and will not carry any interest. The earnest money of
the un-successful bidders will be refunded on application after the BID is finally accepted.

22. The BID documents received after due date and time will not be entertained.

23. NO RELATION CERTIFICATE: - The bidder shall furnish a certificate along with the tender to the
effect that he/she is not related to any Officer in the rank of Asst. Engineer, B.D.O., Under Secretary
and above in Panchayati Raj Department. If the fact subsequently proved to be false, the contract is
liable to be rescinded. The earnest money and total security will be forfeited.

24. WORK EXPERIENECE

(i) Each tenderer is to submit along with tender a note regarding his experience on construction
of similar nature of work. (Applicable only for works costing Rs.50 lakhs and
above).The above information should be certified by the concerned authority not below the

rank of Executive Engineer. ' o ‘
(i) ~ The prospective applicant in its name should furnish list of similar nature of works executed

in Schedule-D-I satisfactorily completed and list of works in progress in Schedule-D-II. The
certificate to be furnished by the employer not below the rank of BDO Tarbha.

25. No bidder will be permitted to furnish their BID in their own manuscript paper.

7

Contractor Block Developtert Officer, Tarbha.
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The bidder whose BID is selected for acceptance and who has no fixed deposit with the Govt. of
Odisha, shall within a period of seven days upon written intimation being given to him/her BID make
an Initial Security Deposit (ISD) @ 1% of the tendered amount in the form of Demand Draft of any
nationalized bank and in no other form so that the EMD and ISD will be 2% (two percent) of the
tendered amount and sign the agreement in the P.W.D form F2 (Schedule XLV No.61) for the
fulfillment of the contract in the “Office of the BDO Tarbha” The security deposit together with the
earnest money and the amount withheld according to the provision of F2 agreement shall be retained
as security for the due fulfillment of this contract. Failure to enter into the required agreement and to
make the security deposits as above shall entail forfeiture of the E.M.D. No BIDshall be finally
accepted until the required amount of security money is deposited. The written agreement to be
entered into between the contractor and the Govt. shall be the foundation of the rights of both the
parties and the contract shall be deemed to be incomplete until the agreement has first been signed by
the Contractor and then by the proper Officer authorized to enter into the contract on behalf of the
Govt. As concurred by Law Department and Finance Department in their U.O.R. No.848, Dt.
21.05.97, J.O.R. No.202, W.F.D., dated.6.03.98 respectively the E.M.D. will be forfeited in the case,
where the bidders back out from the offer before acceptance of the BID by the competent authority.
The security will be refunded six months after completion of the work and payment of the final bill
and will not carry any interest.

27. U/S.12 of Contract Labour (Regulation and Abolition Act, 1970) the Contractor, who undertakes
execution of work through labour, should produce valid license from Licensing Authority of Labour

Department.
28. The Contractor shall be liable to fully indemnify the department of any compensation under Workmen

Compensation Act VIII of 1993 on account of the Workmen employed by the Contractor and full amount
of compensation paid will be recovered from the Contractor.

29. The bidders are required to abide by the fair wages clause as introduced by the Govt. of Odisha and will
not pay less than the fair wages fixed by the Govt. to the labourer engaged by him/her for the work.

30. The contractor shall quote there % percentage both in words and figures and put their signature on every

over writings. A
(a)When there is discrepancy between the rates in figures and in words, the rate quoted in words will

be taken as correct. '
31. The length and sizes of the M.S. or Tor steel are to be procured by the contractor and should be TATA

TISCON / SAIL or any rod approved by the Zillaprishad, Subarnapur.
32. No part of the contract shall sublet without writing permission of the BDO, Tarbha and CDO-cum-EO,

Zillaparishad, Subarnapur or transfer be made by power of attorney authorizing other to receive payment

on the contractor’s behalf.
33. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak

proof and water tight.

34. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work
and can reject partly or fully such structures if found defective in their opinion.

35. Concrete should be machine mixed unless otherwise ordered in writing by the Additional Executive
Officer(Technical), Zilla parishad, Subarnapur, . The contractor should arrange his own concrete mixer,
vibrator, and pumps etc, for this purpose at his own cost.

36. Only ACC/Konark/ Ultratech cement (OPC &PPC) are to be used and weight of each cement bag being
taken as 50 Kg. and Cost of empty cement Bag will be recovered @ Rs 3.50/bag or as per S.R.(P.W.D).

Contractor Block Developmgfit Officer, Tarbha.
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37. In case of any complaint by the laborers working about the non-payment of his/her wages as per latgst
minimum wages Act, the B.D.O., will have the right to investigate and if the contractor is found to be nz
default, he/she may recover such amount due from the Contractor and pay such amount to the laborf-:b
dircctly under intimation to the local labour Officer of the Govt. The contractor shall not employ child
labour. The decision of the B.D.O. is final and binding on the contractor.

38. No compensation will be paid by the Department for any damage done by rain, flood, cyclone, and tide
or by any other natural calamities during the execution of the work.

39. It should be understood clearly that no claim whatsoever will be entertained in regard to extra items of
work or extra quantity of any item besides estimated amount, unless written order is obtamf:d from
the BDO and rates settled before the extra items of work or extra quantity of any item of work is taken
up.

40). Trl)qc bidder shall have to abide by the C.P.W.D. Safety Code Rules introduced by the Govt. of India,
Ministry of Works Housing and Supply in their standing order No.44150 dt. 25.11.1957.

41. The Contractor shall bear various incidentals, sundries and contingencies necessitated by the work in full
within the following or similar category.

(a) Rent, Royalties and other charges of materials, Octroj duty, all other taxes including GSTIN,
ferry tolls, conveyance charges and other cost on account of land and building including
temporary building and construction of service road and diversion road and its’ maintenance till
completion of the work as required by the Contractor for collection of materials, storage,
housing of staff or other purpose of the work. No bidder will however be liable to pay Govt. for
temporary occupation of land owned by Govt. at the site of work.

(b) Labour Camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements there in to the satisfaction of the local health authorities.

(c) Suitable water supply including pipe water supply wherever available for the staff and labour as
well as for the work.

(d) Fees and duties levied by the Municipal Canal or water supply authorities.
(e) Suitable equipment and watering apparatus for the labour engaged in risky operation and
medical aid to the labourer engaged for the work.

(f) Suitable fencing, barriers, signals including electric signals where necessary at work and
approaches in order to protect public and employees from accident. ’

(g) Compensation including cost of any suit for injury to persons or property due to neglect of any
major precautions also becomes payable due to opr=ration of the workmen compensation Act,

ge adequate lighting arrangement for the work wherever necessary
at his own cost. i

42. No payment will be made for bench marks, level pillars
where required. The rates to be quoted should be for the
all materials and incidental item of works.

43. All preliminary works such as Vats, mixing platform etc. are to be done by the Contractor at his own
cost.

profiles and benching and leveling

finished items of work inclusive of carriage of

ange the materials like steel, cement, paint, shutters

t his own cost for completion of the work with the time schedule. No extension
the Contractor due to delay in procurement of materials,

quality and specification a
of time will be granted to
45. The department wil| hay

-sn-ever and the cost of suc

at stock issue rates or market rates whichever is higher.

Contractor
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47. If the Contractor removes Govt. materials supplied to him/her from the work site with a view to dispos;:

of the same dishonestly, he shall be in addition to any other liability Civil or criminal arising out of his
contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any
time from any sum that may then or at any time thereafter become due to the Contractor or from his/her
security deposit or from the proceeds of sale thereof.

The selected Contractor may take delivery of departmental supply according to his need for the work
issued by the Department subject to the availability of the materials. The Contractor shall make all
arrangement for proper storage of materials but no cost for raising shed for storage, pay of watchman etc.
will be borne by the Department. The department is not responsible for considering the theft of materials
at site. It is contractor’s risk. Under any such plea if the Contractor stops the work, he/she shall have to
pay the full penalty as per Clause of F2 agreement,

After the work is finished all surplus materials and debris’s should be removed 100 meters clear ways
from work site. Preliminary works such as Vats, mixing platform etc. should be dismantled and all

materials removed from the work site and premises left neat and clean and this should be inclusive of the
rates.

48.

49.

50. The contractor should at his/her own cost arrange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance. The machineries, if available, with the department may be supplied on hire as per charges
fixed by the Department.

51. The depth of foundation indicated on the Tender Schedule are provisional but these may be altered if
necessary in the light of the nature of strata indicated by boring which must be taken in advance of actual
execution of the foundation.

52. The stack of road metal and moorum will be measured in box heaps of 1.50 X 1.50 X 0.50 M which will
be taken as 1.5 X 1.5 X 0.44 M = One Cum. The soling stone will be measured in the suitable stacks
with deduction for voids @ 1/6™ of volume or more depending upon the looseness of stacking which

would be determined on actual observation and deduction. No claim for carriage of water what so ever
will be entertained.

53. Items of works not covered by the tender notice shall be

and those not covered by the said schedule of rates w
Competent Authority.

54.0n no account, the contract work should be sublet to anybody without the prior approval of the
Department. In such an event the Contract may be rescinded.

55. Dewatering from the foundation of bridges, culverts, buildings worksites etc
consolidation in roads embankments when and wher
the contractor and no extra payment will be made.

56. Number of tests as specified in I.R.C/MORT & H/LS.I. specification required for the construction of
road/bridges/buildings or any other structural works will be conducted in any Govt. laboratories or
reputed material testing laboratory as to be decided by the Engineer in-charge. Testing charges including
expenditure for collection/transportation of samples/specimens etc. will be borne by the Contractor. The
collection of samples and testing are to be conducted for both prior to execution as may be directed by
the Engineer in-charge and on both the accounts the cost shall be borne by the Contractor.

57. Any damages caused by natural calamities should be repaired by the Contractor at his own cost. The

Department will not be any way responsible for the same and will not pay any cost towards the repair
done by the Contractor.

58. Over and above these conditions, th
laid down in Odisha Detailed Stand

paid at the current schedule of rates of the State
ill be paid on actual analysis approved by the

- and watering for
€ necessary during execution will have to be done by

¢ terms and conditions and rules and regulations

down ard Specification, Odisha P,W.D. Code, Bridge Code and MORT &H
specifications with latest revision/ amendment are also binding on the part of the C

ontractor,
59. The contractor shall supply sample of all materials before procurement for the work for testing and
acceptance as may be required by the Engineer in-charge.

Contractor Block Develm/ { Officer, Tarbha,
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a. Force major, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing

work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

[Vi=]

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed
on per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
63. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
In case of the 1** lowest tendered or even the next lowest tendered withdraw in series one by one,
thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.

Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the
tender.

64. The authority reserves the right for payment subject to availability of funds in concerned Head of
account.

Contractor Block Dcvclomnﬁﬁ(ﬂ‘mbha.

C} Scanned with OKEN Scanner



60. The contractor has to arrange the land required for borrowing earth if necessary for the road work at

his/her cost. No extra payment by the Department will be made on this account and no claim what so

ever will be entertained on this ground. The rates quoted by the Contractor should be inclusive of all
such charges.

61. The information furnished must be sufficient to show that the applicant is capable in all respects to

successfully complete the envisaged work.

62. TIME CONTROL:-

A. Progress of work and Re-scheduling programme.

(i). The BDO Tarbha shall issue the letter of Acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the BID process and commencement of the contract.

(i)Within 15 days of issue of the letter of acceptance, the contractor shall submit to the BDO Tarbha for
approval a Programme commensurate to Clause no. B showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flow forecast.

B. The Contractor shall submit a Bar Chart of the work before commencement of the Work.

(1). An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work including any
changes to the sequence of the activities

(ii). The BDO Tarbha’s approval of the Programme shall not alter the Contractor’s obligations. The
Contractor may revise the Programme and submit it to the BDO Tarbha again at any time. A revised
Programme is to show the effect of Variation and Compensation Events.

C. Extension of the Completion Date.

(i). The time allowed for execution of the works as specified in the Contract data shall be the essence of
the Contract. The execution of the works shall commence from the 15th day or such time period as
mentioned in letter of Award after the date on which the Authority shall issues written orders to
commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Authority shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee / Security deposit absolutely.

(ii). As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Block Development Officer. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement between the Block
Development Officer, Tarbha and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per milestone given in contract data.
(iii). In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the BDO Tarbha but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

Contractor Block Dcvclop/%' Officer, Tarbha.
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a. Force major, or

b. Abnormally bad weather, or

c. Serious loss or damage by fire, or

d. Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

e. Delay on the part of other contractors or tradesmen engaged by BDO Tarbha in executing
work not forming part of the Contract.

f. In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost, or

g. Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data
is beyond the Contractors control.

(iv). Request for reschedule and extension of time, to be eligible for consideration, shall be made by the }
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor i
may also, if practicable, indicate in such a request the period for which extension is desired.

(v). In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Tarbha in writing, within 3 months of

the date of receipt of such request. Non-application by the contractor for extension of time shall not be a

bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

D. Compensation for Delay. Compensation @ 1% per month of for delay of work, delay to be computed

on per Day basis. Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work.

E. Management Meetings.

(i). Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with

matters raised in accordance with the early warning procedure.

(ii). The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for actions
to be taken to be decided by the Engineer either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.
63. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired
by the Department.
(a) Making a false statement or declaration

(b) Past record of poor performance
(c) Past record of abandoning the work half way/ resignment of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.
In case of the 1* lowest tendered or even the next lowest tendered withdraw in series one by one,

thereby facilitating a particular tender for award, and then they shall be penalized with adequate
disincentives with forfeiture of E.M.D. unless adequate justification for such back out is furnished.
Appropriate action for black listing the renderers’ shall also be taken apart from disincentivizing the

tender,

64. The authority reserves the right for payment subject to availability of funds in concerned Head of
account.

Contractor Block DCVCIO/p 2 'ﬁccr,anbha.
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63 PROVIDING FACILITIES TO THE ENGINEER CONTRACTOR :

(2) As per works Department No.FR 11/2001/10003/00 BBSR, dt.24.05.01, 5% price preference
allowed to the Engineer Contractor in the tender rates has been withdrawn.

(1) Exemption of E.M.D. to the Engineer Contractor will be allowed for a maximum of three works
ina financial year for participating in the tender and the fact of participating with exemption of
EAMLD. should be entered in the original Registration Certificate of the Engineer Contractor.

00, Income Tax will be deducted from the Contractor's bill @ prevailing percentage fixed by LT.
Department,

07, Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

08, The Contractors are required to pay royalty to Govt. as fixed from time to time and produced such
authenticated documents in support of their payment as royalty, along with their bills. Failing which,
the amount of royalties of different materials as utilized by them in the work will be recovered from
their bills.

09, The contractor shall be responsible for the defect liability period for one year from the date of
completion of the Project.

Compensation for Delay

70. If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the Government on account of such
breach, pay as agreed compensation the amount calculated at the rates stipulated below as the B.D.O
Tarbha (whose decision in writing shall be final and binding) may decide on the amount of tendered value of
the work for every completed day / month (as applicable) that the progress remains below that specified in
Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items or group of items
for which a separate period of completion has been specified. Compensation @ 1.5% per month of for delay
of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for
delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The
amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown
against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However no interest whatsoever shall be payable on such withheld amount

71. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a

maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.
The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
duel approval of next higher authority. Bills for percentage rate tenders shall be prepared at the estimated
rates for individual items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

AR ch/

Contractor Block Dc\'cldpu t Ofticer, Tarbha,
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72, Additional performance Security:

Ammendment_to para 3.5.5 (v) Note — ii of OPWD Code Vol.-l by modification.

Additional performance security shall be obtained from the successful bidder in shape of Term Deposit
Receipt (TDR) pledged in favour of the Block Development Officer, Tarbha within seven days, otherwise the BID shall
be cancelled and the security deposit shall be forfeited.

SI. Range of Difference be_tween the Estimated [ Additional Performance Security to be

No cost put to Tender and Bid Amount deposited by the successful bidder

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of Difference between estimated cost put
to tender and Bid Amount

3 From 10% and above 150% of Difference between estimated cost
put to tender and Bid Amount

73. ELIGIBILITY CRITERIA :

(@)  Required E.M.D. as per Col.No.5 of Tender Call Notice DTCN

(b)  Furnishing of additional performance security, if any as per Clause No.72.

(c) Self-Attested copy of valid Registration Certificate, Income Tax assessment year for the year
2023-24 & 2024-25, PAN Card, GST Return file for the month of March-2024 along with the
BID and furnish the original of the above said documents on the same day of the opening of
the tender before the tendering authority.

74, The terms and conditions stipulated are comprehensive but not exhaustive. All other terms and conditions as

laid down in OPWD Code Vol. |, Il and. Circular in force shall also be applied for selecting a tender for award
of work.

75.  S.C/S.T contractors should pay Earnest Money 50 % along with the attested copies of the caste certificate and
an undertaking in shape of affidavit that he has not avail the concessions for more than three times in the
current financial year 2024-25. If the tender of the S.C/S.T. contractor is within 10% of the rate quoted by
the lowest tenderer for the work, the same will be considered for awarded to him/her at the lowest tender
rate. Any amendment order noticed by the Government may be enclosed by the contractor to get the
facilities in the tender.

Signature of the Contractor Block Develpginent Officer, Tarbha.

PERMANENT ADDRESS of the Contractor
PHONE /CELL NUMBE

7 P
Contractor Block Dcvclowen ficer,Tarbha.
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TO BE FILLED UP BY THE OFFICE AT THE TIME OF OPENING OF THE TENDER

CHECK LIST
SI Documents Submitted Page No. Issuing
No. authority
Yes No
1 2 3 4 5 6

I Cost of tender paper in shape of DD.

I Copy of valid license

1. | Copy of Pan card

v Copy of valid Income Tax Assessment year for the
| year 2023-24 & 2024-25

Copy of GSTIN Registration certificate

v]. | GST Return file up to March-2024

VII Required EMD in approved form

VI | No relation certificate
Affidavit of no litigation

IX.

Affidavit for authenticities of true document
X.
attached
XI Additional performance Security (if Required)

XII BID Document
XII | Experience Certificate

Certified that all the information mentioned above have been attached with the tender paper & are
true and correct to the best of my knowledge & belief.

CONTRACTOR

Contractor Block Dcyo ment Officer, Tarbha.
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e TENDER SCHEDULE

[Name of the Work-Repair maintenace of KGBV hostel building Atasigha UPS
Estimate Cost :-25.00,000.00

Tender Schedule:- 21,13,608.00

Head of Accoutn:- SSA

St NAME OF ITEM anty | Unit Rato Amount
| 1 |6mm thick cement plaster in cement mortar (1:4) to RCC
surface finished smooth including deep chipping and slury
treatment including punning including cost, conveyance &
royality of materials.
1st floor 1229 sqm | X 214.00 g 2,629.00
ground floor 12.29| sqm [ 204.90 g 2,517.00
2 |iron work wrought and put up in grated doors, windows and cage
latrines including cost conveyance & taxes etc complete 4002.04] kg | X 145.40| % 5,81,897.00
3 |Providing Cement Concrete of prop.(1:2:4) using 12mm to
20mm size hard broken chips inctuding lowering,laying the 1.27| cum | % 6,603.20| X 8,357.00
Post (Vertical) 540.67| kg [X 14540 X 78,614.00
Truss 2391.46| kg |X 14540 X 3,47,718.00
4 | supplying, Fitting and fixing of precoated galvanised profile red
sheet of 0.5 mmthickinﬁroofdrillingholesinwindties 641.43| cum [ 971.10| X 6,22,895.00

§ |Supplying all materials labour T&P for Painting 2 coat with any
appproved paint on new lIron work over a coat of Primer
including all cost, conveyance taxes etc. complete 118.29| sqm [ X 269.80 [ X 31,915.00
Priming 1coat with wall cement primer (water bound) including
cost,conveyance etc complete.

(-2

582.76| sqm
467.72| sqm

84.90| X  49,477.00
86.90 | X 40,645.00
88.30 | X 11,024.00

A

Ground floor

A

1st FIoﬁor inside

1nd Floor outside 124.85| sqm
7 |Wall painting with 2 coats with Plastic emulsion paint of
approved shade on new work to give an even shade including

Ground Floor 471.43|Cum | % 110.20| X  51,952.00
467.72| Cum |z 112.40| %  52,572.00

M

1st Floor _
8|Painting two coats over one coat of primer on new steel work

including labour & material charges including cost,conveyance
etc complete. 257.27{sqm | X  269.80 | X 69,413.00

9|Wall paintingiwith 2 coats with weather coat of approved shade
on new work to give an even shade including cost,conveyance

etc complete.
Ground floor 582.76| Cum | X 103.50( X  60,316.00
1st floor 12485 Cum | X  107.20 X  13,384.00

10|Providing fitting ,fixing of AL door with OEL anodized AL door
section of 9202 as vertical member,9201 as top member and
9200 as bottom and middle member with frame section as 9221
with tapered dip No 4660 and the frame to be completed by
means of joining angle No 1855 including all cost of

labour, T&P, hire charges of drilling machine ,labour charges etc

complete. 549| Cum | X 7,624.20 | X 41,840.00
1| pisplayboard X 5,000.00
12{ A1 work (Internald External) X 41,443.00

s.Total % 21,13,608.00
Total Clvil work Cost % 21,13,608.00

(RupeesTwenty one lakhs thirteen thousands six hundreds eight) only.
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CONTRACTOR

The Rate quoted by me is

% (excessl/less) than the

estimated cost put to tender for the above work.

BLOCK DEVELOPMENT OFFICER
TARBHA

Tender inviting authority

Block Development Officer, Tarbha.

Name of the work

Bidder’s name

Total estimated cost

Percentage of Less

In figure

In words

Percentage of Excess

,In figure

In words

My / our quoted rate is

excess over / less than / equal to the above estimated cost.

Contractor

% (both in figure and words)

o
P //_/,/
4 ‘g/

Block Dc\'clop}w Ofticer, Tarbha,
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NOTES:

1. The contractor should not write anything excepting quoting of percentage and in case anything else
regarding tender rate |s mentioned, the tender Is llable for rejectlon,

2. Strike out which s not applicable,

3. Percentage should be quoted up to 2 (two) digits after the decimal point.

4, Rate of all items are Inclusive of cost, carrlage, royalty and other taxes of material,
Tenderer

No. of Correction:
No. of over writing:

. ..-.-........:...Z...........:.....:

Signature of Contractor

i

Contractor Block Cc<n_cE=S.m Officer, Tarbha,
ontrac
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