< OFFICE OF THE MUNICIPAL COUNCIL ,SONEPUR

TENDER CALLNOTICENO, S Date- © |05 Wb

1.0 Sonepur Municipality invites online tender from experienced,
competent and eligible Bidders in two packet system for work
Under Jurisdiction of Sonepur Municipality” as scheduled under:

Name of the works: ---

PART 1: IT Enabled Day and Night llluminated Acrylic LED Graphics including Design, Technological
Beautification of an OSD in Sqnepur, with the theme of Dandi March, on Engineering, Procurement &
Construction (EPC ) mode Contract.

Cost of DTCN: $000/- (Non-Refundable) only Demand Draft from any Nationalizied bank

of India in favour of Executive Officer Sonepur Municipality
DQCN available from02.05.2026

Last Date of receipt of DQCN:  11. 05. 2026 Up to 5.00 P.M (The bid is to be submitted in 2packets.

Packet 1 should contain the technical proposal and required documents; Packet 2 should contain the

Financial Bid) .Bid submit on Online / Off Line .

Date of opening OF Technical Bid 12.05. 2026 at 11.30 A.M

Opening of Financial bid document To be Intimated Latter

The DTCN may also be downloaded from the website:-WWW.subarnapur.nic.in/
WWW.sonepurmunicipality.in

Each Tender should be accompanied with:
(i) Applicable EMD as 1% of quyoted value.in shape of NSC,FD etc except Money receipt.

(iiii) Attested photo copies of GST Clearance Certificate.
S SONEPUR MUNICIPALITY
MemoNo. |53 mt_ O 9£7-202L

Copy Submitted to the Joint Secretary , Information & Public Relation Department Govt of Odisha,,
Bhubaneswar through e-majl with a request to publish the above Notice in 2 (two ) daily Odia
newspaper and 1( One) English newspaper on or before 02.05.2026 for one day only.

e

Executi icer

Sonepur Municipality

Memo No . ” gﬁ7 /Dt 81\. i (M?/j&




Copy to all Tender Committee Members Sonepur Municipality for favour of Information & necessary

action. ‘
@p/o?gﬁz
Execute Officer

Sonepur Municipality
Memo No . 6o /Dt 01032624

Copy Submitted to the Collector & District Magistrate Subarnapur /Addl District Magistrate,
Subarnapur /PD DUDA Subarnapur/Executive Engineer, PHEO Division , Bolangir/ Sub Collector
Sonepur/ Asst Engineer (R&B) Sub Division, Sonepur / Asst. Engineer PH Sub DivisionSonepur/

District LabourOfficer ,Sonepur / BDO Sonepur with a request to kindly display the same in their
notice board for wide publication .

Copy to notice board of this office for wide publication. M
Execltive Officer

Sonepur Municipality
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1. The Bidders as Required.

1.

The Bidder should have updated PAN, GST clearance and credentials of execution of complete
end-to-end projects as turnkey.

The bidder must have experienced/supplied of similar nature of
work ULB's, or Govt. Organization during last three years and
shall have completed the works. Bidder must submit self-attested
copy of work order, completion certificate from competent
authority along with colour photos for the work executed in
support of experience -certificate, failing which bid will be
rejected.

Details of similar experience with list of Completed projects

The Bidder may submit their best 2D and 3D design and required Layouts for the Technical
Evaluation and Comparison.

The Bidder should obtain the Site Visit Certificate from the Authority, Sonepur Municipality.

The Bidder should have the Local Office with all the required Manpower available to support
extensively and their technicians to attend the services regularly for at least 36 months after
successful completion of the Project.

Place for execution of work may change if required & it should be finalized by Executive

Officer & Chairperson of this Municipality.
=l
Executive Officer

Sonepur Municipality
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i

12.

General Conditions of DQCN: -.
All the bids found genuine after opening should remain valid for a period of 60days from the
date of opening of the bids.

Agreement in prescribed form of Sonepur Municipality is to be drawn by the successful
Bidder.

If any excess payment made to the supplier / auth. Dealer is detected at any stage or is
pointed by audit for recovery, then the same shall be recovered from the supplier/ auth.
dealer.

In case of dispute or selegtion, Executive Officer decision is final and binding on the
Supplier/auth. dealer.

The quotation conditions will be treated as conditions of the contract whether if he or they
are not enclosed to the contract documents.

The materials and work will be inspected by the Engineer-in-Charge or any other person duly
authorized by him from time to time. It is the duty of the supplier / dealer to remove all
rejected materials from the site within 24 hours at his own risk and cost. If necessary, the
supplier fauth. dealer should produce test certificates of the raw materials and finished
products at his cost.

The cost of materials shall be inclusive of all taxes and duties. No further claim in this regard
will be acceptable to this office. Deduction of taxes during payment will be made as per rules.

The rates shall be form for the contract period. The supplier /auth. dealer will not be covered
under price escalation clauses.

Penalty clauses and all other terms and conditions (up to date and as applicable) as per
OPWD code of practice.

All the bids should be filled up and sign the Declaration Certificate attached herewith and
submit the same along with the bid papers.

In case of failure of the successful bidder to comply with the agreement terms and conditions
and any written instructions with respect to time of delivery, 'quality of materials,
replacement or repair of materials/ works within the stipulated period to the full satisfaction
of the Engineer-in-Charge, then it will be treated as a breach of contract and hence the
agreement will be liable for termination / rescind immediately and a formal intimation to that
effect by this office will be binding on the supplier. In such a situation, this office will be at
liberty to adopt any policy of procedure so as to ensure completion of the work. The biddeer
should submit their offer In the tender papers only prescribed by this office.

Payment will be released in favors of the successful bidder after completion of the work with
bill prepared by JE/AE & ¢heck measurement by ME/ AEE of this Municipality subject to
availability of funds and technical verification and satisfaction by Engineer in-Charge. No
claim or subsidiary claims in any manner for any reason whatsoever by the supplier will be
acceptable to this office. Delay in execution of the work by the supplier on the ground of non-
payment will be a just and sufficient example of violation of the condition of contract and in
such situation, action as deemed fit will follow. Running Account Bills will not be preferred
ordinarily. In exceptional circumstances, the same may be considered. Photographs for the
work at various stages (prior to execution, during and after completion) shall be taken by the

<



supplier fauth. dealer from various positions for the work as per instruction of

“JE/IAEE/E.E/C.E and should be submitted at least in quadruplicate before preparation of the
bill for the work. Similarly, project description board should be erected)/ installed at suitable
locations as per direction of Engineer-in-Charge. This office will not consider extra payment
to the supplier / auth. dealer to photographs and the board.

13. As per Govt of Odisha H& UD department resolution no 15681 dated 09.07.2025 withheld 10%
of total bill for three year pperation & maintenance (O&M) which will be released after three
year completion of project & LFS audit subjected to no require any maintenance the action as
appropriate will be taken to recovery the same from the supplier of any amount as per
prevailing rules.

14. The schedule of execution as directed by Engineer-in-Charge shall be followed by the
supplier / auth. dealer and for this no claim whatsoever will be entertained at any time.

13. The quantities and items as mentioned in the bidder are approximate and subject to change
at the time of execution or ordered if required under the written orders of the Executive
officer.

16. The work should be completed within the prescribed time of completion from the date of
issue of work order failing which penalty will be levied as per rule. Extension of time may
allowed as per rule.

17. Bidder is required to abide by the fair wage clauses as mentioned in PWD F2 form of
agreement (terms and conditions of contract).

18. The Engineer-in-Charge has authority to make any alteration or addition to the original
specifications. The supplier/ auth. dealer has to obey the drawing, design and instructions
that may be given to him as and when necessary, during progress of the work. The supplier
lauth. dealer shall be bound to carry out the work in accordance with the instructions
with/without CR in action,

19. After financial bid open if the lowest quoted amount of bidders including GST & all taxes
more than our govt sanctjoned value then authority may ask to negotiate to our Govt value
otherwise the tender committee may take final decision

20. ASSUMPTIONS: --

. The Complete work should be delivered within 12Weeks after obtaining the required WO in

hand.

ii. The physical Damage caused through Wind and other factors, The Cloud Bursting
Lighting Damages and the Theft are not considered in the scope of AMC.
However, Garden Watering, Maintenance of Horticulture is not part of AMC.

iii. The Scope of Project Management lies with the Sonepur Municipality.

iv. This Proposal is valid for only 60 Days.

v. The Quotation under consideration is based on fixed bid.

vi.Bidders should quoted lump sum price for one work altogether including all taxes

P
Execu '(f>i;er

Sonepur Municipality
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Sub: Submission of Quotation Dandi March Sculpture.

Dear

The Executive Officer
Municipality, Sanepur
Dist- Sonepur

Sit;

I would like to submit here with the
for whole work in lump sum amount

Quoted amount including all taxes
in prescribed format.

Estimate
Sl. Qu
No Name of the ant Gross Total Cost
Work .
; Ity
1 11 concert pillar

size 6’ to fix the 11
Sculpture , using
F.R.P. material to
make 3D Rock,
size(20'x 6)
Cotted with duco
paint 400 sgfeet

Platform for Dandi
March -- 40 feet x 3 Ft
width and Height 4
feet above the ground
in one side and 2.5
feet above the ground
in other side (Slanting
position). The RCC
Foundation would be
3 feet in depth of the
Underground. The
platform will be made
of RCC and external
brick work, with
proper finishing along
with plastering and
painting as required.
3" DPC on top of the
platform for smooth
finish. 10mm MS
vertical rods and 8mm
MS horizontal rods to
be provided, in the
foundation to act as
ribbing to give extra
support in the
foundation. The
Platform will be




supported by Pillars
as required. The
statues will be
grouted with RCC for
a rigid stay within the
Platform.

Platform to hold the
LED tree of 3ft x 3feet
x 5ft (3 ft will remajn
underground). The
platform will be made
of RCC and external
brick work, with
proper finishing algng
with plastering and
painting as required.
3” DPC on top of the
platform for smooth
finish. 10mm MS
vertical rods and 8mm
MS horizontal rods to
be provided, in the
foundation to act as
ribbing to give extra
support in the
foundation.

The Platform will be
supported by Pillars
as required. The tree
will be grouted with
RCC for a rigid stay
within the Platform,

Group of minimum 11
statues depicting the
iconic Dandi March
led by Gandhiji, made
up of multi-layer FRP
with water resistant
and partial heat prpof
properties. Each
statue will be of live-
size (approx. 6ft
height). The Paintipg
of adequate metallic
color to be made in
order to bring more
attractive in look as
required

Flood light, 50w
electrical fitting

Drawing/coral
draw designing




Transportation,
Labor charge,
installation

7 The Entire location
will be surrounded
with S8 railing raised
over 1ft of cut-off wall.
SS railing of 2” dia,
vertical pipes
(columns) of 3ft
height supported by
%" SS pipes of 3 or 4
rows to be placed
horizontally in
between the vertical
columns. The main
top horizontal pipe will
be of 2” dia. SS rajling
will be installed over a
running feet of 130 ft.
The Master Pillars of
3" dia. would be
placed at 9 feet apart
and would have
designed ball on Top.
The Idlers vertical
stand would be
provided in order to
provide support to the
Horizontal Pipes. The
Horizontal pipes
would have the Balls
fitted on it to provide
extra lucrative look

Total

(In Word -
Yours Faithfully

B



